ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 001 -1
VENDOR RANKI NG

CALL ORDER : 001 CONTRACT I D : 20000331001 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 05
CONTRACT TIME : 260 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : TUSCALOGCSA PRQIECT(S) : | M59-1(207)

for constructing the Planing, Resurfacing, Drainage, Traffic
Stripe, and Guardrail on I-59 from MFarland Boul evard (M P.
73.013) to east of the Brookwood Interchange (M P. 86.634)
in Tuscal oosa. Length - 13.623 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 5,337,717.39 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 5,374,134.60 100. 6822%



Pl ani ng Exi sting Pavenent
(Approxi mately 0.00" Thru 1.0"

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 001 -2
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 20000331001 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 02033 | (2) 01018 |
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| I I
0010 201C000 LUMP|  257000. 00000 257000. 00| 393985. 00000 393985. 00|
Cl earing | [ |
0020 206D001 10100. 000 LF | 0. 90000 9090. 00| 0. 95000 9595. 00|
Removi ng Cuar dr ai | | [ |
0030 206D002 1190. 000 LF | 5. 00000 5950. 00| 3. 40000 4046. 00|
Rermovi ng Curb | [ |
0040 206D007 12848.000 LF | 3. 00000 38544. 00| 2.27000 29164. 96|
Removi ng Concrete Flune | [ |
0050 206D011 240.000 LF | 2.50000 600. 00| 2.63000 631. 20|
Removi ng Fence | [ |
0060 206E000 60. 000 EACH| 150. 00000 9000. 00| 565. 00000 33900. 00|
Renmovi ng Headwal | s [ |
0070 210A000 2000. 000 CYIP| 7.50000 15000. 00| 6. 00000 12000. 00|
Uncl assi fied Excavation [ |
0080 210C000 1500. 000 CYI P| 11. 75000 17625. 00| 6. 42000 9630. 00|
Mick Excavati on [ |
0090 210D013 43150. 000 CYIP| 7. 00000 302050. 00| 6. 15000 265372. 50|
Borrow Excavation (A-4(0) or Better) | [ |
0100 212A000 63. 000 STA | 10. 00000 630. 00| 38. 80000 2444. 40|
Machi ne Gradi ng Shoul ders | [ |
0110 214A000 515. 000 CUYD| 12. 00000 6180. 00| 9. 05000 4660. 75|
Structure Excavation | [ |
0120 214B001 79.000 CUYD 35. 00000 2765. 00| 20. 00000 1580. 00|
Foundati on Backfill, Commerci al | [ |
0130 301A012 1020. 000 SYCP| 6. 65000 6783. 00| 7.15000 7293. 00|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0140 301B040 724.000 CYCP| 20. 00000 14480. 00| 11. 00000 7964. 00|
Soi | Aggregate Base Course, Type A | | |
Road M xed [ |
0150 305B061 1521. 000 TCP| 20. 00000 30420. 00| 14. 15000 21522. 15|
Coar se Aggregate, Section 801, No. 2 | [ |
St one, For M scel |l aneous Use | | |
0160 401A000 1020. 000 SYCP| 0. 50000 510. 00| 0. 70000 714. 00|
Bi t um nous Treatnment A | | |
0170 405A000 48200. 000 GAL | 0. 95000 45790. 00| 0. 95000 45790. 00|
Tack Coat | [ |
0180 408A051 277496. 000 SQYD| 0. 48000 133198. 08| 0. 48000 133198. 08|
I I
I I

I
Thick) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 001 -3
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000331001 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 01018

|
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0190 408A053 189333. 000 SQYD| 0. 92000 174186. 36 0. 50000 94666. 50|
Pl ani ng Exi sting Pavenent | |
(Approximately 2.10" Thru 3.0" Thick) |
0200 410C000 1.000 EACH 10000. 00000 10000. 00 20350. 00000 20350. 00
Contractor Retained Profil ograph
0210 410HO00 1.000 EACH 50000. 00000 50000. 00 32438. 00000 32438. 00
Mat eri al Rem xi ng Device
0220 424A240 8852. 000 TON 28. 20000 249626. 40 32.12000 284326. 24
Super pave Bitumnmi nous Concrete \Waring
Surface Layer, 1/2" Maxi num Aggregate
Size M x, ESAL Range C
0230 424A247 1000. 000 TON 34. 00000 34000. 00 30. 55000 30550. 00
Super pave Bitumi nous Concrete \Waring
Surface Layer, Leveling, 3/4" Maxi mum
Aggregate Size Mx, ESAL Range C
0240 424A300 4161. 000 TON 36. 60000 152292. 60 34. 55000 143762. 55

Super pave Bitumi nous Concrete \Waring
Surface Layer, 1/2" Maxi num Aggregate
Size M x, ESAL Range F

0250 424A301 36575. 000 TON
Super pave Bitumi nous Concrete \Waring
Surface Layer, 3/4" Mxi num Aggregate
Size M x, ESAL Range F

0260 424A307 1000. 000 TON

|
I
|
I
|
I
|
I
|
I
I
| 31. 55000 1153941. 25
I
|
|

Super pave Bitumi nous Concrete \Waring |
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I

32. 00000 32000. 00 30. 65000 30650. 00
Surface Layer, Leveling, 3/4" Maxi mum
Aggregate Size Mx, ESAL Range F

0270 424B321 20986. 000 TON
Super pave Bitumi nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range F

0280 424B325 1000. 000 TON
Super pave Bitumi nous Concrete Upper
Bi nder Layer, Patching, 1" Maxi num
Aggregate Size Mx, ESAL Range F

0290 424B326 1000. 000 TON
Super pave Bitumi nous Concrete Upper
Bi nder Layer, Patching, 1 1/2" Maxi mum
Aggregate Size Mx, ESAL Range F

0300 424B441 115. 000 TON
Super pave Bitumi nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range C

28. 30000 593903. 80 29. 50000 619087. 00

48. 00000 48000. 00 34. 75000 34750. 00

53. 00000 53000. 00 53. 65000 53650.

0
0
2
0
5
34. 00000 1243550. 00
0
0
0
00
6

34. 00000 3910. 00 31. 44000 3615.

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
0l
I
|
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PACGE : 001 -4
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 20000331001 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 02033 | (2) 01018 |
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0310 424C300 505. 000 TON | 36. 50000 18432. 50| 33. 00000 16665. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range F | | |
0320 428C000 343600. 000 LF | 0. 14000 48104. 00| 0. 13000 44668. 00|
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0330 502A000 10026.000 LB | 1. 00000 10026. 00| 0. 61000 6115. 86|
St eel Rei nforcenent | | |
0340 524B011 80. 000 CUYD| 750. 00000 60000. 00| 567. 00000 45360. 00|
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0350 530A001 298.000 LF | 22.50000 6705. 00| 36. 50000 10877. 00|
18" Roadway Pipe (Cass 3 RC.) | [ |
0360 530A002 330.000 LF | 35. 00000 11550. 00| 36. 54000 12058. 20|
24" Roadway Pipe (Class 3 RC.) | [ |
0370 530A006 38.000 LF | 125. 00000 4750. 00| 97. 70000 3712. 60|
48" Roadway Pipe (Cass 3 RC.) | [ |
0380 530A100 104.000 LF | 35. 00000 3640. 00| 33. 55000 3489. 20|
15" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0390 530A102 286.000 LF | 42.50000 12155. 00| 43. 00000 12298. 00|
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |
0400 530A103 60. 000 LF | 60. 00000 3600. 00| 78. 00000 4680. 00|
30" Roadway Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |
0410 530A104 32.000 LF | 75. 00000 2400. 00| 68. 60000 2195. 20|
36" Roadway Pipe (Class 3 RC.) | | |
( Ext ensi on) | [ |
0420 530A105 104.000 LF | 105. 00000 10920. 00| 92. 00000 9568. 00|
42" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0430 530A106 64.000 LF | 130. 00000 8320. 00| 109. 80000 7027. 20|
48" Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) | [ |
0440 530B011 16.000 LF | 36. 00000 576. 00| 44, 25000 708. 00|
18" Span, 11" Ri se Roadway Pipe (Cass | [ |
3 R C) (Extension) | [ |
0450 534A000 25.000 EACH 200. 00000 5000. 00| 26. 25000 656. 25|
I I I

Cl eani ng Pipe Underdrain Qutlets



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 001 -5

CALL ORDER : 001 CONTRACT I D : 20000331001 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 02033 [ (2) 01018 |
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0460 600A000 LUMP| 81000. 00000 81000. 00| 15855. 00000 15855. 00
Mbbi |'i zati on | | |
0470 601A000 1.000 EACH 5000. 00000 5000. 00| 10400. 00000 10400. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0480 605B002 1. 000 EACH| 2000. 00000 2000. 00| 270. 00000 270. 00|
Speci al Underdrain Qutlet, Type C | | |
0490 606A001 160. 000 LF | 12. 00000 1920. 00| 10. 65000 1704. 00|
8" Underdrain Pipe | | |
0500 610C000 20. 000 TON | 30. 00000 600. 00| 28. 00000 560. 00|
Loose Riprap, Cass 1 | | |
0510 614A000 712. 000 CUYD 210. 00000 149520. 00| 183. 75000 130830. 00|
Sl ope Pavi ng | [ |
0520 619A001 13. 000 EACH| 500. 00000 6500. 00| 577.50000 7507. 50|
15" Roadway Pi pe End Treatnment, Cass 1 | | |
0530 619A002 5.000 EACH 500. 00000 2500. 00| 787.50000 3937. 50|
18" Roadway Pi pe End Treatnent, Cass 1 | | |
0540 619A003 24.000 EACH 550. 00000 13200. 00| 945. 00000 22680. 00|
24" Roadway Pipe End Treatment, Cass 1 | [ |
0550 619A004 4.000 EACH 750. 00000 3000. 00| 1260. 00000 5040. 00|
30" Roadway Pipe End Treatnent, Cass 1 | | |
0560 619A055 2.000 EACH 1300. 00000 2600. 00| 1942. 50000 3885. 00|
36" Roadway Pipe End Treatnent, Cass 2 | | |
0570 619A056 7.000 EACH 1450. 00000 10150. 00| 2520. 00000 17640. 00|
42" Roadway Pipe End Treatnment, Cass 2 | [ |
0580 619A057 6. 000 EACH 1750. 00000 10500. 00| 2730. 00000 16380. 00|
48" Roadway Pipe End Treatnent, Class 2 | | |
0590 619B015 2.000 EACH 500. 00000 1000. 00| 525. 00000 1050. 00|
18" Span, 11" R se Roadway Pipe End | |
Treatment, Class 1 | [ |
0600 620A000 22.000 cCuUYD| 700. 00000 15400. 00| 630. 00000 13860. 00
M nor Structure Concrete | [ |
0610 621A000 3.000 EACH| 2000. 00000 6000. 00| 1575. 00000 4725. 00
Junction Boxes, Type 1, 1P O 5 | [
0620 621A001 1.000 EACH 2000. 00000 2000. 00| 1575. 00000 1575. 00
Junction Boxes, Type 1, 2P O 5 | [
0630 621B001 1.000 EACH 550. 00000 550. 00| 525. 00000 525. 00
Junction Box Units, Type 1, 2P Or 5 | [
0640 621C002 5.000 EACH| 1750. 00000 8750. 00| 2100. 00000 10500. 00
Inlets, Type C, PL O P3 | [
0650 621C006 1.000 EACH 4000. 00000 4000. 00| 5880. 00000 5880. 00
| |

Inlets, Type KL



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 001 -6
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 20000331001 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 02033 | (2) 01018 |
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0660 621C020 15. 000 EACH 1850. 00000 27750. 00| 1890. 00000 28350. 00|
Inlets, Type Y | [ |
0670 621D006 3.000 EACH 750. 00000 2250. 00| 630. 00000 1890. 00|
Inlet Units, Type KL | [ |
0680 621D019 8.000 EACH| 350. 00000 2800. 00| 525. 00000 4200. 00|
Inlet Units, Type Y | [ |
0690 623A001 300.000 LF | 16. 00000 4800. 00| 25. 20000 7560. 00|
Concrete Cutter (Valley) | [ |
0700 630A000 8000. 000 LF | 10. 25000 82000. 00| 10. 75000 86000. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0710 630A032 938.000 LF | 11. 00000 10318. 00| 11. 55000 10833. 90|
Steel Beam Guardrail, Cass A Type 1 | [ |
(8 -0" Posts) | | |
0720 630C001 34.000 EACH| 650. 00000 22100. 00| 682. 50000 23205. 00|
Quardrail End Anchor, Type 8 | | |
0730 630C044 2.000 EACH 4700. 00000 9400. 00| 4935. 00000 9870. 00|
Guardrail End Anchor, Type 21 | | |
0740 630C050 24.000 EACH 1850. 00000 44400. 00| 1942. 50000 46620. 00|
Guardrail End Anchor, Type 20 Series | | |
0750 630C055 16. 000 EACH| 650. 00000 10400. 00| 682. 50000 10920. 00|
Guardrail End Anchor, Type 2A (Retrofit)] | |
0760 630C070 53. 000 EACH| 1085. 00000 57505. 00| 1139. 25000 60380. 25|
Quardrail End Anchor, Type 10 Series | | |
0770 635A001 175.000 LF | 14. 00000 2450. 00| 14. 70000 2572. 50|
Wven Wre Fence (Metal Posts) | | |
0780 650A000 12500. 000 CYI P 9. 00000 112500. 00| 8. 00000 100000. 00|
Topsoi | | | |
0790 651B000 50. 000 TON | 100. 00000 5000. 00| 42. 00000 2100. 00|
Agricul tural Linmestone | | |
0800 652A054 10. 000 ACRE| 425. 00000 4250. 00| 630. 00000 6300. 00|
Seeding (M x 2A) | | |
0810 652A056 20. 000 ACRE| 425. 00000 8500. 00| 682. 50000 13650. 00|
Seeding (M x 2E) | | |
0820 652B053 5.000 ACRE| 500. 00000 2500. 00| 525. 00000 2625. 00|
Tenporary Seeding (M x 2AT) | | |
0830 652D054 5.000 ACRE| 400. 00000 2000. 00| 630. 00000 3150. 00|
Seeding In Stubble (Mx 2A) | | |
0840 654A001 5521. 000 SQYD| 3. 00000 16563. 00| 3. 65000 20151. 65|
Sol i d Soddi ng (Bernuda) | | |
0850 656A000 15. 000 ACRE| 425. 00000 6375. 00| 420. 00000 6300. 00|
I I

Mul ching, Class A Type 1



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 001 -7
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000331001 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 01018

| |
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

Broken Yellow, Inverted Profile Traffic
Stripe (6" Wde)

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0860 656A001 20. 000 ACRE| 450. 00000 9000. 00| 472. 50000 9450. 00|
Mul ching, Cass A Type 2 | [ |
0870 665A000 5.000 ACRE| 250. 00000 1250. 00| 420. 00000 2100. 00|
Tenporary Seedi ng | [ |
0880 665B000 5.000 ACRE| 250. 00000 1250. 00| 420. 00000 2100. 00|
Tenporary Ml chi ng | [ |
0890 665F000 2500. 000 EACH| 5. 00000 12500. 00| 4. 35000 10875. 00|
Hay Bal es | [ |
0900 6651 000 500. 000 TON | 35. 00000 17500. 00| 23. 40000 11700. 00|
Tenporary Riprap, Cass 2 | [ |
0910 665J000 60000. 000 LF | 4. 50000 270000. 00| 2.90000 174000. 00|
Silt Fence, Type A | [ |
0920 665K000 2000. 000 CuvYD| 35. 00000 70000. 00| 6. 15000 12300. 00|
Dr ai nage Sunp Excavation | [ |
0930 666A001 25. 000 ACRE| 10. 00000 250. 00| 42. 00000 1050. 00|
Pest Control Treatnent | [ |
0940 680A000 LUWP| 10000. 00000 10000. 00| 24150. 00000 24150. 00|
Engi neering Control s | [ |
0950 701C002 58.000 M LE| 340. 00000 19720. 00| 357. 00000 20706. 00|
Broken Tenporary Traffic Stripe (Paint) | [ |
0960 701C003 97.000 M LE| 380. 00000 36860. 00| 399. 00000 38703. 00|
Solid Tenporary Traffic Stripe (Paint) | [ |
0970 701DO07 1.000 M LE| 1200. 00000 1200. 00| 1260. 00000 1260. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
0980 701D008 1.000 M LE| 1300. 00000 1300. 00| 1365. 00000 1365. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
0990 701D014 1.000 M LE| 1000. 00000 1000. 00| 1050. 00000 1050. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
1000 701D015 1.000 M LE| 1000. 00000 1000. 00| 1050. 00000 1050. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
1010 701G121 1894. 000 LF | 1. 40000 2651. 60| 1. 47000 2784. 18|
Broken White, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1020 701Gl25 1894.000 LF | 5. 20000 9848. 80| 5. 46000 10341. 24|
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1030 701G133 1894. 000 LF | 5. 60000 10606. 40| 5. 88000 11136. 72|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1040 702A007 1.000 M LE| 2000. 00000 2000. 00| 2100. 00000 2100. 00|
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 001 -8
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000331001 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 01018

|
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
1050 702A008 34.000 M LE| 3700. 00000 125800. 00
Solid White, Inverted Profile Traffic |
Stripe (6" Wde) |
1060 702A009 33.000 M LE| 3700. 00000 122100. 00

3885. 00000 132090. 00|
|

Construction Fuel (MaximumBid Linmted |
To $ 238, 000. 00) |

I
| |
[ 3885. 00000 128205. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
1070 702A010 29.000 M LE]| 1850. 00000 53650. 00| 1942. 50000 56332. 50|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
1080 702B001 12000. 000 LF | 1. 50000 18000. 00| 1. 57000 18840. 00|
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
1090 703A002 15000. 000 SQFT| 2.50000 37500. 00| 2.62000 39300. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
1100 703B002 176. 000 SQFT| 3. 00000 528. 00| 3. 15000 554. 40|
Traffic Control Legends, dass 2, Type A | |
1110 703D001 15000. 000 SQFT| 1. 30000 19500. 00| 1. 36000 20400. 00|
Tenporary Traffic Control Markings | | |
1120 705A030 1220. 000 EACH 5. 20000 6344. 00| 5. 46000 6661. 20|
Paverent Markers, Class A-H Type 2-C | | |
1130 705A031 1200. 000 EACH| 5. 00000 6000. 00| 5. 25000 6300. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
1140 705A032 380.000 EACH 5. 00000 1900. 00| 5. 25000 1995. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
1150 705A037 38.000 EACH| 5. 20000 197. 60| 5. 46000 207. 48|
Pavenent Markers, Cass A-H Type 2-D | | |
1160 740B000 751.000 SQFT| 11. 00000 8261. 00| 8. 90000 6683. 90|
Construction Signs | | |
1170 7400000 73.000 SQFT| 15. 00000 1095. 00| 10. 00000 730. 00|
Speci al Construction Signs | |
1180 740D000 500. 000 EACH| 40. 00000 20000. 00| 26. 25000 13125. 00|
Channel i zi ng Druns | [ |
1190 7410010 2.000 EACH 2500. 00000 5000. 00| 5670. 00000 11340. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1200 742A001 4.000 EACH 4000. 00000 16000. 00| 28875. 00000 115500. 00|
Por t abl e Changeabl e Message Signs, Type | [ |
2 I I I
1210 998A000 LUWP| 0. 00000 0. 00| 1. 24000 1. 24|
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 001 -9
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 20000331001 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 02033 | (2) 01018 |
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1220 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 5,337,717. 39| $ 5,374,134.60|
------------------------------------------ B I e N N N N N N s

CONTRACT TOTALS | $ 5,337, 717.39 $ 5,374, 134. 60|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 002 -1
VENDOR RANKI NG
CALL ORDER . 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 06
CONTRACT TIME : 300 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : | M65-1(220)

for constructing the Concrete Paverment Rubblization, Bridge
Rai si ngs, Resurfacing and Traffic Stripe on |-65 fromthe
north end of the Sepulga River Bridge (MP 105.6) to the
south end of the Panther Creek Bridge (MP 114.5) west of
Georgiana. Length 8.890 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 13, 965, 688. 72 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 14, 732,861. 04 105. 4932%
3 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 14,764, 178.53 105. 7175%
4 01053 ANDERSON COLUMBI A CO., INC $ 15,029, 197. 69 107. 6151%
5 04026 D & J CONSTRUCTION CO., I NC. $ 18,179, 538. 68 130. 1728%
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 03001
| MOBI LE ASPHALT COMPANY, LLC | APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 10500. 00000 10500. 00 11000. 00000 11000. 00| 75000. 00000 75000. 00

Mbi sture-Density Testing Device
(I'ncludes Disposal of Existing Device)

|
Clearing & G ubbing (Approximtely 11 | [ |
Acr es) | [ |
0020 201C000 LUMP| 73250. 00000 73250. 00 100000. 00000 100000. 00] 185000. 00000 185000. 00
Cl earing | | |
0030 206C001 8082. 000 SQYD| 4.90000 39601. 80| 5. 00000 40410. 00| 15. 00000 121230. 00
Renovi ng Concrete Pavenent | | |
0040 206C003 2981. 000 SQYD| 2. 60000 7750. 60| 3. 35000 9986. 35| 7.00000 20867. 00
Renovi ng Concrete Flunes | | |
0050 206C013 107. 000 SQYD| 78. 50000 8399. 50| 75. 00000 8025. 00| 50. 00000 5350. 00
Renovi ng Bridge End Sl ab | |
0060 206D000 28.000 LF | 16. 90000 473. 20| 29. 19000 817. 32| 10. 00000 280. 00
Renovi ng Pi pe | [ |
0070 206D001 15528. 000 LF | 1. 00000 15528. 00| 1. 05000 16304. 40| 1. 50000 23292. 00
Renovi ng Guardrai l | [ |
0080 206D011 2500. 000 LF | 4.90000 12250. 00| 2.00000 5000. 00| 4. 00000 10000. 00
Renovi ng Fence | [ |
0090 206EO000 58. 000 EACH| 222.50000 12905. 00| 250. 00000 14500. 00| 200. 00000 11600. 00
Renovi ng Headwal | s | | |
0100 206EO001 12. 000 EACH| 271. 90000 3262. 80| 250. 00000 3000. 00| 75. 00000 900. 00
Renmoving Inlets | [ |
0110 206EO008 100. 000 EACH| 84. 10000 8410. 00| 85. 00000 8500. 00| 100. 00000 10000. 00
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0120 206E042 76.000 EACH| 271. 90000 20664. 40| 500. 00000 38000. 00| 100. 00000 7600. 00
Renmoving Inlets (Partial) | [ |
0130 206E068 2.000 EACH 4970. 60000 9941. 20| 4750. 00000 9500. 00| 2500. 00000 5000. 00
Renmovi ng Concrete Pavenent Lug (Partial)]| | |
0140 210A000 1796. 000 CYIP| 4.20000 7543. 20| 8. 00000 14368. 00| 4. 25000 7633. 00
Uncl assi fi ed Excavation | | |
0150 210D000 90262. 000 CYIP| 6. 20000 559624. 40| 5. 25000 473875. 50| 6. 10000 550598. 20
Borrow Excavati on | [ |
0160 214A000 2098. 000 CUYD| 7.90000 16574. 20| 6. 50000 13637. 00| 8. 00000 16784. 00
Structure Excavation | | |
0170 214B001 653. 000 CUYD| 35. 60000 23246. 80| 38. 00000 24814. 00| 35. 00000 22855. 00
Foundati on Backfill, Conmerci al [ |
0180 306E000 1.000 EACH 6457. 00000 6457. 00| 6157. 02000 6157. 02] 10000. 00000 10000. 00
I I
| |
I I

|
State Retained Portabl e Nucl ear |
|
I
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TABULATI ON OF BI DS

Super pave Bitumi nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range F

CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 03001
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0190 401A000 247566. 000 SYCP| 0. 31000 76745. 46| 0. 38000 94075. 08| 0. 70000 173296. 20
Bi t um nous Treatnment A | [ |
0200 405A000 49915. 000 GAL | 0. 94000 46920. 10| 1. 62000 80862. 30| 0. 65000 32444.75
Tack Coat | [ |
0210 408A052 29434.000 SY | 0. 64000 18837. 76| 0. 74000 21781. 16| 0. 50000 14717. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0220 408A053 2566. 000 SQYD| 1. 80000 4618. 80| 0. 81000 2078. 46| 1. 00000 2566. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0230 410C000 1.000 EACH 17610. 10000 17610. 10| 583. 83000 583. 83| 10000. 00000 10000. 00
Contractor Retained Profil ograph [ |
0240 410H000 1.000 EACH 75000. 00000 75000. 00| 200000. 00000 200000. 00| 200000. 00000 200000. 00
Mat eri al Rem xi ng Device | [ |
0250 420A011 9939. 000 TON | 53. 00000 526767. 00| 50. 00000 496950. 00| 50. 00000 496950. 00
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0260 424A241 7823.000 TON | 35. 00000 273805. 00| 37. 25000 291406. 75| 31. 00000 242513. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0270 424A300 382.000 TON | 35. 00000 13370. 00| 37. 25000 14229. 50| 60. 00000 22920. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range F | [ |
0280 424A301 25915. 000 TON | 36. 50000 945897. 50| 38. 50000 997727. 50| 33. 00000 855195. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range F | [ |
0290 424A304 50.000 TON | 72.00000 3600. 00| 100. 00000 5000. 00| 100. 00000 5000. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range F | [ |
0300 424A307 100. 000 TON | 37.90000 3790. 00| 54. 00000 5400. 00| 100. 00000 10000. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size M x, ESAL Range F | [ |
0310 424B321 59429. 000 TON | 36. 00000 2139444. 00| 34. 50000 2050300. 50| 30. 00000 1782870. 00
I I I
| | |
I I I
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CALL ORDER : 002 CONTRACT 1D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 06
SET- ASI DE :

| (1) 13008 | (2) 01018 | (3) 03001

| MOBI LE ASPHALT COMPANY, LLC | APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
__________________________________________ e
0320 424B441 14679. 000 TON | 30. 00000 440370. 00 32. 00000 469728. 00 32. 00000 469728. 00

Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi mum Aggregate Size
M x, ESAL Range C

Rai si ng Exi sting Bridge, Station
1780+41. 59

+ +
I I
| | |
| | |
0330 424B449 7592.000 TON | 30. 00000 227760. 00| 35. 00000 265720. 00| 31. 00000 235352. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0340 424B542 26956. 000 TON | 32. 20000 867983. 20| 33. 00000 889548. 00| 30. 00000 808680. 00
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1 1/2" Maxim m Aggregate | [ |
Size Mx, ESAL Range C | [ |
0350 424B621 82715.000 TON | 33. 40000 2762681. 00| 32. 00000 2646880. 00| 30. 00000 2481450. 00
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size, | [ |
ESAL Range F | [ |
0360 424B629 41966. 000 TON | 33. 00000 1384878. 00| 32.50000 1363895. 00| 30. 00000 1258980. 00
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range F | [ |
0370 428C000 189868. 000 LF | 0. 10000 18986. 80| 0. 13000 24682. 84| 0.11000 20885. 48
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0380 454A002 7360.000 LF | 2. 50000 18400. 00| 2. 50000 18400. 00| 2.00000 14720. 00
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type Il, Joints | [ |
0390 454A003 7360. 000 LF | 1. 50000 11040. 00| 1. 50000 11040. 00| 1. 60000 11776. 00
Cl eaning And Seal i ng Concrete Pavenent, | [ |
Type Il, Cracks | | |
0400 454A004 18402. 000 LF | 2. 50000 46005. 00| 2. 50000 46005. 00| 1. 50000 27603. 00
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |, Joints (Longitudi nal Edge | [ |
Joi nt s) | | |
0410 459A002 233050. 000 SQYD| 1. 40000 326270. 00| 1.51000 351905. 50| 1. 44000 335592. 00
Rubbl i zi ng Pl ai n Concrete Paverent | [ |
0420 459B000 300. 000 TON | 41. 00000 12300. 00| 57. 89000 17367. 00| 38. 00000 11400. 00
Filler Aggregate | | |
0430 502A000 73770.000 LB | 0. 48000 35409. 60| 0. 40000 29508. 00| 0. 50000 36885. 00
St eel Rei nforcenent | | |
0440 520B000 LUWP|  148000. 00000 148000. 00| 39000. 00000 39000. 00] 150000. 00000 150000. 00
I I I
| | |
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CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 13008 [ (2) 01018 | (3) 03001
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0450 520B001 LUMP|  159000. 00000 159000. 00| 39000. 00000 39000. 00| 160000. 00000 160000. 00
Rai si ng Existing Bridge, Station | [ |
1906+88. 19 | [ |
0460 524B011 533. 000 CUYD 470. 00000 250510. 00| 505. 00000 269165. 00| 520. 00000 277160. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0470 530A100 84.000 LF | 19. 50000 1638. 00| 54. 00000 4536. 00| 27.00000 2268. 00
15" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0480 530A102 240.000 LF | 29. 20000 7008. 00| 65. 00000 15600. 00| 55. 00000 13200. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |
0490 530A103 112. 000 LF | 40. 00000 4480. 00| 78. 00000 8736. 00| 75. 00000 8400. 00
30" Roadway Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |
0500 530A104 72.000 LF | 53. 80000 3873. 60| 92. 00000 6624. 00| 85. 00000 6120. 00
36" Roadway Pipe (Class 3 RC.) | | |
( Ext ensi on) | [ |
0510 530A105 28.000 LF | 71. 30000 1996. 40| 105. 00000 2940. 00| 100. 00000 2800. 00
42" Roadway Pipe (Cass 3 RC.) | [
(Ext ensi on) | [ |
0520 530A106 130. 000 LF | 91. 30000 11869. 00| 123. 00000 15990. 00| 120. 00000 15600. 00
48" Roadway Pipe (Cass 3 RC.) | |
( Ext ensi on) | [ |
0530 530B011 180. 000 LF | 31. 50000 5670. 00| 60. 00000 10800. 00| 60. 00000 10800. 00
18" Span, 11" Ri se Roadway Pipe (Cass | [ |
3 R C) (Extension) | [ |
0540 534A000 236. 000 EACH 26. 20000 6183. 20| 50. 00000 11800. 00| 125. 00000 29500. 00
C eaning Pipe Underdrain Qutlets | [ |
0550 600A000 LUWP|  185000. 00000 185000. 00| 1000000. 00000 1000000. 00 900000. 00000 900000. 00
Mobi |'i zati on | [ |
0560 605B000 154. 000 EACH| 66. 70000 10271. 80| 350. 00000 53900. 00| 250. 00000 38500. 00
Special Underdrain CQutlet, Type A | | |
0570 606A005 200. 000 LF | 9. 80000 1960. 00| 20. 00000 4000. 00| 10. 00000 2000. 00
6" Underdrain Pipe, Type 9 | | |
0580 610C001 1020. 000 TON | 31. 40000 32028. 00| 28. 00000 28560. 00| 28. 00000 28560. 00
Loose Riprap, Cass 2 | | |
0590 610D003 867.000 SQYD| 3. 10000 2687. 70| 3. 50000 3034. 50| 3. 00000 2601. 00
Filter Blanket, Ceotextile | | |
0600 614A000 474.000 CUYD| 197. 80000 93757. 20| 220. 00000 104280. 00| 240. 00000 113760. 00
I I I

Sl ope Pavi ng
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TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 03001
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., | NC.

LINE NO/ |ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0610 619A001 9.000 EACH 395. 60000 3560. 40| 400. 00000 3600. 00| 400. 00000 3600. 00
15" Roadway Pipe End Treatnent, Class 1 | [ |

0620 619A003 14. 000 EACH 524.10000 7337. 40| 600. 00000 8400. 00| 550. 00000 7700. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |

0630 619A004 8.000 EACH| 786. 20000 6289. 60| 800. 00000 6400. 00| 800. 00000 6400. 00
30" Roadway Pipe End Treatnent, Cass 1 | [ |

0640 619A005 3.000 EACH 838. 60000 2515. 80| 1000. 00000 3000. 00| 1500. 00000 4500. 00
36" Roadway Pipe End Treatnent, Cass 1 | [ |

0650 619A006 1.000 EACH 891. 00000 891. 00| 1200. 00000 1200. 00| 1700. 00000 1700. 00
42" Roadway Pipe End Treatnent, Class 1 | [ |

0660 619A007 6. 000 EACH| 1094. 70000 6568. 20| 1400. 00000 8400. 00| 1800. 00000 10800. 00
48" Roadway Pipe End Treatnent, Class 1 | [ |

0670 619B015 17.000 EACH 445. 00000 7565. 00| 400. 00000 6800. 00| 650. 00000 11050. 00
18" Span, 11" R se Roadway Pipe End | [ |
Treatnment, Cass 1 | | |

0680 620A000 21. 000 cCUYD 519. 20000 10903. 20| 500. 00000 10500. 00| 500. 00000 10500. 00
M nor Structure Concrete | | |

0690 621A000 7.000 EACH 1780. 00000 12460. 00| 1400. 00000 9800. 00| 1850. 00000 12950. 00
Junction Boxes, Type 1, 1P O 5 | | |

0700 621A001 1.000 EACH 1829. 40000 1829. 40| 2200. 00000 2200. 00| 1500. 00000 1500. 00
Junction Boxes, Type 1, 2P O 5 | | |

0710 621B000 4.000 EACH| 445. 00000 1780. 00| 375. 00000 1500. 00| 650. 00000 2600. 00
Junction Box Units, Type 1, 1P O 5 | | |

0720 621B001 1.000 EACH 445. 00000 445. 00| 500. 00000 500. 00| 600. 00000 600. 00
Junction Box Units, Type 1, 2P Or 5 | | |

0730 621C020 10. 000 EACH| 1483. 30000 14833. 00| 1450. 00000 14500. 00| 1800. 00000 18000. 00
Inlets, Type Y | [ |

0740 621C027 1.000 EACH 1483. 30000 1483. 30| 1400. 00000 1400. 00| 2000. 00000 2000. 00
Inlets, Type C | [ |

0750 621C032 11. 000 EACH 1780. 00000 19580. 00| 1800. 00000 19800. 00| 2300. 00000 25300. 00
Inlets, Type C (Modified) | | |

0760 621C113 2.000 EACH 2768. 90000 5537. 80| 4100. 00000 8200. 00| 4000. 00000 8000. 00
Inlets, Type 1J (Mdified) | | |

0770 621C132 64. 000 EACH| 1977. 80000 126579. 20| 1800. 00000 115200. 00| 2000. 00000 128000. 00
Inlets, Type Y (Modified) | | |

0780 621D002 1.000 EACH 445. 00000 445. 00| 300. 00000 300. 00| 500. 00000 500. 00
Inlet Units, Type C | | |

0790 621D019 17.000 EACH 445. 00000 7565. 00| 300. 00000 5100. 00| 500. 00000 8500. 00
Inlet Units, Type Y | [ |

0800 621D028 2.000 EACH 543. 90000 1087. 80| 850. 00000 1700. 00| 1000. 00000 2000. 00
Inlet Units, Type IJ (Modified) | | |
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CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 03001
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0810 621D051 14. 000 EACH 543. 90000 7614. 60| 300. 00000 4200. 00| 650. 00000 9100. 00
Inlet Units, Type C (Mdified) | [ |

0820 621D055 97.000 EACH| 543. 90000 52758. 30| 300. 00000 29100. 00| 650. 00000 63050. 00
Inlet Units, Type Y (Mdified) [ |

0830 629A004 180.000 LF | 64. 30000 11574. 00| 110. 00000 19800. 00| 125. 00000 22500. 00
Concrete Median O Safety Barrier, Type | [ |
4A (Modi fi ed) | [ |

0840 629A005 240.000 LF | 74.20000 17808. 00| 130. 00000 31200. 00| 150. 00000 36000. 00
Concrete Median Or Safety Barrier, Type | | |
4A (Rei nforced) | [ |

0850 630A000 10960. 000 LF | 10. 90000 119464. 00| 11. 00000 120560. 00| 12. 50000 137000. 00
Steel Beam Guardrail, Cass A Type 1 | [ |

0860 630C001 19. 000 EACH 494. 40000 9393. 60| 500. 00000 9500. 00| 550. 00000 10450. 00
Quardrail End Anchor, Type 8 | [ |

0870 630C003 10. 000 EACH| 939. 40000 9394. 00| 950. 00000 9500. 00| 1000. 00000 10000. 00
Quardrail End Anchor, Type 13 | [ |

0880 630C013 1.000 EACH 593. 30000 593. 30| 600. 00000 600. 00| 2000. 00000 2000. 00
Quardrail End Anchor, Type 2B (Modified)]| [ |

0890 630C019 7.000 EACH 618. 10000 4326. 70| 625. 00000 4375. 00| 2000. 00000 14000. 00
Quardrail End Anchor, Type 2A (Modified)]| [ |

0900 630C050 1.000 EACH 1681. 10000 1681. 10| 1700. 00000 1700. 00| 1950. 00000 1950. 00
Quardrail End Anchor, Type 20 Series | [ |

0910 630C055 10. 000 EACH| 618. 10000 6181. 00| 625. 00000 6250. 00| 850. 00000 8500. 00
Quardrail End Anchor, Type 2A (Retrofit)] [ |

0920 630C056 2.000 EACH 593. 30000 1186. 60| 600. 00000 1200. 00| 850. 00000 1700. 00
Quardrail End Anchor, Type 2B (Retrofit)] [ |

0930 630C070 47.000 EACH| 1310. 30000 61584. 10| 1325. 00000 62275. 00| 1450. 00000 68150. 00
Quardrail End Anchor, Type 10 Series | [ |

0940 635A002 2500. 000 LF | 6. 20000 15500. 00| 7.00000 17500. 00| 6. 25000 15625. 00
Wven Wre Fence (Wod Posts) | [ |

0950 635B001 3.000 EACH 331. 30000 993. 90| 500. 00000 1500. 00| 325. 00000 975. 00
Gate, 14 Feet Wde | [ |

0960 650A000 48400. 000 CYIP| 7.40000 358160. 00| 7.50000 363000. 00| 7.95000 384780. 00
Topsoi | | [ |

0970 652A057 60. 000 ACRE| 494. 40000 29664. 00| 393. 00000 23580. 00| 475. 00000 28500. 00
Seeding (M x 3A) | [ |

0980 652B055 30. 000 ACRE]| 296. 70000 8901. 00| 260. 00000 7800. 00| 300. 00000 9000. 00
Tenporary Seedi ng (M x 3AT) | [ |

0990 652C000 90. 000 ACRE| 49. 40000 4446. 00| 20. 00000 1800. 00| 60. 00000 5400. 00
Mowi ng | | |

1000 652D057 30. 000 ACRE]| 445. 00000 13350. 00| 260. 00000 7800. 00| 470. 00000 14100. 00

| |

Seeding In Stubble (Mx 3A) |
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Broken White, Inverted Profile Traffic |
Stripe (6" Wde) |

CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 03001
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

1010 654A001 2967. 000 SQYD| 3. 00000 8901. 00| 3. 00000 8901. 00| 3. 00000 8901. 00
Sol id Soddi ng (Bernuda) | [ |

1020 656A000 80. 000 ACRE]| 296. 70000 23736. 00| 389. 00000 31120. 00| 420. 00000 33600. 00
Mul ching, Cass A Type 1 | [ |

1030 656A001 10. 000 ACRE| 494. 40000 4944. 00| 375. 00000 3750. 00| 515. 00000 5150. 00
Mul ching, Cass A Type 2 | [ |

1040 659A000 77.000 SQYD| 2. 00000 154. 00| 6. 00000 462. 00| 2.30000 177.10
Erosion Control Netting, Class A | [ |

1050 665A000 11. 000 ACRE| 296. 70000 3263. 70| 175. 00000 1925. 00| 310. 00000 3410. 00
Tenporary Seedi ng | [ |

1060 665B000 11. 000 ACRE| 296. 70000 3263. 70| 275. 00000 3025. 00| 300. 00000 3300. 00
Tenporary Ml chi ng | [ |

1070 665F000 1476. 000 EACH| 4.90000 7232. 40| 5. 00000 7380. 00| 5. 00000 7380. 00
Hay Bal es | [ |

1080 6653000 20035. 000 LF | 2. 80000 56098. 00| 3. 00000 60105. 00| 3. 85000 77134.75
Silt Fence, Type A | [ |

1090 666A001 90. 000 ACRE| 29. 70000 2673. 00| 1. 00000 90. 00| 80. 00000 7200. 00
Pest Control Treatnent | [

1100 680A000 LUWP| 10000. 00000 10000. 00| 20000. 00000 20000. 00| 30000. 00000 30000. 00
Engi neering Control s | [ |

1110 7010002 180. 000 M LE| 207. 70000 37386. 00| 210. 00000 37800. 00| 340. 00000 61200. 00
Broken Tenporary Traffic Stripe (Paint) | [

1120 7010003 180. 000 M LE| 257.10000 46278. 00| 260. 00000 46800. 00| 380. 00000 68400. 00
Solid Tenporary Traffic Stripe (Paint) | [ |

1130 7010005 1.000 M LE| 4944. 40000 4944. 40| 5000. 00000 5000. 00| 6800. 00000 6800. 00
Solid Tenporary Traffic Stripe (Tape) | [ |

1140 701D007 180. 000 M LE| 988. 90000 178002. 00| 1000. 00000 180000. 00| 980. 00000 176400. 00
Solid Traffic Stripe Renmoved (Paint) | [ |

1150 701D009 1.000 M LE| 3461. 10000 3461. 10| 3500. 00000 3500. 00| 1300. 00000 1300. 00
Solid Traffic Stripe Renpved (Tape) | [ |

1160 701D014 180. 000 M LE| 543. 90000 97902. 00| 550. 00000 99000. 00| 850. 00000 153000. 00
Broken Traffic Stripe Renoved (Paint) | [

1170 702A008 22.000 M LE| 3757. 70000 82669. 40| 3800. 00000 83600. 00| 3700. 00000 81400. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

1180 702A009 22.000 M LE| 3757. 70000 82669. 40| 3800. 00000 83600. 00| 3700. 00000 81400. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

1190 702A010 19. 000 M LE| 1878. 90000 35699. 10| 1900. 00000 36100. 00| 1850. 00000 35150. 00

| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 002 -9
TABULATI ON OF BI DS

Construction Fuel (MaxinmumBid Limted
To $ 600, 000. 00) I

CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 03001
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1200 702B001 1821. 000 LF | 1. 60000 2913. 60| 1. 60000 2913. 60| 1. 45000 2640. 45
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I

1210 703A002 2052. 000 SQFT| 1. 60000 3283. 20| 1. 65000 3385. 80| 1. 80000 3693. 60
Traffic Control Markings, Cass 2, Type | [
A I I I

1220 703D001 200. 000 SQFT| 1. 10000 220. 00| 1.10000 220. 00| 14. 00000 2800. 00
Tenporary Traffic Control Markings | [ |

1230 705A030 746.000 EACH 4. 90000 3655. 40| 4. 90000 3655. 40| 4. 75000 3543. 50
Paverent Markers, Class A-H Type 2-C | [ |

1240 705A031 2959. 000 EACH| 4.90000 14499. 10| 4.90000 14499. 10| 4. 75000 14055. 25
Paverent Markers, Class A-H Type 1-A | [ |

1250 705A032 461. 000 EACH| 4.90000 2258. 90| 4.90000 2258. 90| 4. 75000 2189. 75
Paverent Markers, Class A-H Type 1-B | [ |

1260 705A037 158. 000 EACH| 4.90000 774. 20| 5. 00000 790. 00| 4. 75000 750. 50
Paverent Markers, Class A-H Type 2-D | [ |

1270 726A000 4020.000 LF | 23. 70000 95274. 00| 24. 00000 96480. 00| 40. 00000 160800. 00
Portabl e Concrete Safety Barriers, Type | [ |
6 I I

1280 740B000 1816. 000 SOQFT| 11. 10000 20157. 60| 8. 76000 15908. 16| 16. 00000 29056. 00
Construction Signs | | |

1290 7400000 93.000 SQFT| 21. 80000 2027. 40| 10. 51000 977. 43| 20. 00000 1860. 00
Speci al Construction Signs | | |

1300 740D000 550. 000 EACH| 39. 50000 21725. 00| 58. 38000 32109. 00| 85. 00000 46750. 00
Channel i zi ng Druns | [ |

1310 740E000 50. 000 EACH| 32. 50000 1625. 00| 12. 84000 642. 00| 35. 00000 1750. 00
Cones (36 Inches High) | | |

1320 740L004 425.000 EACH| 58. 70000 24947. 50| 52. 54000 22329. 50| 35. 00000 14875. 00
Vertical Panel Type Il, Single-Sided | | |

1330 740L006 30. 000 EACH| 58. 70000 1761. 00| 64. 22000 1926. 60| 100. 00000 3000. 00
Vertical Panel Type Il, Doubl e-Sided | | |

1340 740MDO0O 50. 000 EACH| 4.70000 235. 00| 7.01000 350. 50| 3. 00000 150. 00
Wi ght For Cone | | |

1350 7410010 2.000 EACH 5870. 00000 11740. 00| 5838. 26000 11676. 52| 9000. 00000 18000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |

1360 742A001 2.000 EACH 11740. 00000 23480. 00| 23353. 01000 46706. 02| 25000. 00000 50000. 00
Por t abl e Changeabl e Message Signs, Type | [ |
2 I I

1370 998A000 LUWP| 10000. 00000 10000. 00| 0. 00000 0. 00| 50000. 00000 50000. 00

I I
I I
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 03001
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1380 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 13, 965, 688. 72| $ 14,732, 861. 04| $ 14,764, 178.53
------------------------------------------ B I e N N N N N N s

CONTRACT TOTALS | $ 13, 965, 688. 72| $ 14, 732, 861. 04| $ 14,764, 178. 53




St ate Retai ned Portable Nuclear
Moi sture-Density Testing Device

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
04/ 07/ 00
PAGE : 002 -11
TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 01053 | (5) 04026 |
| ANDERSON COLUMBI A CO., INC. |D & J CONSTRUCTION CO, INC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
----------------------------------------- B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 39795. 00000 39795. 00| 125000. 00000 125000. 00|
Clearing & Gubbing (Approximately 11 | | |
Acres) | [ |
0020 201C000 LUWP| 39795. 00000 39795. 00| 130000. 00000 130000. 00|
Cl earing | [ |
0030 206C001 8082. 000 SQYD| 5. 00000 40410. 00| 6. 00000 48492. 00|
Rermovi ng Concrete Pavenent | [ |
0040 206C003 2981. 000 SQvYD| 5. 00000 14905. 00| 3. 00000 8943. 00|
Renmovi ng Concrete Flunes | [ |
0050 206C013 107. 000 SQYD| 75. 00000 8025. 00| 100. 00000 10700. 00|
Rermovi ng Bridge End Sl ab | [ |
0060 206D000 28.000 LF | 200. 00000 5600. 00| 16. 50000 462. 00|
Removi ng Pi pe | [ |
0070 206D001 15528. 000 LF | 1. 05000 16304. 40| 5. 00000 77640. 00|
Removi ng Cuar dr ai | | [ |
0080 206D011 2500. 000 LF | 5. 00000 12500. 00| 1. 00000 2500. 00|
Removi ng Fence | [ |
0090 206E000 58. 000 EACH| 250. 00000 14500. 00| 300. 00000 17400. 00|
Renmovi ng Headwal | s | [ |
0100 206EO001 12. 000 EACH 250. 00000 3000. 00| 250. 00000 3000. 00|
Rermoving Inlets | [ |
0110 206E008 100. 000 EACH| 85. 00000 8500. 00| 175. 00000 17500. 00|
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0120 206E042 76.000 EACH| 275. 00000 20900. 00| 150. 00000 11400. 00|
Rermoving Inlets (Partial) | [ |
0130 206E068 2.000 EACH 3800. 00000 7600. 00| 4750. 00000 9500. 00|
Rermovi ng Concrete Pavenent Lug (Partial)| [ |
0140 210A000 1796. 000 CYIP| 10. 00000 17960. 00| 8. 00000 14368. 00|
Uncl assi fied Excavation | [ |
0150 210D000 90262. 000 CYIP| 5. 00000 451310. 00| 10. 00000 902620. 00|
Borr ow Excavati on | [ |
0160 214A000 2098. 000 CUYD| 8. 50000 17833. 00| 8. 00000 16784. 00|
Structure Excavation | [ |
0170 214B001 653. 000 CUYD| 36. 00000 23508. 00| 36. 00000 23508. 00|
Foundati on Backfill, Commerci al [ |
0180 306E000 1.000 EACH 9000. 00000 9000. 00| 7000. 00000 7000. 00|
| I
I I
| I

(I'ncludes Disposal of Existing Device)



Super pave Bitumi nous Concrete Upper

Bi nder Layer, 1"

Maxi mum Aggregate Size

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 002 -12
TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 01053 | (5) 04026 |
| ANDERSON COLUMBI A CO., INC. |D & J CONSTRUCTION CO, |NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0190 401A000 247566. 000 SYCP| 0. 35000 86648. 10| 0. 30000 74269. 80|
Bi t um nous Treatnment A [ |
0200 405A000 49915. 000 GAL | 1. 05000 52410. 75| 1. 00000 49915. 00|
Tack Coat | [ |
0210 408A052 29434.000 SY | 1. 10000 32377. 40| 2. 00000 58868. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0220 408A053 2566. 000 SQYD| 2. 00000 5132. 00| 5. 00000 12830. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0230 410C000 1.000 EACH 3000. 00000 3000. 00| 25000. 00000 25000. 00|
Contractor Retained Profil ograph [ |
0240 410H000 1.000 EACH 110000. 00000 110000. 00| 150000. 00000 150000. 00|
Mat eri al Rem xi ng Device | [ |
0250 420A011 9939. 000 TON | 40. 21000 399647. 19| 58. 00000 576462. 00|
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0260 424A241 7823.000 TON | 29. 63000 231795. 49| 37.00000 289451. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0270 424A300 382.000 TON | 51. 29000 19592. 78| 55. 00000 21010. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range F | [ |
0280 424A301 25915. 000 TON | 35. 75000 926461. 25| 42. 00000 1088430. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range F | [ |
0290 424A304 50.000 TON | 100. 00000 5000. 00| 200. 00000 10000. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range F | [ |
0300 424A307 100. 000 TON | 100. 00000 10000. 00| 150. 00000 15000. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size M x, ESAL Range F | [ |
0310 424B321 59429. 000 TON | 32. 80000 1949271. 20| 40. 00000 2377160. 00|
I I I
| | |
I I I

M x, ESAL Range F



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (4) 01053 (5) 04026

| ANDERSON CCLUMBI A CO., | NC.

I

| D & J CONSTRUCTION CO., INC.
LINE NO / | TEM CODE / ALT | |

I

Rai si ng Exi sting Bridge, Station
1780+41. 59

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0320 424B441 14679. 000 TON | 30. 10000 441837. 90| 38. 00000 557802. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0330 424B449 7592.000 TON | 30. 87000 234365. 04| 38. 00000 288496. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0340 424B542 26956. 000 TON | 30. 68000 827010. 08| 38. 00000 1024328. 00|
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1 1/2" Maxim m Aggregate | [ |
Size M x, ESAL Range C | | |
0350 424B621 82715.000 TON | 30. 00000 2481450. 00| 38. 00000 3143170. 00|
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size, | [ |
ESAL Range F | [ |
0360 424B629 41966. 000 TON | 30. 00000 1258980. 00| 38. 00000 1594708. 00|
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range F | [ |
0370 428C000 189868. 000 LF | 0. 08760 16632. 44| 0.11000 20885. 48|
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0380 454A002 7360. 000 LF | 3. 00000 22080. 00| 2.50000 18400. 00|
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type Il, Joints | [ |
0390 454A003 7360. 000 LF | 3. 00000 22080. 00| 1. 50000 11040. 00|
Cl eaning And Seal i ng Concrete Pavenent, | [ |
Type Il, Cracks | | |
0400 454A004 18402. 000 LF | 3. 00000 55206. 00| 2.50000 46005. 00|
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |, Joints (Longitudi nal Edge | [ |
Joi nt s) | | |
0410 459A002 233050. 000 SQYD| 1. 88000 438134. 00| 1. 80000 419490. 00|
Rubbl i zi ng Pl ai n Concrete Paverent | [ |
0420 459B000 300. 000 TON | 30. 00000 9000. 00| 40. 00000 12000. 00|
Filler Aggregate | | |
0430 502A000 73770.000 LB | 0. 45000 33196. 50| 0. 70000 51639. 00|
St eel Rei nforcenent | | |
0440 520B000 LUWMP| 110000. 00000 110000. 00| 135500. 00000 135500. 00|
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 002 -14
TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 01053 | (5) 04026 |
| ANDERSON COLUMBI A CO., INC. |D & J CONSTRUCTION CO, INC. |
LINE NO/ | TEM CCDE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0450 520B001 LUVP|  110000. 00000 110000. 00| 110500. 00000 110500. 00
Rai si ng Existing Bridge, Station | [ |
1906+88. 19 | [ |
0460 524B011 533. 000 CUYD 540. 00000 287820. 00| 750. 00000 399750. 00|
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0470 530A100 84.000 LF | 28. 98000 2434. 32| 30. 00000 2520. 00
15" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0480 530A102 240.000 LF | 55. 86000 13406. 40| 40. 00000 9600. 00|
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |
0490 530A103 112. 000 LF | 82. 83000 9276. 96| 50. 00000 5600. 00
30" Roadway Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |
0500 530A104 72.000 LF | 113. 67000 8184. 24| 60. 00000 4320. 00|
36" Roadway Pipe (Class 3 RC.) | | |
( Ext ensi on) | [ |
0510 530A105 28.000 LF | 141. 30000 3956. 40| 80. 00000 2240. 00
42" Roadway Pipe (Cass 3 RC.) | [
(Ext ensi on) | [ |
0520 530A106 130. 000 LF | 184. 00000 23920. 00| 100. 00000 13000. 00|
48" Roadway Pipe (Cass 3 RC.) | |
( Ext ensi on) | [ |
0530 530B011 180. 000 LF | 45. 33000 8159. 40| 40. 00000 7200. 00
18" Span, 11" Ri se Roadway Pipe (Cass | [ |
3 R C) (Extension) | [ |
0540 534A000 236. 000 EACH 43. 00000 10148. 00| 35. 00000 8260. 00|
C eaning Pipe Underdrain Qutlets | [ |
0550 600A000 LUWP| 2126473. 20000 2126473. 20| 1100000. 00000 1100000. 00|
Mobi |'i zati on | [ |
0560 605B000 154. 000 EACH| 200. 00000 30800. 00| 65. 00000 10010. 00|
Special Underdrain CQutlet, Type A | | |
0570 606A005 200. 000 LF | 10. 00000 2000. 00| 9. 50000 1900. 00|
6" Underdrain Pipe, Type 9 | | |
0580 610C001 1020. 000 TON | 35. 00000 35700. 00| 24. 00000 24480. 00|
Loose Riprap, Cass 2 | | |
0590 610D003 867.000 SQYD| 1. 75000 1517. 25| 2. 75000 2384. 25|
Filter Blanket, Ceotextile | | |
0600 614A000 474.000 CUYD| 200. 00000 94800. 00| 200. 00000 94800. 00|
I I I

Sl ope Pavi ng



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 002 -15
TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 01053 | (5) 04026 |
| ANDERSON COLUMBI A CO., INC. |D & J CONSTRUCTION CO, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0610 619A001 9.000 EACH 400. 00000 3600. 00| 250. 00000 2250. 00|
15" Roadway Pipe End Treatnent, Class 1 | [ |
0620 619A003 14. 000 EACH 530. 00000 7420. 00| 325. 00000 4550. 00|
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0630 619A004 8.000 EACH| 795. 00000 6360. 00| 425. 00000 3400. 00|
30" Roadway Pipe End Treatnent, Cass 1 | [ |
0640 619A005 3.000 EACH 848. 00000 2544. 00| 550. 00000 1650. 00|
36" Roadway Pipe End Treatnent, Cass 1 | [ |
0650 619A006 1.000 EACH 901. 00000 901. 00| 1200. 00000 1200. 00|
42" Roadway Pipe End Treatnent, Class 1 | [ |
0660 619A007 6. 000 EACH| 1107. 00000 6642. 00| 1400. 00000 8400. 00|
48" Roadway Pipe End Treatnent, Class 1 | [ |
0670 619B015 17.000 EACH 450. 00000 7650. 00| 250. 00000 4250. 00|
18" Span, 11" R se Roadway Pipe End | [ |
Treatnment, Cass 1 | | |
0680 620A000 21. 000 cCUYD 525. 00000 11025. 00| 500. 00000 10500. 00|
M nor Structure Concrete | | |
0690 621A000 7.000 EACH 1800. 00000 12600. 00| 1950. 00000 13650. 00|
Junction Boxes, Type 1, 1P O 5 | | |
0700 621A001 1.000 EACH 1850. 00000 1850. 00| 2250. 00000 2250. 00|
Junction Boxes, Type 1, 2P O 5 | | |
0710 621B000 4.000 EACH| 450. 00000 1800. 00| 550. 00000 2200. 00|
Junction Box Units, Type 1, 1P O 5 | | |
0720 621B001 1.000 EACH 450. 00000 450. 00| 650. 00000 650. 00|
Junction Box Units, Type 1, 2P Or 5 | | |
0730 621C020 10. 000 EACH| 1500. 00000 15000. 00| 1600. 00000 16000. 00|
Inlets, Type Y | [ |
0740 621C027 1.000 EACH 1500. 00000 1500. 00| 1800. 00000 1800. 00|
Inlets, Type C | [ |
0750 621C032 11. 000 EACH 1800. 00000 19800. 00| 2300. 00000 25300. 00|
Inlets, Type C (Modified) | | |
0760 621C113 2.000 EACH 2800. 00000 5600. 00| 4500. 00000 9000. 00|
Inlets, Type 1J (Mdified) | | |
0770 621C132 64. 000 EACH| 2000. 00000 128000. 00| 2100. 00000 134400. 00|
Inlets, Type Y (Modified) | | |
0780 621D002 1.000 EACH 450. 00000 450. 00| 400. 00000 400. 00|
Inlet Units, Type C | | |
0790 621D019 17.000 EACH 450. 00000 7650. 00| 400. 00000 6800. 00|
Inlet Units, Type Y | [ |
0800 621D028 2.000 EACH 550. 00000 1100. 00| 575. 00000 1150. 00|
Inlet Units, Type IJ (Modified) | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 002 -16
TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 01053 | (5) 04026 |
| ANDERSON COLUMBI A CO., INC. |D & J CONSTRUCTION CO, |NC. |
LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0810 621D051 14. 000 EACH 550. 00000 7700. 00| 500. 00000 7000. 00|
Inlet Units, Type C (Mdified) | [ |
0820 621D055 97.000 EACH| 550. 00000 53350. 00| 500. 00000 48500. 00|
Inlet Units, Type Y (Mdified) [ |
0830 629A004 180.000 LF | 65. 00000 11700. 00| 145. 00000 26100. 00|
Concrete Median O Safety Barrier, Type | [ |
4A (Modi fi ed) | [ |
0840 629A005 240.000 LF | 75. 00000 18000. 00| 165. 00000 39600. 00|
Concrete Median Or Safety Barrier, Type | | |
4A (Rei nforced) | [ |
0850 630A000 10960. 000 LF | 11. 00000 120560. 00| 12. 50000 137000. 00|
Steel Beam Guardrail, Cass A Type 1 | [ |
0860 630C001 19. 000 EACH 500. 00000 9500. 00| 550. 00000 10450. 00|
Quardrail End Anchor, Type 8 | [ |
0870 630C003 10. 000 EACH| 950. 00000 9500. 00| 1000. 00000 10000. 00|
Quardrail End Anchor, Type 13 | [ |
0880 630C013 1.000 EACH 600. 00000 600. 00| 2000. 00000 2000. 00|
Quardrail End Anchor, Type 2B (Modified)]| [ |
0890 630C019 7.000 EACH 625. 00000 4375. 00| 2000. 00000 14000. 00|
Quardrail End Anchor, Type 2A (Modified)]| [ |
0900 630C050 1.000 EACH 1700. 00000 1700. 00| 1950. 00000 1950. 00|
Quardrail End Anchor, Type 20 Series | [ |
0910 630C055 10. 000 EACH| 625. 00000 6250. 00| 850. 00000 8500. 00|
Quardrail End Anchor, Type 2A (Retrofit)] [ |
0920 630C056 2.000 EACH 600. 00000 1200. 00| 850. 00000 1700. 00|
Quardrail End Anchor, Type 2B (Retrofit)] [ |
0930 630C070 47.000 EACH| 1325. 00000 62275. 00| 1450. 00000 68150. 00|
Quardrail End Anchor, Type 10 Series | [ |
0940 635A002 2500. 000 LF | 6. 25000 15625. 00| 6. 25000 15625. 00|
Wven Wre Fence (Wod Posts) | [ |
0950 635B001 3.000 EACH 335. 00000 1005. 00| 335. 00000 1005. 00|
Gate, 14 Feet Wde | [ |
0960 650A000 48400. 000 CYIP| 1. 00000 48400. 00| 11. 00000 532400. 00|
Topsoi | | [ |
0970 652A057 60. 000 ACRE| 400. 00000 24000. 00| 400. 00000 24000. 00|
Seeding (M x 3A) | [ |
0980 652B055 30. 000 ACRE]| 300. 00000 9000. 00| 300. 00000 9000. 00|
Tenporary Seedi ng (M x 3AT) | [ |
0990 652C000 90. 000 ACRE| 45. 00000 4050. 00| 45. 00000 4050. 00|
Mowi ng | | |
1000 652D057 30. 000 ACRE]| 300. 00000 9000. 00| 300. 00000 9000. 00|
| |

Seeding In Stubble (Mx 3A) |



Broken White, Inverted Profile Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 002 -17
TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 01053 | (5) 04026 |
| ANDERSON COLUMBI A CO., INC. |D & J CONSTRUCTION CO, |NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
1010 654A001 2967. 000 SQYD| 2. 30000 6824. 10| 2. 30000 6824. 10|
Sol i d Soddi ng (Bernuda) | [ |
1020 656A000 80. 000 ACRE]| 400. 00000 32000. 00| 400. 00000 32000. 00|
Mul ching, Cass A Type 1 | [ |
1030 656A001 10. 000 ACRE| 400. 00000 4000. 00| 400. 00000 4000. 00|
Mul ching, Cass A Type 2 | [ |
1040 659A000 77.000 SQYD| 2. 00000 154. 00| 5. 00000 385. 00|
Erosion Control Netting, Class A | [ |
1050 665A000 11. 000 ACRE| 300. 00000 3300. 00| 300. 00000 3300. 00|
Tenporary Seedi ng | [ |
1060 665B000 11. 000 ACRE| 400. 00000 4400. 00| 400. 00000 4400. 00|
Tenporary Ml chi ng | [ |
1070 665F000 1476. 000 EACH| 5. 00000 7380. 00| 6. 00000 8856. 00|
Hay Bal es | [ |
1080 6653000 20035.000 LF | 3. 00000 60105. 00| 4.25000 85148. 75|
Silt Fence, Type A | [ |
1090 666A001 90. 000 ACRE| 40. 00000 3600. 00| 40. 00000 3600. 00|
Pest Control Treatnent | [ |
1100 680A000 LUMP| 30000. 00000 30000. 00 100000. 00000 100000. 00|
Engi neering Control s | [ |
1110 7010002 180. 000 M LE| 300. 00000 54000. 00| 300. 00000 54000. 00|
Broken Tenporary Traffic Stripe (Paint) | [ |
1120 7010003 180. 000 M LE| 340. 00000 61200. 00| 340. 00000 61200. 00|
Solid Tenporary Traffic Stripe (Paint) | [ |
1130 7010005 1.000 M LE| 6800. 00000 6800. 00| 6800. 00000 6800. 00|
Solid Tenporary Traffic Stripe (Tape) | [ |
1140 701D007 180. 000 M LE| 950. 00000 171000. 00| 950. 00000 171000. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
1150 701D009 1.000 M LE| 800. 00000 800. 00| 800. 00000 800. 00|
Solid Traffic Stripe Renpved (Tape) | [ |
1160 701D014 180. 000 M LE| 850. 00000 153000. 00| 850. 00000 153000. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
1170 702A008 22.000 M LE| 3700. 00000 81400. 00| 3700. 00000 81400. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
1180 702A009 22.000 M LE] 3700. 00000 81400. 00| 3700. 00000 81400. 00|
Solid Yellow, Inverted Profile Traffic | | |
Stripe (6" Wde) | [ |
1190 702A010 19. 000 M LE| 1850. 00000 35150. 00| 1850. 00000 35150. 00|
| |
I I

Stripe (6" Wde) |



Construction Fuel (MaximumBid Linmted |
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TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 01053 | (5) 04026 |
| ANDERSON COLUMBI A CO., INC. |D & J CONSTRUCTION CO, |NC. |
LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1200 702B001 1821. 000 LF | 1. 50000 2731. 50| 1. 50000 2731. 50|
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I
1210 703A002 2052. 000 SQFT| 2. 50000 5130. 00| 2. 50000 5130. 00|
Traffic Control Markings, Cass 2, Type | [ |
A I I I
1220 703D001 200. 000 SQFT| 1. 30000 260. 00| 1. 30000 260. 00|
Tenporary Traffic Control Markings | [ |
1230 705A030 746. 000 EACH| 5.20000 3879. 20| 5. 20000 3879. 20|
Paverent Markers, Class A-H Type 2-C | [ |
1240 705A031 2959. 000 EACH| 5. 00000 14795. 00| 5. 00000 14795. 00|
Paverent Markers, Class A-H Type 1-A | [ |
1250 705A032 461. 000 EACH| 5. 00000 2305. 00| 5. 00000 2305. 00|
Paverent Markers, Class A-H Type 1-B | [ |
1260 705A037 158. 000 EACH| 5.20000 821. 60| 5. 20000 821. 60|
Paverent Markers, Class A-H Type 2-D | [ |
1270 726A000 4020.000 LF | 30. 00000 120600. 00| 24.00000 96480. 00|
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
1280 740B000 1816. 000 SOQFT| 8. 33000 15127. 28| 8. 50000 15436. 00|
Construction Signs | | |
1290 7400000 93.000 SQFT| 9. 99000 929. 07| 12. 00000 1116. 00|
Speci al Construction Signs | | |
1300 740D000 550. 000 EACH| 44. 40000 24420. 00| 48. 00000 26400. 00|
Channel i zi ng Druns | [ |
1310 740E000 50. 000 EACH| 12. 21000 610. 50| 11. 00000 550. 00|
Cones (36 Inches High) | | |
1320 740L004 425.000 EACH| 49. 95000 21228. 75| 60. 00000 25500. 00|
Vertical Panel Type Il, Single-Sided | | |
1330 740L006 30. 000 EACH| 61. 05000 1831. 50| 75. 00000 2250. 00|
Vertical Panel Type Il, Doubl e-Sided | | |
1340 740MDO0O 50. 000 EACH| 6. 67000 333. 50| 7. 00000 350. 00|
Wi ght For Cone | | |
1350 7410010 2.000 EACH 5500. 00000 11000. 00| 6000. 00000 12000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1360 742A001 2.000 EACH 22200. 00000 44400. 00| 30000. 00000 60000. 00|
Por t abl e Changeabl e Message Signs, Type | [ |
2 I I I
1370 998A000 LUWP| 0. 00000 0. 00| 500000.00000 500000. 00|
I I
I I

To $ 600, 000. 00) |
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20000331002 COUNTI ES : BUTLER
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (4) 01053 (5) 04026

| ANDERSON CCLUMBI A CO., | NC.

|

| D & J CONSTRUCTION CO., INC.
LINE NO / | TEM CODE / ALT | |

I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1380 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 15, 029, 197. 69| $ 18,179, 538. 68|
------------------------------------------ B I e N N N N N N s

CONTRACT TOTALS | $ 15,029, 197. 69| $ 18,179, 538. 68|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 003 -1
VENDOR RANKI NG
CALL ORDER : 003 CONTRACT I D : 20000331003 COUNTI ES : CONECUH
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 09
CONTRACT TIME : 180 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PROQIECT(S) : | M 65-1(257)

for constructing the Planing, Resurfacing, Traffic Stripe
and Sign Relocation on I-65 fromMP. 83.000 to MP. 105.529
at the Sepulga River. Length 22.529 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 9,004, 493.51 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 10, 056, 287. 97 111. 6807%
3 01053 ANDERSON COLUMBI A CO., | NC $ 10, 282, 895. 95 114.1973%
4 23011 HOSEA O, WEAVER & SONS, | NC. $ 10, 527, 815.41 116.9173%
5 04026 D & J CONSTRUCTION CO., I NC. $ 12, 805, 657. 66 142.2140%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000331003 COUNTI ES :  CONECUH
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 01053
| MOBI LE ASPHALT COMPANY, LLC | APAC- ALABAMA, | NC. | ANDERSON COLUMBI A CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 Roadway

| |
0010 306B000 2.000 EACH 6249. 60000 12499. 20 5689. 93000 11379. 86| 9000. 00000 18000. 00

Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling, 1" Maxinmm
Aggregate Size M x, ESAL Range F

|
State Retained Portable Nuclear | [ |
Mbi sture-Density Testing Device | | |
0020 405A000 74188. 000 GAL | 0. 74000 54899. 12| 1. 33000 98670. 04| 1. 05000 77897. 40
Tack Coat | [ |
0030 408A052 673840. 000 SY | 0. 40000 269536. 00| 0. 49000 330181. 60| 0. 52000 350396. 80
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0040 408A053 7600. 000 SQYD| 0. 84000 6384. 00| 0. 70000 5320. 00| 0. 75000 5700. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0050 410B001 1.000 EACH 18408. 00000 18408. 00| 21520. 69000 21520. 69| 24000. 00000 24000. 00
State Retained Profil ograph | | |
0060 410HO00 1.000 EACH 50000. 00000 50000. 00] 123322.13000 123322.13] 150000. 00000 150000. 00
Mat eri al Rem xi ng Device | | |
0070 420A011 24781. 000 TON | 51. 00000 1263831. 00| 54. 14000 1341643. 34| 39. 99000 990992. 19
Pol ymer Modi fi ed Open G aded Friction | | |
Course, Mx 2 | [ |
0080 424A240 14339. 000 TON | 33. 50000 480356. 50| 31. 83000 456410. 37| 41. 86000 600230. 54
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0090 424A300 44826. 000 TON | 32. 00000 1434432. 00| 37.79000 1693974. 54| 37. 84000 1696215. 84
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range F | [ |
0100 424A303 100. 000 TON | 65. 00000 6500. 00| 87.70000 8770. 00| 100. 00000 10000. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range F | [ |
0110 424A306 200. 000 TON | 33. 00000 6600. 00| 61. 63000 12326. 00| 55. 00000 11000. 00
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size M x, ESAL Range F | [ |
0120 424B321 77899.000 TON | 34. 50000 2687515. 50| 32. 73000 2549634. 27| 37. 00000 2882263. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range F | | |
0130 424B329 1500. 000 TON | 33. 50000 50250. 00| 37.27000 55905. 00| 34. 70000 52050. 00
I | I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 003 -3
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20000331003 COUNTI ES : CONECUH
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 01053
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | ANDERSON COLUMBI A CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 424B441 690. 000 TON | 29. 50000 20355. 00| 36. 71000 25329. 90| 36. 90000 25461. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0150 424B621 1000. 000 TON | 35. 00000 35000. 00| 38. 08000 38080. 00| 38. 00000 38000. 00
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size, | [ |
ESAL Range F | [ |
0160 428C000 450956. 000 LF | 0. 07000 31566. 92| 0. 08000 36076. 48| 0. 07600 34272. 66
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0170 534A000 19. 000 EACH| 65. 50000 1244, 50| 75. 00000 1425. 00| 105. 10000 1996. 90
C eaning Pipe Underdrain Qutlets | [ |
0180 600A000 LUMP| 55000. 00000 55000. 00 543000. 00000 543000. 00| 1203105. 38000 1203105. 38
Mobi |'i zati on | [ |
0190 605B009 4.000 EACH| 1257. 50000 5030. 00| 400. 00000 1600. 00| 500. 00000 2000. 00
Speci al Underdrain Qutlet, Type B (8 | | |
Inch Dianeter) | [ |
0200 606B002 8800. 000 LF | 10. 00000 88000. 00| 12. 00000 105600. 00| 10. 00000 88000. 00
8" Underdrain Pipe, Wth Filter Fabric, | [ |
Type 9 I I I
0210 650A000 195594. 000 CYI P 6. 10000 1193123. 40| 6. 75000 1320259. 50| 3.50000 684579. 00
Topsoi | | | |
0220 652A061 200. 000 ACRE]| 460. 50000 92100. 00| 425. 00000 85000. 00| 425. 00000 85000. 00
Seeding (M x 3E) | | |
0230 654A001 2819. 000 SQYD| 3.10000 8738. 90| 3. 00000 8457. 00| 3. 00000 8457. 00
Sol i d Soddi ng (Bernuda) | | |
0240 656A000 200. 000 ACRE]| 415. 90000 83180. 00| 425. 00000 85000. 00| 425. 00000 85000. 00
Mul ching, Cass A Type 1 | | |
0250 659A000 2819. 000 SQYD| 1. 90000 5356. 10| 1. 50000 4228. 50| 2.00000 5638. 00
Erosion Control Netting, Class A | | |
0260 665A000 200. 000 ACRE| 198. 10000 39620. 00| 225. 00000 45000. 00| 250. 00000 50000. 00
Tenporary Seedi ng | | |
0270 665B000 200. 000 ACRE]| 198. 10000 39620. 00| 225. 00000 45000. 00| 250. 00000 50000. 00
Tenporary Ml chi ng | | |
0280 665F000 1500. 000 EACH| 5. 00000 7500. 00| 5. 00000 7500. 00| 3.50000 5250. 00
Hay Bal es | | |
0290 665QG000 4590. 000 EACH| 2.00000 9180. 00| 2. 75000 12622. 50| 2.00000 9180. 00
Sand Bags | | |
0300 666A001 200. 000 ACRE]| 79. 20000 15840. 00| 1. 00000 200. 00| 10. 00000 2000. 00
I I

Pest Control Treatnent |
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20000331003 COUNTI ES : CONECUH
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 01053
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | ANDERSON COLUMBI A CO., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0310 680A000 LUWP| 10479. 50000 10479. 50 2000. 00000 2000. 00| 5665. 00000 5665. 00
Engi neering Control s | |
0320 701A061 1.000 M LE| 173. 30000 173. 30 5000. 00000 5000. 00| 5906. 00000 5906. 00

Broken White, Class 3W Type A Traffic |
Type (6" Wde) |
0330 701A065 2.000 M LE| 396. 10000 792. 20

I
|
I
| |
[ 10000. 00000 20000. 00| 16125. 00000 32250. 00
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0340 701A073 2.000 M LE| 396. 10000 792. 20| 10000. 00000 20000. 00| 17073. 00000 34146. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0350 701C000 138. 000 M LE] 247. 60000 34168. 80| 210. 00000 28980. 00| 300. 00000 41400. 00
Broken Tenporary Traffic Stripe | [ |
0360 701C001 288.000 M LE] 396. 10000 114076. 80| 250. 00000 72000. 00| 340. 00000 97920. 00
Solid Tenporary Traffic Stripe | [ |
0370 701D0O07 1.000 M LE| 2475. 80000 2475. 80| 580. 00000 580. 00| 1200. 00000 1200. 00
Solid Traffic Stripe Renoved (Paint) | [ |
0380 701D008 2.000 M LE 2475. 80000 4951. 60| 890. 00000 1780. 00| 1300. 00000 2600. 00
Solid Traffic Stripe Renoved (Plastic) | [ |
0390 701D014 1.000 M LE| 990. 30000 990. 30| 580. 00000 580. 00| 1000. 00000 1000. 00
Broken Traffic Stripe Renpved (Paint) | [ |
0400 701D015 2.000 M LE 990. 30000 1980. 60| 580. 00000 1160. 00| 1000. 00000 2000. 00
Broken Traffic Stripe Renoved (Plastic) | [ |
0410 702A008 50. 000 M LE] 3862. 20000 193110. 00| 3800. 00000 190000. 00| 3700. 00000 185000. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0420 702A009 50. 000 M LE| 3862. 20000 193110. 00| 3800. 00000 190000. 00| 3700. 00000 185000. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0430 702A010 48. 000 M LE] 1881. 60000 90316. 80| 1900. 00000 91200. 00| 1850. 00000 88800. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0440 702B001 9461.000 LF | 1. 30000 12299. 30| 1. 65000 15610. 65| 1. 50000 14191. 50
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0450 703A002 11542. 000 SQFT| 1. 50000 17313. 00| 1. 65000 19044. 30| 2. 50000 28855. 00
Traffic Control Markings, Cass 2, Type | [ |
A | |
0460 703B002 23.000 SQFT| 2. 00000 46. 00| 1. 65000 37. 95| 3. 00000 69. 00
Traffic Control Legends, dass 2, Type A [ |
0470 703D001 7550. 000 SQFT]| 0. 99000 7474. 50| 3. 25000 24537. 50| 1. 30000 9815. 00
| |

Tenporary Traffic Control Markings |
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TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000331003 COUNTI ES : CONECUH
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 01053
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | ANDERSON COLUMBI A CO., | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0480 703EO001 23.000 SQFT| 0. 99000 22. 77| 3. 25000 74. 75| 1. 30000 29.90
Tenporary Traffic Control Legends [ |
0490 705A011 11864. 000 EACH| 3.50000 41524. 00| 4.90000 58133. 60| 4. 00000 47456. 00
Paverent Markers, Class C, Type 1-A | [ |
0500 705A022 1888. 000 EACH| 3.50000 6608. 00| 4.90000 9251. 20| 4. 00000 7552. 00
Paverent Markers, Class C, Type 2-C | [ |
0510 705A023 200. 000 EACH| 3.50000 700. 00| 4.90000 980. 00| 4. 00000 800. 00
Pavenent Markers, Cass C, Type 2-D [ |
0520 705A030 978. 000 EACH| 3.50000 3423. 00| 4. 95000 4841. 10| 5.20000 5085. 60
Paverent Markers, Class A-H Type 2-C | [ |
0530 705A031 6632. 000 EACH| 3.50000 23212. 00| 4. 95000 32828. 40| 5. 00000 33160. 00
Paverent Markers, Class A-H Type 1-A | [ |
0540 705A032 2691. 000 EACH| 3.50000 9418. 50| 4. 95000 13320. 45| 5. 00000 13455. 00
Paverent Markers, Class A-H Type 1-B | [ |
0550 705A037 82.000 EACH| 3.50000 287. 00| 4. 95000 405. 90| 5.20000 426. 40
Paverent Markers, Class A-H Type 2-D | [ |
0560 707A006 136. 000 EACH| 31. 40000 4270. 40| 31. 50000 4284. 00| 33. 00000 4488. 00
Type 1, Cear Delineator Installation | [ |
0570 707A007 123. 000 EACH| 31. 40000 3862. 20| 31. 50000 3874. 50| 33. 00000 4059. 00
Type 2, Cear Delineator Installation | [ |
0580 707A026 79.000 EACH 31. 40000 2480. 60| 31. 50000 2488. 50| 33. 00000 2607. 00
Type 1B, Cl ear And Red Delineator | [ |
Installation | [ |
0590 707A027 40. 000 EACH| 31. 40000 1256. 00| 31. 50000 1260. 00| 33. 00000 1320. 00
Type 1B, Red And Yell ow Del i neat or | | |
Install ation | [ |
0600 710B001 1275.000 LF | 4.00000 5100. 00| 4.72000 6018. 00| 4.27000 5444. 25
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
0610 710B005 47.000 LF | 57. 00000 2679. 00| 66. 64000 3132. 08| 60. 38000 2837. 86
Roadway Sign Post (S3 x 5.7 Steel Beanm | | |
0620 710B006 53.000 LF | 57. 10000 3026. 30| 66. 69000 3534. 57| 60. 43000 3202.79
Roadway Sign Post (S4 x 7.7 Steel Beanm | | |
0630 710B007 38.000 LF | 58. 10000 2207. 80| 68. 43000 2600. 34| 62. 00000 2356. 00
Roadway Sign Post (W x 15 Steel Bean) | | |
0640 710B010 60.000 LF | 58. 50000 3510. 00| 64. 49000 3869. 40| 61. 58000 3694. 80
Roadway Sign Post (W x 9 Steel Bean) | | |
0650 711A000 LUWP| 9806. 70000 9806. 70| 9919. 00000 9919. 00| 10387. 38000 10387. 38
Roadway Sign Rel ocation | | |
0660 740B000 2812. 000 SQFT| 9. 40000 26432. 80| 7.50000 21090. 00| 8. 33000 23423. 96
I I

Construction

Si gns |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 003 -6
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000331003 COUNTI ES : CONECUH
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 01018 | (3) 01053
| MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC. | ANDERSON COLUMBI A CO., | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0670 740C000 120. 000 SQFT| 13. 20000 1584. 00| 9. 00000 1080. 00| 9. 99000 1198. 80
Speci al Construction Signs | [ |
0680 740D000 300. 000 EACH 19. 60000 5880. 00| 46. 23000 13869. 00| 44.40000 13320. 00
Channel i zi ng Druns | [ |
0690 740EO000 100. 000 EACH| 12. 40000 1240. 00| 12. 71000 1271. 00| 12. 21000 1221. 00
Cones (36 Inches High) | [ |
0700 740MDOO 100. 000 EACH| 4. 60000 460. 00| 6. 93000 693. 00| 6. 67000 667. 00
Wi ght For Cone | [ |
0710 741C010 4.000 EACH| 2840. 70000 11362. 80| 6010. 08000 24040. 32| 5550. 00000 22200. 00
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0720 742A001 2.000 EACH 11363. 00000 22726. 00| 12713. 62000 25427. 24| 22200. 00000 44400. 00
Port abl e Changeabl e Message Signs, Type | | |
2 | I
0730 742B000 2.000 EACH 26998. 40000 53996. 80| 25427. 25000 50854. 50| 22200. 00000 44400. 00
St ate Retained Portabl e Changeabl e | [ |
Message Signs, Type 2 | | |
0740 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To $ 443, 000. 00) | [ |
0750 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 9,004, 493. 51| $ 10, 056, 287. 97| $ 10, 282, 895. 95
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 9,004, 493. 51| $ 10, 056, 287. 97| $ 10, 282, 895. 95




ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE :

Super pave Bitumi nous Concrete Upper
Bi nder Layer, Leveling, 1" Maxi num

04/ 07/ 00
PAGE : 003 -7
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000331003 COUNTI ES : CONECUH
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (4) 23011 | (5) 04026 |
| HOSEA O. WEAVER & SONS, INC.|D & J CONSTRUCTION CO., INC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Roadway
I I I
0010 306B000 2.000 EACH 6671. 85000 13343. 70| 7000. 00000 14000. 00|
St ate Retained Portable Nuclear | | |
Moi sture-Density Testing Device | [ |
0020 405A000 74188.000 GAL | 0. 66000 48964. 08| 1. 00000 74188. 00|
Tack Coat | [ |
0030 408A052 673840. 000 SY | 0. 57000 384088. 80| 1. 00000 673840. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 408A053 7600. 000 SQYD| 0. 68000 5168. 00| 3. 00000 22800. 00|
Pl ani ng Exi sting Pavenent [ |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0050 410B001 1.000 EACH 15899. 52000 15899. 52| 35000. 00000 35000. 00|
State Retained Profil ograph | [ |
0060 410HO00 1.000 EACH 118550. 00000 118550. 00| 150000. 00000 150000. 00|
Mat eri al Rem xi ng Devi ce | [ |
0070 420A011 24781.000 TON | 54. 20000 1343130. 20| 56. 00000 1387736. 00|
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0080 424A240 14339. 000 TON | 37.03000 530973. 17| 40. 00000 573560. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0090 424A300 44826.000 TON | 38. 69000 1734317. 94| 43. 00000 1927518. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range F | [ |
0100 424A303 100. 000 TON | 51. 60000 5160. 00| 200. 00000 20000. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range F | [ |
0110 424A306 200. 000 TON | 55. 48000 11096. 00| 150. 00000 30000. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size M x, ESAL Range F | [ |
0120 424B321 77899. 000 TON | 34. 09000 2655576. 91| 40. 00000 3115960. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range F | [ |
0130 424B329 1500. 000 TON | 39. 55000 59325. 00| 56. 00000 84000. 00|
I I I
| | I
I I I

Aggregate Size Mx, ESAL Range F



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 003 -8
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000331003 COUNTI ES :  CONECUH
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 23011 | (5) 04026

| HOSEA O. WEAVER & SONS, INC.|D & J CONSTRUCTION CO., |INC.
LINE NO/ ITEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 424B441 690. 000 TON | 43. 03000 29690. 70| 68. 00000 46920. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0150 424B621 1000. 000 TON | 70. 72000 70720. 00| 56. 00000 56000. 00|
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size, | [ |
ESAL Range F | [ |
0160 428C000 450956. 000 LF | 0. 07000 31566. 92| 0.11000 49605. 16|
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0170 534A000 19. 000 EACH| 263. 15000 4999. 85| 150. 00000 2850. 00|
C eaning Pipe Underdrain Qutlets | [ |
0180 600A000 LUWMP|  730833. 00000 730833. 00/ 900000. 00000 900000. 00|
Mobi |'i zati on | [ |
0190 605B009 4.000 EACH| 473. 67000 1894. 68| 250. 00000 1000. 00|
Speci al Underdrain Qutlet, Type B (8 | | |
Inch Dianeter) | [ |
0200 606B002 8800. 000 LF | 5. 76000 50688. 00| 7.00000 61600. 00|
8" Underdrain Pipe, Wth Filter Fabric, | [ |

Type 9 I I

0210 650A000 195594. 000 CYI P 6. 22000 1216594. 68| 9. 50000 1858143. 00|
Topsoi | | | |
0220 652A061 200. 000 ACRE]| 421. 04000 84208. 00| 375. 00000 75000. 00|
Seeding (M x 3E) | | |
0230 654A001 2819. 000 SQYD| 3.16000 8908. 04| 2. 30000 6483. 70|
Sol i d Soddi ng (Bernuda) | | |
0240 656A000 200. 000 ACRE]| 421. 04000 84208. 00| 375. 00000 75000. 00|
Mul ching, Cass A Type 1 | | |
0250 659A000 2819. 000 SQYD| 2.11000 5948. 09| 1. 70000 4792. 30|
Erosion Control Netting, Class A | | |
0260 665A000 200. 000 ACRE| 263. 15000 52630. 00| 275. 00000 55000. 00|
Tenporary Seedi ng | | |
0270 665B000 200. 000 ACRE]| 263. 15000 52630. 00| 375. 00000 75000. 00|
Tenporary Ml chi ng | | |
0280 665F000 1500. 000 EACH| 6. 16000 9240. 00| 5. 00000 7500. 00|
Hay Bal es | | |
0290 665QG000 4590. 000 EACH| 2. 88000 13219. 20| 2.50000 11475. 00|
Sand Bags | | |
0300 666A001 200. 000 ACRE]| 31. 58000 6316. 00| 35. 00000 7000. 00|
I I

Pest Control Treatnent |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 003 -9

CALL ORDER : 003 CONTRACT I D : 20000331003 COUNTI ES : CONECUH
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (4) 23011 | (5) 04026 |
| HOSEA O, WEAVER & SONS, INC.|D & J CONSTRUCTION CO., |INC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0310 680A000 LUMP| 15299. 66000 15299. 66| 58000. 00000 58000. 00|
Engi neering Control s | [ |
0320 701A061 1.000 M LE| 12892. 24000 12892. 24| 6000. 00000 6000. 00|
Broken White, Class 3W Type A Traffic | [ |
Type (6" Wde) I I I
0330 701A065 2.000 M LE 20285. 71000 40571. 42| 16125. 00000 32250. 00|
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0340 701A073 2.000 M LE| 20896. 22000 41792. 44| 17500. 00000 35000. 00|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0350 701C000 138. 000 M LE] 257. 89000 35588. 82| 300. 00000 41400. 00|
Broken Tenporary Traffic Stripe | [ |
0360 701C001 288.000 M LE] 363. 15000 104587. 20| 340. 00000 97920. 00|
Solid Tenporary Traffic Stripe | [ |
0370 701D0O07 1.000 M LE| 1394. 70000 1394. 70| 1200. 00000 1200. 00|
Solid Traffic Stripe Renoved (Paint) | [ |
0380 701D008 2.000 M LE 1447. 33000 2894. 66| 1300. 00000 2600. 00|
Solid Traffic Stripe Renoved (Plastic) | [ |
0390 701D014 1.000 M LE| 921. 03000 921. 03] 1000. 00000 1000. 00|
Broken Traffic Stripe Renpved (Paint) | [ |
0400 701D015 2.000 M LE 973. 66000 1947. 32| 1000. 00000 2000. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0410 702A008 50. 000 M LE] 4168. 30000 208415. 00| 3700. 00000 185000. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0420 702A009 50. 000 M LE| 4168. 30000 208415. 00| 3700. 00000 185000. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0430 702A010 48. 000 M LE] 2084. 15000 100039. 20| 1850. 00000 88800. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0440 702B001 9461. 000 LF | 1.11000 10501. 71| 1. 50000 14191. 50|
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0450 703A002 11542. 000 SQFT| 1.47000 16966. 74| 2. 50000 28855. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | |
0460 703B002 23.000 SQFT| 2.21000 50. 83| 3. 00000 69. 00|
Traffic Control Legends, dass 2, Type A [ |
0470 703D001 7550. 000 SQFT]| 4.11000 31030. 50| 2. 50000 18875. 00|
| |

Tenporary Traffic Control Markings |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 003 -10
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000331003 COUNTI ES : CONECUH
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 23011 | (5) 04026 |
| HOSEA O. VEEAVER & SONS, INC.|D & J CONSTRUCTION CO., |NC. |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0480 703EO001 23.000 SQFT| 4.47000 102. 81| 3. 00000 69. 00|
Tenporary Traffic Control Legends [ |
0490 705A011 11864. 000 EACH| 3. 47000 41168. 08| 4. 00000 47456. 00|
Paverent Markers, Class C, Type 1-A | [ |
0500 705A022 1888. 000 EACH| 3. 47000 6551. 36| 4. 00000 7552. 00|
Paverent Markers, Class C, Type 2-C | [ |
0510 705A023 200. 000 EACH| 3. 47000 694. 00| 4. 00000 800. 00|
Pavenent Markers, Cass C, Type 2-D [ |
0520 705A030 978. 000 EACH| 3. 84000 3755. 52| 5. 20000 5085. 60|
Paverent Markers, Class A-H Type 2-C | [ |
0530 705A031 6632. 000 EACH| 3. 84000 25466. 88| 5. 00000 33160. 00|
Paverent Markers, Class A-H Type 1-A | [ |
0540 705A032 2691. 000 EACH| 3. 84000 10333. 44| 5. 00000 13455. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0550 705A037 82.000 EACH| 3. 84000 314. 88| 5. 20000 426. 40|
Paverent Markers, Class A-H Type 2-D | [ |
0560 707A006 136. 000 EACH| 31. 58000 4294. 88| 30. 00000 4080. 00|
Type 1, Cear Delineator Installation | [ |
0570 707A007 123. 000 EACH| 36. 84000 4531. 32| 30. 00000 3690. 00|
Type 2, Cear Delineator Installation | [ |
0580 707A026 79.000 EACH 36. 84000 2910. 36| 30. 00000 2370. 00|
Type 1B, Cl ear And Red Delineator | [ |
Installation | [ |
0590 707A027 40. 000 EACH| 36. 84000 1473. 60| 30. 00000 1200. 00|
Type 1B, Red And Yell ow Del i neat or | | |
Install ation | [ |
0600 710B001 1275.000 LF | 6. 32000 8058. 00| 15. 00000 19125. 00|
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
0610 710B005 47.000 LF | 57. 89000 2720. 83| 45. 00000 2115. 00|
Roadway Sign Post (S3 x 5.7 Steel Beanm | | |
0620 710B006 53.000 LF | 57. 89000 3068. 17| 50. 00000 2650. 00|
Roadway Sign Post (S4 x 7.7 Steel Beanm | | |
0630 710B007 38.000 LF | 73. 68000 2799. 84| 55. 00000 2090. 00|
Roadway Sign Post (W x 15 Steel Bean) | | |
0640 710B010 60.000 LF | 73. 68000 4420. 80| 60. 00000 3600. 00|
Roadway Sign Post (W x 9 Steel Bean) | | |
0650 711A000 LUWP| 7673. 45000 7673. 45| 15000. 00000 15000. 00|
Roadway Sign Rel ocation | | |
0660 740B000 2812. 000 SQFT| 13. 21000 37146. 52| 8. 50000 23902. 00|
I I

Construction

Si gns |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000331003 COUNTI ES :  CONECUH
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 23011 | (5) 04026

| HOSEA O. WEAVER & SONS, INC.|D & J CONSTRUCTION CO., |INC.
LINE NO/ ITEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0670 740C000 120. 000 SQFT| 12. 15000 1458. 00| 10. 00000 1200. 00|
Speci al Construction Signs | [ |
0680 740D000 300. 000 EACH| 57. 18000 17154. 00| 45. 00000 13500. 00|
Channel i zi ng Druns | [ |
0690 740EO000 100. 000 EACH| 12. 44000 1244, 00| 11. 00000 1100. 00|
Cones (36 Inches High) | [ |
0700 740MDOO 100. 000 EACH| 7.54000 754. 00| 7.00000 700. 00|
Wi ght For Cone | [ |
0710 741C010 4.000 EACH| 5592. 00000 22368. 00| 5350. 00000 21400. 00|
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0720 742A001 2.000 EACH 16964. 51000 33929. 02] 25900. 00000 51800. 00|
Port abl e Changeabl e Message Signs, Type | | |
2 | I
0730 742B000 2.000 EACH 34513. 35000 69026. 70| 25900. 00000 51800. 00|
St ate Retained Portabl e Changeabl e | [ |
Message Signs, Type 2 | | |
0740 998A000 LUWP| 0. 00000 0. 00| 275000. 00000 275000. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 443, 000. 00) | [ |
0750 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 10,527, 815. 41| $ 12, 805, 657. 66|

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 10, 527, 815. 41| $ 12, 805, 657. 66|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 004 -1
VENDOR RANKI NG
CALL ORDER . 004 CONTRACT | D : 20000331004 COUNTI ES : PERRY
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NH 0142(15)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #8 (U. S.#80) fromthe Marengo county line (MP 53.820)
to the east city limts of Uniontown (MP 54.999). Length

1.179 m .
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01023 ASPHALT CONTRACTCRS, | NC. $ 368, 096. 65 100. 0000%

2 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 375, 362. 01 101. 9737%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 004 -2
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT I D : 20000331004 COUNTI ES : PERRY
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 05

SET- ASI DE :

| (1) 01023 | (2) 02033
| ASPHALT CONTRACTORS, | NC. | S. T. BUNN CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  Tot al
|
0010 209A000 1.000 EACH 225. 00000 225. 00 300. 00000 300. 00
Mai | box Reset, Single |
0020 405A000 1788. 000 GAL | 1. 25000 2235. 00
Tack Coat |
0030 408A053 18685. 000 SQYD| 1. 90000 35501. 50
Pl ani ng Exi sting Pavenent
(Approximately 2.10" Thru 3.0" Thick) |
0040 424A280 1588. 000 TON |
Super pave Bitum nous Concrete Waring |
Surface Layer, 1/2" Maxi num Aggregate |
Size Mx, ESAL Range E |
0050 424A283 50. 000 TON |
Super pave Bitum nous Concrete Waring |
Surface Layer, Patching, 1/2" Maxinmum |
Aggregate Size Mx, ESAL Range E |
0060 424A286 50.000 TON |
Super pave Bitum nous Concrete Waring |
Surface Layer, Leveling, 1/2" Maximum |
Aggregate Size Mx, ESAL Range E |
0070 424A289 50.000 TON |
Super pave Bitum nous Concrete Waring |
Surface Layer, Wdening, 1/2" Maxinmm |
Aggregate Size Mx, ESAL Range E |
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I

1. 25000 2235.00
2.75000 51383. 75

42. 60000 67648. 80 48. 27000 76652. 76

85. 00000 4250. 00 65. 00000 3250. 00

48. 50000 2425.00 48. 27000 2413.50

0080 424B281 2888. 000 TON
Super pave Bitumi nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range E

0090 424B285 800. 000 TON
Super pave Bitumi nous Concrete Upper
Bi nder Layer, Patching, 1" Maxi num
Aggregate Size Mx, ESAL Range E

0100 424B289 50. 000 TON
Super pave Bitumi nous Concrete Upper
Bi nder Layer, Leveling, 1" Maxi num
Aggregate Size Mx, ESAL Range E

0110 424B292 50. 000 TON
Super pave Bitumi nous Concrete Upper
Bi nder Layer, Wdening, 1" Maxi num
Aggregate Size Mx, ESAL Range E

39. 95000 115375. 60 42. 00000 121296. 00

60. 00000 48000. 00 65. 00000 52000. 00

51. 50000 2575.00 54. 00000 2700. 00

51. 50000 2575.00

| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
54. 50000 2725. 00| 54. 00000 2700. 00|
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
| 54. 00000 2700. 00|
I I
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 004 -3
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 20000331004 COUNTI ES : PERRY
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 01023 | (2) 02033 |
| ASPHALT CONTRACTORS, | NC. | S. T. BUNN CONSTRUCTI ON CO |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0120 600A000 LUWP| 56800. 00000 56800. 00| 33000. 00000 33000. 00|
Mobi | i zat i on | [ |
0130 701A006 1.000 M LE| 480. 00000 480. 00| 480. 00000 480. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0140 701A014 3.000 M LE]| 480. 00000 1440. 00| 480. 00000 1440. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0150 701A041 2.000 M LE| 270. 00000 540. 00| 270. 00000 540. 00|
Broken White, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0160 701B002 90.000 LF | 0. 30000 27.00]| 0. 30000 27.00|
Dotted Class 1, Type A Traffic Stripe | | |
(6" Wde) | | |
0170 701C000 3.000 M LE| 500. 00000 1500. 00| 500. 00000 1500. 00|
Broken Tenporary Traffic Stripe | [ |
0180 701C001 5.000 M LE| 500. 00000 2500. 00| 500. 00000 2500. 00|
Solid Tenporary Traffic Stripe | [ |
0190 703A002 800. 000 SQFT| 3. 00000 2400. 00| 3. 00000 2400. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0200 703D001 800. 000 SQFT]| 1. 30000 1040. 00| 1. 30000 1040. 00|
Tenporary Traffic Control Markings | | |
0210 740B000 417.000 SQFT| 13. 75000 5733. 75| 12. 00000 5004. 00|
Construction Signs | | |
0220 740E000 50. 000 EACH| 17.50000 875. 00| 11. 00000 550. 00|
Cones (36 Inches High) | | |
0230 740MD0OO 50. 000 EACH| 9. 00000 450. 00| 5. 00000 250. 00|
Wi ght For Cone | | |
0240 741C010 1.000 EACH 2275. 00000 2275. 00| 2500. 00000 2500. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0250 998A000 LUWP| 8500. 00000 8500. 00| 6500. 00000 6500. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 14500. 00) | [ |
SECTI ON TOTALS | $ 368, 096. 65| $ 375, 362. 01|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 368, 096. 65| $ 375, 362. 01|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 007 -1
VENDOR RANKI NG
CALL ORDER : 007 CONTRACT I D : 20000331007 COUNTI ES : ETOMAH
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROIECT(S) : NH 0208(057)

for constructing the Resurfacing, Traffic Stripe, and Loop
Detectors on SR #74 (U.S. #278) fromS R #1 (U S. #431)
to the end of the four-lane section in Gadsden. Length -

1.200 m .
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 261, 146. 88 100. 0000%

2 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 276, 378.72 105. 8326%



Solid Yellow, Inverted Profile Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 007 -2
TABULATI ON OF BI DS
CALL ORDER : 007 CONTRACT I D : 20000331007 COUNTI ES : ETOMAH
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07002 | (2) 13022 |
| GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTION CO., |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| | |
0010 305A040 157. 000 CYCP| 10. 00000 1570. 00| 20. 00000 3140. 00|
Soi | Aggregate, Section 823, Chert O | [ |
Red Dog, For M scel |l aneous Use | | |
0020 401B100 46116. 000 SYCP| 0. 59000 27208. 44| 0. 47000 21674. 52|
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | [ |
0030 405A000 1385. 000 GAL | 1. 00000 1385. 00| 0. 00000 0. 00|
Tack Coat | [ |
0040 429A241 2992.000 TON | 35. 00000 104720. 00| 37. 00000 110704. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0050 429A246 500. 000 TON | 35. 00000 17500. 00| 28. 50000 14250. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0060 429A250 469. 000 TON | 35. 00000 16415. 00| 38. 50000 18056. 50|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Wdening, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0070 429B245 500. 000 TON | 40. 00000 20000. 00| 42.50000 21250. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range C | [ |
0080 600A000 LUMP| 17049. 74000 17049. 74| 29150. 00000 29150. 00|
Mobi | i zat i on | [ |
0090 665F000 50. 000 EACH| 1. 00000 50. 00| 1. 00000 50. 00|
Hay Bal es | [ |
0100 665J000 150. 000 LF | 1. 00000 150. 00| 0. 50000 75. 00|
Silt Fence, Type A | [ |
0110 701C000 6.000 M LE| 500. 00000 3000. 00| 500. 00000 3000. 00|
Broken Tenporary Traffic Stripe | [ |
0120 701C001 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00|
Solid Tenporary Traffic Stripe | [ |
0130 702A008 3.000 M LE| 4000. 00000 12000. 00| 4000. 00000 12000. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0140 702A009 2.000 M LE| 4000. 00000 8000. 00| 4000. 00000 8000. 00|
I I
| |

Stripe (6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 007 -3

CALL ORDER : 007 CONTRACT I D : 20000331007 COUNTI ES : ETOMH
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 03
SET- ASI DE
| (1) 07002 | (2) 13022 |
| GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 702A010 3.000 M LE| 2000. 00000 6000. 00| 2000. 00000 6000. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0160 702B001 3749.000 LF | 1. 50000 5623. 50| 1. 50000 5623. 50|
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0170 703A002 2008. 000 SQFT| 2. 50000 5020. 00| 2.50000 5020. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0180 703B002 636. 000 SQFT| 3. 00000 1908. 00| 3. 00000 1908. 00|
Traffic Control Legends, dass 2, Type A | |
0190 703D001 1000. 000 SQFT| 1. 30000 1300. 00| 1. 30000 1300. 00|
Tenporary Traffic Control Markings | | |
0200 705A030 26. 000 EACH 5. 20000 135. 20| 5. 20000 135. 20|
Paverent Markers, Class A-H Type 2-C | | |
0210 705A031 187. 000 EACH| 5. 00000 935. 00| 5. 00000 935. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
0220 730H0O00 548.000 LF | 4.50000 2466. 00| 4.50000 2466. 00|
Loop Detector | | |
0230 7301 000 50. 000 LF | 1. 00000 50. 00| 1. 00000 50. 00|
Shi el ded Loop Detector Home-Run Cabl e | | |
0240 740B000 349. 000 SQFT| 9. 00000 3141. 00| 13. 00000 4537. 00|
Construction Signs | | |
0250 740EO000 140. 000 EACH| 11. 00000 1540. 00| 6. 50000 910. 00|
Cones (36 Inches High) | | |
0260 740MDOO 140. 000 EACH| 7.00000 980. 00| 4. 60000 644. 00|
Wi ght For Cone | | |
0270 741C010 1.000 EACH 1500. 00000 1500. 00| 5000. 00000 5000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0280 998A000 LUMP| 1000. 00000 1000. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 12,500. 00) | [ |
SECTI ON TOTALS | $ 261, 146. 88| $ 276, 378. 72|
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 261, 146. 88| $ 276, 378. 72|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 009 -1
VENDOR RANKI NG
CALL ORDER . 009 CONTRACT I D : 20000331009 COUNTI ES : DALLAS
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : M3 232 (7)

for constructing the Intersection Inprovenents (Wite
Topping) on S.R #41 at C R #56 sout heast of Sel ma.

SET- ASI DE :

1 01001 ABRAMBON, LLC $ 175, 056. 00 100. 0000%
2 07003 R E. GRILLS CONSTRUCTION CO., INC $ 215, 253. 50 122. 9626%
3 02023 BRI DGE BUI LDERS, | NC. $ 225,536. 50 128. 8367%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 009 -2
TABULATI ON OF BI DS

CALL ORDER : 009 CONTRACT 1D : 20000331009 COUNTI ES : DALLAS
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01001 (2) 07003 | (3) 02023

| ABRAMSON, LLC

|

| R E. GRILLS CONSTRUCTI ON CO | BRI DGE BUI LDERS, | NC.
LINE NO/ ITEM CODE / ALT | [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Port abl e Sequential Arrow And Chevron
Sign Unit |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 408A054 2735. 000 SQYD| 3.92000 10721. 20| 5. 00000 13675. 00| 5. 40000 14769. 00
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 3.10" Thru 4.0" Thick) | | |
0020 429C265 100. 000 TON | 20. 00000 2000. 00| 55. 00000 5500. 00| 50. 00000 5000. 00
I nproved Bitum nous Concrete Base Layer, | | |
Patching, 1 1/2" Maxi num Aggregat e | [
Size Mx, ESAL Range D | [ |
0030 450E000 1.000 EACH 21000. 00000 21000. 00| 15750. 00000 15750. 00| 18000. 00000 18000. 00
Profil ograph, Truss | [ |
0040 452B000 2735. 000 SQvYD| 29. 50000 80682. 50| 33. 00000 90255. 00| 38. 50000 105297. 50
Concrete Overlay | |
0050 454A004 4150. 000 LF | 2.12000 8798. 00| 3. 00000 12450. 00| 3. 00000 12450. 00
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |, Joints (Longitudi nal Edge | [ |
Joi nt s) | | |
0060 600A000 LUWP| 12700. 00000 12700. 00| 34000. 00000 34000. 00| 25000. 00000 25000. 00
Mobi |'i zati on | [ |
0070 701A061 1.000 M LE| 13475. 00000 13475. 00| 6300. 00000 6300. 00| 6500. 00000 6500. 00
Broken VWiite, Class 3W Type A Traffic | [
Type (6" W de) | | |
0080 701A065 1.000 M LE| 16125. 00000 16125. 00| 15750. 00000 15750. 00| 16500. 00000 16500. 00
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0090 703A005 250. 000 SQFT| 12. 00000 3000. 00| 7.50000 1875. 00| 12. 00000 3000. 00
Traffic Control Markings, Odass 3, Type | [
A | | |
0100 705A030 4.000 EACH| 10. 00000 40. 00| 5. 25000 21. 00| 10. 00000 40. 00
Paverent Markers, Class A-H Type 2-C | [ |
0110 705A031 30. 000 EACH| 10. 00000 300. 00| 5. 25000 157. 50| 10. 00000 300. 00
Paverent Markers, Class A-H Type 1-A | [ |
0120 740B000 482. 000 SQFT| 6. 15000 2964. 30| 10. 00000 4820. 00| 15. 00000 7230. 00
Construction Signs | [ |
0130 740D000 150. 000 EACH| 15. 00000 2250. 00| 50. 00000 7500. 00| 50. 00000 7500. 00
Channel i zi ng Druns | [ |
0140 740F002 10. 000 EACH| 50. 00000 500. 00| 220. 00000 2200. 00| 225. 00000 2250. 00
Barri cades, Type 111 | [ |
0150 741C010 2.000 EACH 200. 00000 400. 00| 1000. 00000 2000. 00| 800. 00000 1600. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 009 -3

CALL ORDER : 009 CONTRACT I D : 20000331009 COUNTI ES : DALLAS
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 01001 | (2) 07003 | (3) 02023
| ABRAMSON, LLC | R E. GRILLS CONSTRUCTI ON CO. | BRI DGE BUI LDERS, | NC.
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 998A000 LUWP| 100. 00000 100. 00| 3000. 00000 3000. 00| 100. 00000 100. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 3,000.00) | [ |
SECTI ON TOTALS | $ 175, 056. 00| $ 215, 253. 50| $ 225, 536. 50
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 175, 056. 00| $ 215, 253. 50| $ 225, 536. 50




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 010 -1
VENDOR RANKI NG
CALL ORDER : 010 CONTRACT I D : 20000331010 COUNTI ES : JACKSON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 80 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : NHF-235(50)

for constructing the Planing, Resurfacing, Traffic Stripe,
and Traffic Counting Unit on SR #2 (U S. #72) fromthe
Jackson/ Madi son County Line to SR #35 in Wodville.
Length - 6.780 m .

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D
1 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 1,809, 580.04 100. 0000%
2 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 1,902,631.19 105. 1421%
3 23009 VWH TAKER CONTRACTI NG CORPORATI ON $ 1,938,239.75 107. 1099%
4 01018 APAC- ALABAMA, | NC. $ 2,093,549.25 115. 6925%
5 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 2,095,557.60 115. 8035%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 010 -2
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000331010 COUNTI ES : JACKSON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 19010 | (3) 23009

| JACKSON PAVI NG & CONSTRUCTI Q) SHELBY CONTRACTI NG COVPANY, | WHI TAKER CONTRACTI NG CORPCRA
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  Tot al
|
0010 210D000 2217.000 CYIP| 7.40000 16405. 80

Super pave Bitum nous Concrete Lower
Bi nder Layer, 1" Maxi mum Aggregate Size
M x, ESAL Range E

| I
[ 4.50000 9976. 50| 6. 32000 14011. 44
Borr ow Excavati on | [ |
0020 212A000 718.000 STA | 7. 00000 5026. 00| 7.50000 5385. 00| 12. 00000 8616. 00
Machi ne Gradi ng Shoul ders | [ |
0030 305B061 200.000 TCP| 8. 20000 1640. 00| 14. 00000 2800. 00| 15. 05000 3010. 00
Coarse Aggregate, Section 801, AHD# 1, | [ |
For M scel | aneous Use | [ |
0040 401B108 49242.000 SYCP| 0. 69800 34370. 92| 0. 69800 34370. 92| 0. 65000 32007. 30
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0050 405A000 14166. 000 GAL | 0. 92000 13032. 72| 0. 01000 141. 66| 0. 80000 11332. 80
Tack Coat | [ |
0060 408A052 160935. 000 SY | 0. 34000 54717. 90| 0. 29000 46671. 15| 0. 32000 51499. 20
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0070 408A053 10000. 000 SQYD| 0. 56000 5600. 00| 0. 50000 5000. 00| 0. 32000 3200. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0080 424A280 12680. 000 TON | 30. 40000 385472. 00| 36. 28000 460030. 40| 36. 39000 461425. 20
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0090 424A289 911. 000 TON | 36. 90000 33615. 90| 29. 00000 26419. 00| 38. 39000 34973. 29
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0100 424B281 25359. 000 TON | 25. 55000 647922. 45| 28. 08000 712080. 72| 27. 86000 706501. 74
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0110 424B289 4575. 000 TON | 23. 25000 106368. 75| 25. 28000 115656. 00| 23. 27000 106460. 25
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0120 424B292 1821. 000 TON | 30. 00000 54630. 00| 25. 28000 46034. 88| 24. 27000 44195. 67
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0130 424B581 3984.000 TON | 22. 95000 91432. 80| 25. 28000 100715. 52| 23. 27000 92707. 68
I | I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 010 -3
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000331010 COUNTI ES : JACKSON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 19010 | (3) 23009

| JACKSON PAVI NG & CONSTRUCTI Q) SHELBY CONTRACTI NG COVPANY, | WHI TAKER CONTRACTI NG CORPCRA
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Solid Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 424B585 100. 000 TON | 35. 00000 3500. 00| 28. 00000 2800. 00| 29. 53000 2953. 00
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0150 424B589 1620. 000 TON | 27. 00000 43740. 00| 25. 28000 40953. 60| 23.91000 38734. 20
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0160 424C281 2655. 000 TON | 27. 25000 72348. 75| 25. 02000 66428. 10| 23.91000 63481. 05
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range E | [ |
0170 430B004 2387.000 TNCP| 10. 25000 24466. 75| 10. 60000 25302. 20| 10. 89000 25994. 43
Aggregate Surfacing (AHD #810) | [ |
0180 600A000 LUMP| 4346. 00000 4346. 00| 16624. 44000 16624. 44| 20000. 00000 20000. 00
Mobi | i zat i on | [ |
0190 606A000 500. 000 LF | 7.50000 3750. 00| 5. 00000 2500. 00| 6. 03000 3015. 00
6" Underdrain Pipe | [ |
0200 701C000 49.000 M LE| 340. 00000 16660. 00| 135. 00000 6615. 00| 340. 00000 16660. 00
Broken Tenporary Traffic Stripe | [ |
0210 701C001 68. 000 M LE| 380. 00000 25840. 00| 200. 00000 13600. 00| 380. 00000 25840. 00
Solid Tenporary Traffic Stripe | [ |
0220 701Gl121 122.000 LF | 5. 00000 610. 00| 3. 00000 366. 00| 5. 00000 610. 00
Broken White, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0230 701Gl25 122.000 LF | 5. 00000 610. 00| 4. 00000 488. 00| 5. 00000 610. 00
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0240 701G133 122.000 LF | 5. 00000 610. 00| 4. 00000 488. 00| 5. 00000 610. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0250 701HO01 244,000 LF | 0. 50000 122. 00| 0. 50000 122. 00| 0. 50000 122. 00
Solid Traffic Stripe Renoved (Plastic) | [ |
0260 701HO06 122.000 LF | 0. 35000 42. 70| 0. 40000 48. 80| 0. 35000 42.70
Broken Traffic Stripe Renoved (Plastic) | [ |
0270 702A008 14.000 M LE| 3700. 00000 51800. 00| 3700. 00000 51800. 00| 3700. 00000 51800. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0280 702A009 14.000 M LE| 3700. 00000 51800. 00| 3700. 00000 51800. 00| 3700. 00000 51800. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 010 -4
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000331010 COUNTI ES : JACKSON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 19010 | (3) 23009

| JACKSON PAVI NG & CONSTRUCTI Q) SHELBY CONTRACTI NG COVPANY, | WHI TAKER CONTRACTI NG CORPCRA
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0290 702A010 14. 000 M LE]| 1800. 00000 25200. 00
Broken Wiite, Inverted Profile Traffic
Stripe (6" Wde)

1850. 00000 25900. 00| 1800. 00000 25200. 00
|

I
| | |
0300 702B001 11294.000 LF | 1. 30000 14682. 20| 1. 25000 14117. 50| 1. 30000 14682. 20
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0310 703A002 544.000 SQFT| 2. 00000 1088. 00| 2. 00000 1088. 00| 2.00000 1088. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0320 703B002 292. 000 SQFT| 2.95000 861. 40| 2.90000 846. 80| 2. 95000 861. 40
Traffic Control Legends, dass 2, Type A | |
0330 705A030 100. 000 EACH| 4. 90000 490. 00| 4. 50000 450. 00| 4.90000 490. 00
Paverent Markers, Class A-H, Type 2-C | | |
0340 705A031 800. 000 EACH| 4. 90000 3920. 00| 4. 50000 3600. 00| 4.90000 3920. 00
Pavenent Markers, Cass A-H Type 1-A | | |
0350 731A010 1. 000 EACH| 5820. 00000 5820. 00| 4066. 00000 4066. 00| 5820. 00000 5820. 00
Traffic Counting Units, Type K | [ |
0360 740B000 886. 000 SQFT| 4. 50000 3987. 00| 4. 00000 3544. 00| 8. 20000 7265. 20
Construction Signs | | |
0370 740D000 100. 000 EACH| 15. 00000 1500. 00| 10. 00000 1000. 00| 20. 00000 2000. 00
Channel i zi ng Druns | [ |
0380 740EO000 200. 000 EACH| 3. 00000 600. 00| 10. 00000 2000. 00| 12. 00000 2400. 00
Cones (36 Inches High) | | |
0390 740MDOO 200. 000 EACH| 1. 00000 200. 00| 0. 00000 0. 00| 1. 00000 200. 00
Wi ght For Cone | | |
0400 741C010 1. 000 EACH| 750. 00000 750. 00| 800. 00000 800. 00| 2100. 00000 2100. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0410 998A000 LUMP| 0. 00000 0. 00| 1. 00000 1. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 123, 000. 00) | [ |
SECTI ON TOTALS | $ 1,809, 580. 04| $ 1,902,631. 19| $ 1,938,239.75
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 1,809, 580. 04| $ 1,902, 631. 19| $ 1,938,239.75




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

Super pave Bitumi nous Concrete Lower
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range E

04/ 07/ 00
PAGE : 010 -5
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000331010 COUNTI ES : JACKSON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT ;01
SET- ASI DE :
| (4) 01018 | (5) 02035 |
| APAC- ALABAMA, | NC. | BURGREEN CONTRACTI NG CO., IN
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  Tot al
I I I
0010 210D000 2217.000 CYIP| 4.89000 10841. 13| 6. 00000 13302. 00|
Borrow Excavati on | [ |
0020 212A000 718.000 STA | 0. 50000 359. 00| 4. 00000 2872. 00|
Machi ne Gradi ng Shoul ders | | |
0030 305B061 200. 000 TCI P 10. 39000 2078. 00| 15. 00000 3000. 00|
Coarse Aggregate, Section 801, AHD# 1, | | |
For M scel | aneous Use | [ |
0040 401B108 49242. 000 SYCP| 0. 71000 34961. 82| 0. 70000 34469. 40|
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0050 405A000 14166. 000 GAL | 1. 32000 18699. 12| 1. 00000 14166. 00|
Tack Coat | [ |
0060 408A052 160935. 000 SY | 0. 44000 70811. 40| 0. 30000 48280. 50|
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0070 408A053 10000. 000 SQYD| 2.08000 20800. 00| 2.00000 20000. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0080 424A280 12680. 000 TON | 36. 62000 464341. 60| 40. 00000 507200. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0090 424A289 911.000 TON | 46. 92000 42744, 12| 37. 00000 33707. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Wdening, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range E | [ |
0100 424B281 25359. 000 TON | 28. 57000 724506. 63| 26. 75000 678353. 25|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | [ |
0110 424B289 4575. 000 TON | 30. 08000 137616. 00| 26. 75000 122381. 25|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0120 424B292 1821. 000 TON | 33. 79000 61531. 59| 26. 00000 47346. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Wdening, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0130 424B581 3984.000 TON | 25. 23000 100516. 32| 23. 00000 91632. 00|
I I I
| | I
I I I



Solid Yellow, Inverted Profile Traffic

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 010 -6
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000331010 COUNTI ES : JACKSON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (4) 01018 | (5) 02035 |
| APAC- ALABAMA, | NC. | BURGREEN CONTRACTI NG CO., IN|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

----------------------------------------- o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 424B585 100. 000 TON | 45. 33000 4533. 00| 50. 00000 5000. 00|
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0150 424B589 1620. 000 TON | 37. 22000 60296. 40| 26. 00000 42120. 00|
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0160 424C281 2655. 000 TON | 31. 59000 83871. 45| 27. 00000 71685. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range E | [ |
0170 430B004 2387.000 TNCP| 0. 50000 1193. 50| 10. 00000 23870. 00|
Aggregate Surfacing (AHD #810) | [ |
0180 600A000 LUMP| 36452. 38000 36452. 38| 82000. 00000 82000. 00|
Mobi | i zat i on | [ |
0190 606A000 500. 000 LF | 10. 18000 5090. 00| 9. 00000 4500. 00|
6" Underdrain Pipe | [ |
0200 701C000 49.000 M LE| 343. 43000 16828. 07| 3. 50000 171. 50|
Broken Tenporary Traffic Stripe [ |
0210 701C001 68. 000 M LE| 383. 84000 26101. 12| 3.90000 265. 20|
Solid Tenporary Traffic Stripe | [ |
0220 701Gl121 122.000 LF | 5. 05000 616. 10| 6. 00000 732. 00|
Broken White, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0230 701Gl25 122.000 LF | 5. 05000 616. 10| 6. 00000 732. 00|
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0240 701G133 122.000 LF | 5. 05000 616. 10| 6. 00000 732. 00|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0250 701HO01 244,000 LF | 0. 51000 124. 44| 0. 60000 146. 40|
Solid Traffic Stripe Renoved (Plastic) | [ |
0260 701HO06 122.000 LF | 0. 35000 42. 70| 0. 40000 48. 80|
Broken Traffic Stripe Renoved (Plastic) | [ |
0270 702A008 14.000 M LE| 3737.37000 52323. 18| 3750. 00000 52500. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0280 702A009 14.000 M LE| 3737. 37000 52323. 18| 3750. 00000 52500. 00|
| |
I I

Stripe (6" Wde)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 010 -7

CALL ORDER : 010 CONTRACT I D : 20000331010 COUNTI ES : JACKSON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT ;01
SET- ASI DE :
| (4) 01018 | (5) 02035 |
| APAC- ALABAMA, | NC. | BURGREEN CONTRACTI NG CO., I N|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0290 702A010 14.000 M LE] 1818. 18000 25454, 52| 1875. 00000 26250. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0300 702B001 11294. 000 LF | 1. 31000 14795. 14| 1. 35000 15246. 90|
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0310 703A002 544.000 SQFT| 2. 02000 1098. 88| 2.10000 1142. 40|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0320 703B002 292.000 SQFT| 2.98000 870. 16| 3. 00000 876. 00|
Traffic Control Legends, dass 2, Type A | |
0330 705A030 100. 000 EACH| 4. 95000 495. 00| 5. 00000 500. 00|
Paverent Markers, Class A-H, Type 2-C | | |
0340 705A031 800. 000 EACH| 4. 95000 3960. 00| 5. 00000 4000. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
0350 731A010 1.000 EACH 5878. 79000 5878. 79| 5000. 00000 5000. 00|
Traffic Counting Units, Type K | [ |
0360 740B000 886. 000 SQFT]| 10. 32000 9143. 52| 5. 00000 4430. 00|
Construction Signs | | |
0370 740D000 100. 000 EACH| 0. 01000 1. 00| 40. 00000 4000. 00|
Channel i zi ng Druns | [ |
0380 740E000 200. 000 EACH 0. 02000 4. 00| 10. 00000 2000. 00|
Cones (36 Inches High) | | |
0390 740MD0O0O 200. 000 EACH 0. 01000 2. 00| 2.00000 400. 00|
Wi ght For Cone | | |
0400 741C010 1.000 EACH 1011. 78000 1011. 78| 1000. 00000 1000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0410 998A000 LUMP| 0. 01000 0. 01| 77000. 00000 77000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 123, 000. 00) | [ |
SECTI ON TOTALS | $ 2,093, 549. 25| $ 2,095, 557. 60|
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 2,093, 549. 25| $ 2,095, 557. 60|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 011 -1
VENDOR RANKI NG
CALL ORDER : 011 CONTRACT I D : 20000331011 COUNTI ES : PERRY
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : NH 261(16)

for constructing the Resurfacing and Traffic Stripe on
S.R #5 fromsouth of S. R #175 (MP 69.749) to the Bi bb County
line (MP 76.738). Length 6.989 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 01023 ASPHALT CONTRACTORS, | NC. $ 694, 946. 24 100. 0000%

2 02033 S. T. BUNN CONSTRUCTI ON COMPANY, | NC. $ 702, 984. 25 101. 1566%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 011 -2
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling, 1/2" Maximum
Aggregate Size Mx, ESAL Range D

CALL ORDER : 011 CONTRACT I D : 20000331011 COUNTI ES : PERRY
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 01023 | (2) 02033 |
| ASPHALT CONTRACTORS, | NC. | S. T. BUNN CONSTRUCTI ON CO |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
I | I
0010 206E024 12. 000 EACH 85. 00000 1020. 00| 85. 00000 1020. 00|
Rermovi ng CGuardrail End Anchor (Type 10A)| [ |
0020 209A000 1.000 EACH 225. 00000 225. 00| 200. 00000 200. 00|
Mai | box Reset, Single | [ |
0030 210D001 3026. 000 CYIP| 7. 00000 21182. 00| 9. 00000 27234. 00|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0040 212A000 728.000 STA | 25. 00000 18200. 00| 3. 00000 2184. 00|
Machi ne Gradi ng Shoul ders | | |
0050 305B060 150. 000 TC P| 32. 00000 4800. 00| 32. 00000 4800. 00|
Crushed Aggregate, Section 825, Crusher | | |
Run Stone, 1" Down, For M scell aneous | [ |
Use I I I
0060 401B108 102838. 000 SYCP| 0. 88000 90497. 44| 0. 87000 89469. 06|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0070 405A000 3086. 000 GAL | 1. 00000 3086. 00| 1. 00000 3086. 00|
Tack Coat | [ |
0080 424A261 7398. 000 TON | 31. 80000 235256. 40| 38. 40000 284083. 20|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0090 424A264 200. 000 TON | 60. 00000 12000. 00| 55. 00000 11000. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0100 424A267 100. 000 TON | 37. 50000 3750. 00| 38. 40000 3840. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0110 424A270 315.000 TON | 37. 50000 11812. 50| 52. 00000 16380. 00|
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, Wdening, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0120 424B463 700. 000 TON | 45. 50000 31850. 00| 60. 00000 42000. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0130 424B467 2713.000 TON | 37. 85000 102687. 05| 39. 78000 107923. 14|
I | I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 011 -3

Solid Yellow, Cass 3W Type A Traffic

CALL ORDER : 011 CONTRACT I D : 20000331011 COUNTI ES : PERRY
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 01023 | (2) 02033 |
| ASPHALT CONTRACTORS, | NC. | S. T. BUNN CONSTRUCTI ON CO |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0140 600A000 LUWP| 50800. 00000 50800. 00| 11600. 00000 11600. 00|
Mobi | i zat i on | [ |
0150 630C070 12. 000 EACH 1250. 00000 15000. 00| 1250. 00000 15000. 00|
Quardrail End Anchor, Type 10 Series | [ |
0160 651C000 8.000 TON | 350. 00000 2800. 00| 350. 00000 2800. 00|
8-8-8 Commercial Fertilizer | [ |
0170 652A054 5.000 ACRE| 425. 00000 2125. 00| 425. 00000 2125. 00|
Seeding (M x 2A) | [ |
0180 652A056 5.000 ACRE| 425. 00000 2125. 00| 425. 00000 2125. 00|
Seeding (M x 2E) | [ |
0190 656A000 10. 000 ACRE| 425. 00000 4250. 00| 425. 00000 4250. 00|
Mul ching, Cass A Type 1 | [ |
0200 665F000 15. 000 EACH 15. 00000 225. 00| 1. 00000 15. 00|
Hay Bal es | [ |
0210 665J000 100. 000 LF | 6. 25000 625. 00| 1. 00000 100. 00|
Silt Fence, Type A | [ |
0220 701A028 14.000 M LE| 1363. 00000 19082. 00| 1363. 00000 19082. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [ |
0230 701A046 3.000 M LE]| 915. 00000 2745. 00| 915. 00000 2745. 00|
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0240 701A048 7.000 M LE| 1550. 00000 10850. 00| 1550. 00000 10850. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0250 701B009 764.000 LF | 0. 75000 573. 00| 0. 75000 573. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |
0260 701C000 14.000 M LE| 320. 00000 4480. 00| 320. 00000 4480. 00|
Broken Tenporary Traffic Stripe | [ |
0270 701C001 23.000 M LE| 360. 00000 8280. 00| 360. 00000 8280. 00|
Solid Tenporary Traffic Stripe [ |
0280 701Gl125 1035. 000 LF | 5.20000 5382. 00| 5. 20000 5382. 00|
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0290 701Gl129 518.000 LF | 1. 50000 777.00| 1. 50000 777.00|
Broken Yellow, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0300 701G133 402.000 LF | 6. 00000 2412. 00| 6. 00000 2412. 00|
| I I
I I I

Stripe (6" Wde)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PACGE : 011 -4
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20000331011 COUNTI ES : PERRY
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 01023 | (2) 02033 |
| ASPHALT CONTRACTORS, | NC. | S. T. BUNN CONSTRUCTION CO. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0310 701HO01 1437.000 LF | 0. 75000 1077. 75| 0. 75000 1077. 75|
Solid Traffic Stripe Removed (Plastic) | [ |
0320 701HO06 518.000 LF | 0. 75000 388. 50| 0. 75000 388. 50|
Broken Traffic Stripe Renoved (Plastic) | [ |
0330 703A002 957.000 SQFT| 1. 80000 1722. 60| 1. 80000 1722. 60|
Traffic Control Markings, Class 2, Type | [ |
A I I
0340 703B002 39.000 SQFT| 3. 00000 117. 00| 3. 00000 117. 00|
Traffic Control Legends, dass 2, Type A | |
0350 703D001 330. 000 SQFT| 1. 30000 429. 00| 1. 30000 429. 00|
Tenporary Traffic Control Markings | | |
0360 705A032 130. 000 EACH 5. 00000 650. 00| 5. 00000 650. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0370 705A037 480. 000 EACH| 5. 25000 2520. 00| 5. 25000 2520. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0380 740B000 824.000 SQFT| 12. 25000 10094. 00| 11. 00000 9064. 00|
Construction Signs | | |
0390 7400000 1.000 EACH 1850. 00000 1850. 00| 1200. 00000 1200. 00|
Pil ot Car | [ |
0400 998A000 LUWP| 7200. 00000 7200. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 27000. 00) | | |
SECTI ON TOTALS | $ 694, 946. 24| $ 702, 984. 25|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 694, 946. 24| $ 702, 984. 25|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 012 -1
VENDOR RANKI NG
CALL ORDER : 012 CONTRACT I D : 20000331012 COUNTI ES : DALE
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 07
CONTRACT TIME : 190 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : NHF-368(12)

for constructing the Grade, Drain, Planing, Pavenent,
Traffic Stripe, and Guardrail on S.R #53 (U. S. #231) from
south of S.R #27 in Ozark to north of C. R #2. Length 10.284

km
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 4,647,457.51 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 4,914,879.08 105. 7541%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 012 -2
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20000331012 COUNTI ES : DALE
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 01018 |
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| | |
0010 206C002 189.000 M2 | 5. 00000 945. 00| 5. 00000 945. 00|
Rermovi ng Concrete Sl ope Paving | [ |
0020 206C010 131.000 M2 | 5. 00000 655. 00| 5. 00000 655. 00|
Rermovi ng Concrete Driveway | [ |
0030 206D000 242.000 M | 10. 00000 2420. 00| 10. 00000 2420. 00|
Removi ng Pi pe | [ |
0040 206D001 574.000 M | 32. 80000 18827. 20| 10. 00000 5740. 00|
Removi ng Cuar dr ai | | [ |
0050 206D002 312.000 M | 9. 00000 2808. 00| 9. 00000 2808. 00|
Rermovi ng Curb | [ |
0060 206E000 27.000 EACH 200. 00000 5400. 00| 200. 00000 5400. 00|
Renmovi ng Headwal | s | [ |
0070 206E001 3.000 EACH 250. 00000 750. 00| 250. 00000 750. 00|
Rermoving Inlets | [ |
0080 206E002 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00|
Rerovi ng Juncti on Boxes | [ |
0090 209A000 4.000 EACH| 100. 00000 400. 00| 25. 00000 100. 00|
Mai | box Reset, Single | [ |
0100 209A001 1.000 EACH 125. 00000 125. 00| 50. 00000 50. 00|
Mai | box Reset, Doubl e | [ |
0110 210A000 40737.000 M3 | 5. 50000 224053. 50| 5. 50000 224053. 50|
Uncl assi fied Excavation | [ |
0120 210D020 1000. 000 M3 | 5. 50000 5500. 00| 10. 00000 10000. 00|
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A2 or Better) | | |
0130 214A000 663.000 M | 7.50000 4972. 50| 7.50000 4972. 50|
Structure Excavation | | |
0140 214B000 223.000 M8 | 10. 00000 2230. 00| 7.50000 1672. 50|
Foundati on Backfill, Local | [ |
0150 230A000 32.000 MRBS| 575. 00000 18400. 00| 575. 00000 18400. 00|
Roadbed Processing | | |
0160 301A025 37308.000 M2 | 8. 25000 307791. 00| 8. 25000 307791. 00|
Crushed Aggregate Base Course, Type B, | | |
Road M xed, 150 mm Conpacted Thi ckness | [ |
0170 306E000 1.000 EACH 5500. 00000 5500. 00| 6937. 84000 6937. 84|
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal O Existing Device) | [ |
0180 401A000 23969.000 M2 | 0. 30000 7190. 70| 0. 57000 13662. 33|
| | |

Bi t um nous Treatnent A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PACGE : 012 -3
TABULATI ON OF BI DS
CALL ORDER : 012 CONTRACT I D : 20000331012 COUNTI ES : DALE
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 01018 |
| W REGRASS CONSTRUCTI ON COMPA| APAC- ALABAMA, | NC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0190 405A000 37039.000 L | 0. 37000 13704. 43| 0. 81000 30001. 59|
Tack Coat | [ |
0200 408A053 140083.000 M2 | 0. 55000 77045. 65| 1. 09000 152690. 47|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 51 mm Thru 75 mm Thi ck) | | |
0210 410C000 1. 000 EACH| 1500. 00000 1500. 00| 6061. 83000 6061. 83|
Contractor Retained Profil ograph | |
0220 424A281 18662. 000 MION| 42.10000 785670. 20| 49. 44000 922649. 28|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range E [ |
0230 424A287 1257. 000 MION| 49. 95000 62787. 15| 48. 12000 60486. 84|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 19.0 nm [ |
Maxi mum Aggregate Size M x, ESAL Range E [ |
0240 424B282 29403. 000 Mroy| 39. 80000 1170239. 40| 44.32000 1303140. 96|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 37.5 mm Maxi num Aggregate | [ |
Size Mx, ESAL Range E [ |
0250 424B289 332.000 MION| 64. 00000 21248. 00| 75. 00000 24900. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 25.0 nm Maximum | [ |
Aggregate Size Mx, ESAL Range E [ |
0260 424B293 8427.000 MroN| 44.50000 375001. 50| 39. 66000 334214. 82|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Wdening, 37.5 nm Maximum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0270 424B581 6269. 000 MroN| 39. 95000 250446. 55| 40. 00000 250760. 00|
Super pave Bitumi nous Concrete Lower | | |
Bi nder Layer, 25.0 mm Maxi nmum Aggregate | [ |
Size M x, ESAL Range E | [ |
0280 428B000 39016.000 M | 0. 08000 3121. 28| 0. 08000 3121. 28|
Scoring Bitum nous Pavenment By Rolling | | |
0290 530A000 41.000 M | 65. 00000 2665. 00| 65. 00000 2665. 00|
375 mm Roadway Pipe (Cass 3 RC) | | |
0300 530A001 21.000 M | 76. 00000 1596. 00| 76. 00000 1596. 00|
450 mm Roadway Pipe (Class 3 R C) | | |
0310 530A002 24.000 M | 120. 00000 2880. 00| 120. 00000 2880. 00|
600 nm Roadway Pipe (Cass 3 RC) | | |
0320 530A006 32.000 M | 375. 00000 12000. 00| 375. 00000 12000. 00|
I I I

1200 nm Roadway Pipe (Cass 3 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 012 -4
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT 1D : 20000331012 COUNTI ES : DALE
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

|
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0330 530A100 19.000 M | 70. 00000 1330. 00| 70. 00000 1330. 00|
375 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0340 530A101 8.000 M | 80. 00000 640. 00| 80. 00000 640. 00|
450 mm Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) | [ |
0350 530A102 12.000 M | 130. 00000 1560. 00| 130. 00000 1560. 00|
600 mMm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0360 530A103 6.000 M | 175. 00000 1050. 00| 175. 00000 1050. 00|
750 mm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0370 530A104 22.000 M | 225. 00000 4950. 00| 225. 00000 4950. 00|
900 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0380 530A105 6.000 M | 280. 00000 1680. 00| 280. 00000 1680. 00|
1050 nm Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) | [ |
0390 530A106 9.000 M | 400. 00000 3600. 00| 400. 00000 3600. 00|
1200 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0400 530A108 21.000 M | 565. 00000 11865. 00| 565. 00000 11865. 00|
1500 nm Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) | [ |
0410 530A600 126.000 M | 40. 00000 5040. 00| 40. 00000 5040. 00|
375 nm Roadway Pipe (2.0 mm Vil | | [ |
Thi ckness C. S.) (Tenporary) | | |
0420 533A098 190.000 M | 90. 00000 17100. 00| 90. 00000 17100. 00|
450 mm Storm Sewer Pipe (dass 3 RC) | | |
0430 533A099 42.000 M | 140. 00000 5880. 00| 140. 00000 5880. 00|
600 mm Storm Sewer Pipe (Class 3 RC) | | |
0440 535A000 101.000 M | 52. 00000 5252. 00| 52. 00000 5252. 00|
375 mm Side Drain Pipe | | |
0450 535A002 11.000 M | 75. 00000 825. 00| 75. 00000 825. 00|
600 mm Side Drain Pipe | | |
0460 535A300 94.000 M | 52. 00000 4888. 00| 52. 00000 4888. 00|
375 mm Side Drain Pipe (Extension) | | |
0470 535A301 168.000 M | 60. 00000 10080. 00| 60. 00000 10080. 00|
450 mm Si de Drain Pipe (Extension) | | |
0480 535A302 27.000 M | 80. 00000 2160. 00| 80. 00000 2160. 00|
I I I

600 mm Si de Drain Pipe (Extension)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 012 -5
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT 1D : 20000331012 COUNTI ES : DALE
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

|
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

600 mm Side Drain Pipe End Treatnent, |
Class 1 |

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0490 536A000 57.000 M | 75. 00000 4275. 00| 75. 00000 4275. 00|
Roadway Pi pe Rel aid | [ |
0500 600A000 LUMP|  210000. 00000 210000. 00| 100340. 00000 100340. 00|
Mbbi |'i zati on | | |
0510 601A000 1.000 EACH 1000. 00000 1000. 00| 5000. 00000 5000. 00|
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0520 606A000 209.000 M | 26. 50000 5538. 50| 26. 50000 5538. 50|
150 mm Underdrai n Pipe | | |
0530 610C001 65. 000 Mroy| 38. 00000 2470. 00| 38. 00000 2470. 00|
Loose Riprap, Cass 2 | | |
0540 610D003 48.000 M2 | 3. 50000 168. 00| 3. 50000 168. 00|
Filter Blanket, Ceotextile | | |
0550 614A000 40.000 M3 | 250. 00000 10000. 00| 250. 00000 10000. 00|
Sl ope Pavi ng | [ |
0560 618B002 36.000 M2 | 40. 00000 1440. 00| 50. 00000 1800. 00|
Concrete Driveway, 150 mm Thick | [ |
0570 619A003 2.000 EACH 600. 00000 1200. 00| 550. 00000 1100. 00|
600 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0580 619A005 1.000 EACH 725. 00000 725. 00| 750. 00000 750. 00|
900 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0590 619A006 1.000 EACH 950. 00000 950. 00| 1200. 00000 1200. 00|
1050 nm Roadway Pi pe End Treatnent, | | |
Class 1 | [ |
0600 619A007 3.000 EACH 1075. 00000 3225. 00| 1800. 00000 5400. 00|
1200 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0610 619A009 2.000 EACH 1450. 00000 2900. 00| 2500. 00000 5000. 00|
1500 nm Roadway Pi pe End Treatnent, | | |
Class 1 | [ |
0620 619A100 47.000 EACH| 295. 00000 13865. 00| 425. 00000 19975. 00|
375 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0630 619A101 46. 000 EACH| 325. 00000 14950. 00| 495. 00000 22770. 00|
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0640 619A102 10. 000 EACH 375. 00000 3750. 00| 550. 00000 5500. 00|
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 012 -6
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT 1D : 20000331012 COUNTI ES : DALE
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

|
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0650 619A104 1.000 EACH 625. 00000 625. 00| 750. 00000 750. 00|
900 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0660 620A000 29.000 M3 | 400. 00000 11600. 00| 1000. 00000 29000. 00|
M nor Structure Concrete | | |
0670 621A000 6. 000 EACH 1750. 00000 10500. 00| 1950. 00000 11700. 00|
Junction Boxes, Type 1, 1P O 5 | | |
0680 621A001 2.000 EACH 2200. 00000 4400. 00| 2250. 00000 4500. 00|
Junction Boxes, Type 1, 2P O 5 | | |
0690 621A022 1. 000 EACH| 3500. 00000 3500. 00| 3750. 00000 3750. 00|
Junction Boxes, Type 1 (Modified) | | |
0700 621B001 2.000 EACH 450. 00000 900. 00| 550. 00000 1100. 00|
Junction Box Units, Type 1, 2P Or 5 | | |
0710 6210002 7.000 EACH 1600. 00000 11200. 00| 1850. 00000 12950. 00|
Inlets, Type C, PL O P3 | | |
0720 6210016 1. 000 EACH| 1850. 00000 1850. 00| 2300. 00000 2300. 00|
Inlets, Type S2 O S4 (1 Wng) | | |
0730 6210017 1. 000 EACH| 1950. 00000 1950. 00| 2100. 00000 2100. 00|
Inlets, Type S1 O S3 (2 Wng) | | |
0740 6210020 3.000 EACH 2100. 00000 6300. 00| 1750. 00000 5250. 00|
Inlets, Type Y | [ |
0750 621D019 2.000 EACH 400. 00000 800. 00| 450. 00000 900. 00|
Infet Units, Type Y | [ |
0760 621D022 4.000 EACH 450. 00000 1800. 00| 450. 00000 1800. 00|
Inlet Units, Type C, PL O P3 | | |
0770 623C000 292.000 M | 33. 00000 9636. 00| 10. 00000 2920. 00|
Conbi nation Curb & Gutter, Type C | | |
0780 630A000 1921.000 M | 40. 20000 77224. 20| 40. 20000 77224. 20|
Steel Beam Guardrail, dass A Type 1 | | |
0790 6300001 21. 000 EACH 550. 00000 11550. 00| 550. 00000 11550. 00|
Quardrail End Anchor, Type 8 | | |
0800 6300031 10. 000 EACH| 825. 00000 8250. 00| 825. 00000 8250. 00|
Guardrail End Anchor, Type 14 (Modified)]| | |
0810 6300070 35.000 EACH 1325. 00000 46375. 00| 1325. 00000 46375. 00|
Quardrail End Anchor, Type 10 Series | | |
0820 650A000 5153.000 M | 7. 25000 37359. 25| 7.25000 37359. 25|
Topsoi | | | |
0830 651B000 27.000 MION 28. 00000 756. 00| 38. 57000 1041. 39|
Agricul tural Linmestone | | |
0840 651C000 11. 000 MroN| 220. 00000 2420. 00| 247. 90000 2726. 90|
I I

8-8-8 Commercial Fertilizer |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 012 -7
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT 1D : 20000331012 COUNTI ES : DALE
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

|
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

Broken White, Cass 3W Type A Traffic
Stripe (150 mm W de)

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0850 652A061 6.000 HA | 970. 00000 5820. 00| 1111. 95000 6671. 70|
Seeding (M x 3E) | [ |
0860 654A001 342.000 M | 4. 80000 1641. 60| 3. 60000 1231. 20|
Sol id Soddi ng (Bernuda) | [ |
0870 656A000 5.000 HA | 970. 00000 4850. 00| 1050. 17000 5250. 85|
Mul ching, Cass A Type 1 | [ |
0880 656A001 1.000 HA | 1200. 00000 1200. 00| 1111. 95000 1111. 95|
Mul ching, Cass A Type 2 | [ |
0890 659A000 200.000 M | 1. 80000 360. 00| 1. 80000 360. 00|
Erosion Control Netting, Class A | [ |
0900 665F000 236. 000 EACH 5. 00000 1180. 00| 5. 00000 1180. 00|
Hay Bal es | [ |
0910 665G000 40. 000 EACH| 5. 00000 200. 00| 6. 00000 240. 00|
Sand Bags | [ |
0920 665J000 2886.000 M | 12. 60000 36363. 60| 9. 60000 27705. 60|
Silt Fence, Type A | [ |
0930 665K000 192.000 M3 | 25. 00000 4800. 00| 25. 00000 4800. 00|
Dr ai nage Sunp Excavation | [ |
0940 680A000 LUWP| 13500. 00000 13500. 00| 13500. 00000 13500. 00|
Engi neering Control s | [ |
0950 701A004 4.000 KM | 186. 00000 744. 00| 186. 00000 744. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0960 701A012 4.000 KM | 186. 00000 744, 00| 186. 00000 744. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0970 701C000 43.000 KM | 174. 00000 7482. 00| 174. 00000 7482. 00|
Broken Tenporary Traffic Stripe | [ |
0980 701C001 110. 000 KM | 186. 00000 20460. 00| 186. 00000 20460. 00|
Solid Tenporary Traffic Stripe | [ |
0990 701D007 6.000 KM | 621. 00000 3726. 00| 621. 00000 3726. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
1000 701D008 1.000 KM | 621. 00000 621. 00| 621. 00000 621. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
1010 701D014 1.000 KM | 560. 00000 560. 00| 560. 00000 560. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
1020 701D015 1.000 KM | 560. 00000 560. 00| 560. 00000 560. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
1030 701Gl121 166.000 M | 4. 30000 713. 80| 4. 30000 713. 80|
| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 012 -8
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT 1D : 20000331012 COUNTI ES : DALE
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

|
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1040 701Gl25 166.000 M | 17. 00000 2822. 00| 17. 00000 2822. 00|
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1050 701G133 166.000 M | 18. 20000 3021. 20| 18. 20000 3021. 20|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1060 702A008 22.000 KM | 2299. 00000 50578. 00| 2299. 00000 50578. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1070 702A009 22.000 KM | 2299. 00000 50578. 00| 2299. 00000 50578. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1080 702A010 21.000 KM | 1150. 00000 24150. 00| 1150. 00000 24150. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1090 702B001 3900.000 M | 4.92000 19188. 00| 4.92000 19188. 00|
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | [ |
1100 703A002 1107.000 M2 | 17. 00000 18819. 00| 17. 00000 18819. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
1110 703B002 168.000 M2 | 26. 00000 4368. 00| 26. 00000 4368. 00|
Traffic Control Legends, dass 2, Type A | |
1120 703D001 1742.000 M2 | 11. 00000 19162. 00| 11. 00000 19162. 00|
Tenporary Traffic Control Markings | | |
1130 705A011 762.000 EACH 4. 00000 3048. 00| 4. 00000 3048. 00|
Pavenent Markers, Class C, Type 1-A | | |
1140 705A012 756. 000 EACH 4. 00000 3024. 00| 4. 00000 3024. 00|
Pavenent Markers, Class C, Type 1-B | | |
1150 705A030 80. 000 EACH| 4.90000 392. 00| 4.90000 392. 00|
Paverent Markers, Class A-H, Type 2-C | | |
1160 705A031 1463. 000 EACH| 4.70000 6876. 10| 4. 70000 6876. 10|
Pavenent Markers, Cass A-H Type 1-A | | |
1170 705A037 190. 000 EACH 4.90000 931. 00| 4. 90000 931. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
1180 707Q001 202. 000 EACH 10. 00000 2020. 00| 10. 00000 2020. 00|
Barrier Rail Munted Delineator | | |
(Bi-Directional) [ |
1190 726B000 1704.000 M 150. 75000 256878. 00| 150. 00000 255600. 00|
| |
I I

|
Portabl e Concrete Safety Barriers, Type |
6 I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PACGE : 012 -9
TABULATI ON OF BI DS
CALL ORDER : 012 CONTRACT I D : 20000331012 COUNTI ES : DALE
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 01018 |
| W REGRASS CONSTRUCTI ON COMPA| APAC- ALABAMA, | NC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1200 7260001 760.000 M | 39. 37000 29921. 20| 40. 00000 30400. 00|
State Furni shed Portable Concrete | [ |
Safety Barriers (Type 6) | | |
1210 740B000 247.000 M2 | 90. 00000 22230. 00| 85. 26000 21059. 22|
Construction Signs | | |
1220 740D000 120. 000 EACH| 45. 00000 5400. 00| 42.10000 5052. 00|
Channel i zi ng Druns | [ |
1230 740EO000 150. 000 EACH| 12. 50000 1875. 00| 11. 58000 1737. 00|
Cones (900 nmm Hi gh) | | |
1240 740F002 28. 000 EACH 210. 00000 5880. 00| 200. 00000 5600. 00|
Barri cades, Type |11 | | |
1250 7401 005 14. 000 EACH| 530. 00000 7420. 00| 526. 32000 7368. 48|
War ni ng Lights, Type B (Detachabl e Head) | [ |
1260 740MDOO 150. 000 EACH| 6. 50000 975. 00| 6. 32000 948. 00|
Bal | ast For Cone | | |
1270 7400000 1. 000 EACH| 2500. 00000 2500. 00| 2500. 00000 2500. 00|
Pil ot Car | [ |
1280 741C010 6. 000 EACH 1200. 00000 7200. 00| 4211. 00000 25266. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1290 998A000 LUMP| 0. 00000 0. 00| 5000. 00000 5000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 187, 000. 00) | [ |
1300 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 4,647,457.51] $ 4,914,879. 08|
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 4,647,457.51] $ 4,914,879. 08|




04/ 07/ 00

CALL ORDER
LETTI NG DATE :

013
03/ 31/ 00

CONTRACT DESCRI PTI ON :

for constructing the Parti al

Stri pe,

Rai nsvi l | e.

SET- ASI DE :

Length -

3.525 m.

10: 00 AM

G ade,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

CONTRACT ID :

DI STRI CT

CONTRACT TIME

RURAL
Drai n, Pave,

PAGE : 013 -1
VENDOR RANKI NG

20000331013 COUNTI ES : DEKALB
01
365 Wor ki ng Days (avai |l abl e days)

PROJECT(S) : NHF-436(38)

Traffic
and Bridges on S.R #35 from Powel |

to

RANK

VENDOR NO. / NAME
JACKSON PAVI NG & CONSTRUCTI ON,
VWH TAKER CONTRACTI NG CORPORATI ON
GOOD HOPE CONTRACTI NG CO., | NC

APAC- ALABAMA,

I NC.

I NC.

TOTAL % OVER
BI D LOWBI D
$ 3,962, 164. 07 100. 0000%
$ 4,110,887.35 103. 7535%
$ 4,149, 880.62 104. 7377%
$ 4,229,568.86 106. 7489%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 013 -2
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT 1D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 23009 | (3) 07002

| JACKSON PAVI NG & CONSTRUCTI O WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 6000. 00000 6000. 00 90370. 00000 90370. 00| 72000. 00000 72000. 00

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 6" Conpacted Thickness |

|
Clearing & Grubbing (Approximtely 2 | [ |
Acr es) | [ |
0020 206A000 LUWP| 15000. 00000 15000. 00| 25000. 00000 25000. 00| 25000. 00000 25000. 00
Removal OF A d Bridge Station 560+20 | [ |
0030 206A001 LUWP| 15000. 00000 15000. 00| 36000. 00000 36000. 00| 36000. 00000 36000. 00
Removal OF O d Bridge ,Station 615+55 | | |
0040 206C003 85. 000 SQYD| 4.49000 381. 65| 2. 00000 170. 00| 4. 00000 340. 00
Renovi ng Concrete Flunes | | |
0050 206D000 935.000 LF | 4. 99000 4665. 65| 5. 00000 4675. 00| 8. 00000 7480. 00
Renovi ng Pi pe | [ |
0060 206D001 1065. 000 LF | 1. 20000 1278. 00| 1. 00000 1065. 00| 1. 20000 1278. 00
Renovi ng Guardrai l | [ |
0070 206E000 3.000 EACH 149. 99000 449. 97| 250. 00000 750. 00| 200. 00000 600. 00
Renovi ng Headwal | s | | |
0080 206E001 2.000 EACH 175. 00000 350. 00| 650. 00000 1300. 00| 250. 00000 500. 00
Renmoving Inlets | [ |
0090 206E002 1. 000 EACH| 175. 00000 175. 00| 800. 00000 800. 00| 300. 00000 300. 00
Renovi ng Juncti on Boxes | | |
0100 206E008 24.000 EACH 89. 00000 2136. 00| 100. 00000 2400. 00| 89. 00000 2136. 00
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0110 210A000 33294.000 CYIP| 3. 60000 119858. 40| 4. 90000 163140. 60| 2.50000 83235. 00
Uncl assi fi ed Excavation | |
0120 210D000 33180. 000 CYIP| 5. 65000 187467. 00| 4. 68000 155282. 40| 4.50000 149310. 00
Borrow Excavati on | [ |
0130 212A000 206. 000 STA | 10. 96000 2257. 76| 15. 00000 3090. 00| 20. 00000 4120. 00
Machi ne Gradi ng Shoul ders | | |
0140 214A000 1020. 000 CUYD| 6. 00000 6120. 00| 10. 00000 10200. 00| 20. 00000 20400. 00
Structure Excavation | | |
0150 214B001 174.000 CUYD| 13. 76000 2394. 24| 13. 08000 2275. 92| 12. 50000 2175. 00
Foundation Backfill, Commerci al | [ |
0160 230A000 226. 000 RBST| 375. 00000 84750. 00| 225. 00000 50850. 00| 225. 00000 50850. 00
Roadbed Processing | | |
0170 301A006 490. 000 SYCP| 4. 00000 1960. 00| 3. 72000 1822. 80| 5. 00000 2450. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 4.5" Conpacted Thi ckness [ |
0180 301A012 96263. 000 SYCP| 3. 45000 332107. 35| 3. 72000 358098. 36| 3. 60000 346546. 80
| |
I I
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TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT 1D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 23009 | (3) 07002

| JACKSON PAVI NG & CONSTRUCTI O WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Super pave Bitumi nous Concrete Upper
Bi nder Layer, 1 1/2" Max Aggregate Size
M x, ESAL Range C

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0190 306EO000 1.000 EACH 5636. 88000 5636. 88| 6003. 00000 6003. 00| 6000. 00000 6000. 00
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | [ |
0200 401A000 96263. 000 SYCP| 0. 25000 24065. 75| 0. 26000 25028. 38| 0. 28000 26953. 64
Bi t um nous Treatnment A | [ |
0210 401A004 30386. 000 SYCP| 0. 67160 20407. 24| 0. 55500 16864. 23| 0. 68000 20662. 48
Bi t um nous Treatment E | [ |
0220 401B108 23850. 000 SYCP| 0. 89400 21321. 90| 0. 90000 21465. 00| 0. 90000 21465. 00
Bi t um nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0230 405A000 4686. 000 GAL | 0. 92000 4311. 12| 0. 80000 3748. 80| 1. 40000 6560. 40
Tack Coat | [ |
0240 408A051 25349. 000 SQYD| 0. 45000 11407. 05| 0. 32000 8111. 68| 0. 40000 10139. 60
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0250 408A052 30386. 000 SY | 0. 56000 17016. 16| 0. 32000 9723. 52| 0. 45000 13673. 70
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0260 410B000 1.000 EACH 2200. 00000 2200. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
State Furnished Profil ograph | | |
0270 424A240 141. 000 TON | 39. 20000 5527. 20| 34. 74000 4898. 34| 33. 00000 4653. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0280 424A260 6575. 000 TON | 30. 00000 197250. 00| 32. 74000 215265. 50| 33. 00000 216975. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0290 424A266 65. 000 TON | 30. 85000 2005. 25| 34. 74000 2258. 10| 33. 00000 2145. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0300 424B441 1336. 000 TON | 26. 11000 34882. 96| 25. 63000 34241. 68| 27. 85000 37207. 60
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0310 424B442 1360. 000 TON | 26.22000 35659. 20| 25. 13000 34176. 80| 27. 85000 37876. 00
I I I
| | |
I I I
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TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT 1D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 23009 | (3) 07002

| JACKSON PAVI NG & CONSTRUCTI O WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0320 424B461 8617.000 TON 25. 63000 220853. 71 27. 85000 239983. 45
Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi mum Aggregate Size

M x, ESAL Range D

23. 15000 199483. 55

Special Drilled Shaft Excavation, 3 -6"
Di anet er

+ +
I I I
I | I
| | |
0330 424B462 6355. 000 TON | 23. 80000 151249. 00| 24. 45000 155379. 75| 27. 85000 176986. 75
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0340 424B561 4560. 000 TON | 22. 00000 100320. 00| 25. 63000 116872. 80| 27. 85000 126996. 00
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0350 424C241 2437.000 TON | 23. 20000 56538. 40| 24. 45000 59584. 65| 27. 85000 67870. 45
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |
0360 424C261 10891. 000 TON | 22. 75000 247770. 25| 24. 45000 266284. 95| 27. 85000 303314. 35
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range D | | |
0370 430B014 2000. 000 TNCP| 10. 37000 20740. 00| 11. 90000 23800. 00| 12. 00000 24000. 00
Aggregate Surfacing (AHD #410 Modified) | [ |
0380 450B000 434.000 SQYD| 75. 00000 32550. 00| 68. 00000 29512. 00| 70. 00000 30380. 00
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0390 502A000 141763.000 LB | 0. 48000 68046. 24| 0. 54000 76552. 02] 0. 54000 76552. 02
St eel Rei nforcenent | | |
0400 502B000 LUMP| 39000. 00000 39000. 00| 35000. 00000 35000. 00| 35000. 00000 35000. 00
St eel Reinforcenment For Bridge | | |
Superstructure , Station 559+67 | | |
Approxi mately 77,300 LBS | | |
0410 502B001 LUMP| 37000. 00000 37000. 00| 34000. 00000 34000. 00| 34000. 00000 34000. 00
St eel Reinforcement For Bridge | | |
Superstructure , Station 614+73 | | |
Approxi mately 72,500 LBS | | |
0420 506A000 82.000 LF | 158. 00000 12956. 00| 175. 00000 14350. 00| 175. 00000 14350. 00
Drilled Shaft Excavation, 4'-6" Dianeter| | |
0430 506A005 92.000 LF | 158. 00000 14536. 00| 175. 00000 16100. 00| 175. 00000 16100. 00
Drilled Shaft Excavation, 3'-6" Dianeter| | |
0440 506B002 120.000 LF | 765. 00000 91800. 00| 770. 00000 92400. 00| 770. 00000 92400. 00
I I I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT 1D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 23009 | (3) 07002

| JACKSON PAVI NG & CONSTRUCTI O WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Cul vert Concrete Extension (Cast In |
Pl ace) |

------------------------------------------ B I e N N N N
0450 506B003 80.000 LF | 775. 00000 62000. 00| 775. 00000 62000. 00| 775. 00000 62000. 00
Special Drilled Shaft Excavation, 4’ -0" | [ |
Di anet er | | |
0460 506C041 212.000 LF | 67.50000 14310. 00| 132. 00000 27984. 00| 132. 00000 27984. 00
Drilled Shaft Construction, 3 -6" | | |
Di aneter, C ass DSl Concrete | [ |
0470 506C042 80.000 LF | 82. 50000 6600. 00| 160. 00000 12800. 00| 160. 00000 12800. 00
Drilled Shaft Construction, 4'-0" | [ |
Di anmeter, Cass DSl Concrete | | |
0480 506C043 82.000 LF | 100. 00000 8200. 00| 175. 00000 14350. 00| 175. 00000 14350. 00
Drilled Shaft Construction, 4'-6" | | |
Di aneter, C ass DSl Concrete | [ |
0490 506001 12. 000 EACH 650. 00000 7800. 00| 660. 00000 7920. 00| 660. 00000 7920. 00
Crosshol e Sonic Logging, 3'-6" Dianeter | [ |
0500 506G002 8.000 EACH| 650. 00000 5200. 00| 660. 00000 5280. 00| 660. 00000 5280. 00
Crosshol e Soni c Logging, 4'-0" Dianeter | [ |
0510 508A000 12920.000 LB | 2. 25000 29070. 00| 3. 40000 43928. 00| 3. 40000 43928. 00
Structural Steel | [ |
0520 510A000 384.000 cCUYD 310. 00000 119040. 00| 360. 00000 138240. 00| 360. 00000 138240. 00
Bridge Substructure Concrete, Class A | [ |
0530 510C051 LUMP|  128000. 00000 128000. 00| 125000. 00000 125000. 00| 120000. 00000 120000. 00
Bridge Concrete Superstructure, Station | [ |
559+67 Approxi mately 350 CU YDS | | |
0540 510C052 LUWP|  125000. 00000 125000. 00| 120000. 00000 120000. 00| 125000. 00000 125000. 00
Bri dge Concrete Superstructure, Station | | |
614+73 Approxi mately 335 CU YDS | | |
0550 510E000 2022. 000 SQYD| 1. 85000 3740. 70| 2.20000 4448. 40| 2.20000 4448. 40
G ooving Concrete Bridge Decks | [ |
0560 511A001 36. 000 EACH| 125. 00000 4500. 00| 158. 00000 5688. 00| 158. 00000 5688. 00
El astoneri c Bearings, Type 2 | [ |
0570 511A004 32.000 EACH| 400. 00000 12800. 00| 380. 00000 12160. 00| 380. 00000 12160. 00
El astoneri c Bearings, Type 4 | [ |
0580 513B004 290.000 LF | 90. 00000 26100. 00| 75. 00000 21750. 00| 75. 00000 21750. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Il (Specialty Item | | |
0590 513B015 2567.000 LF | 105. 00000 269535. 00| 114. 00000 292638. 00| 114. 00000 292638. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-54 (Specialty Item | [ |
0600 524B011 49. 000 CUYD| 475. 00000 23275. 00| 510. 00000 24990. 00| 325. 00000 15925. 00
| |
I I
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TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT 1D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 23009 | (3) 07002

| JACKSON PAVI NG & CONSTRUCTI O WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0610 530A001 460. 000 LF | 25.11000 11550. 60| 29. 07000 13372. 20| 18. 00000 8280. 00
18" Roadway Pipe (Cass 3 RC.) | [ |

0620 530A002 148.000 LF | 32. 23000 4770. 04| 40. 96000 6062. 08| 30. 00000 4440. 00
24" Roadway Pipe (Class 3 RC.) | [ |

0630 530A003 212.000 LF | 41. 69000 8838. 28| 55.11000 11683. 32| 36. 00000 7632. 00
30" Roadway Pipe (Class 3 RC.) | [ |

0640 535A001 648.000 LF | 31. 12000 20165. 76| 19. 44000 12597. 12| 20. 00000 12960. 00
18" Side Drain Pipe | [

0650 600A000 LUMP|  160000. 00000 160000. 00| 112800. 00000 112800. 00| 110987. 78000 110987. 78
Mobi | i zati on [ |

0660 601A000 1.000 EACH 3000. 00000 3000. 00| 2500. 00000 2500. 00| 7500. 00000 7500. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |

0670 602A000 19. 000 EACH| 92. 00000 1748. 00| 90. 00000 1710. 00| 100. 00000 1900. 00
Ri ght O \Way Markers | | |

0680 603A002 1.000 EACH 18438. 00000 18438. 00| 1500. 00000 1500. 00| 20000. 00000 20000. 00
Furni shing Type 3 Field Ofice | [ |

0690 606A000 500. 000 LF | 7. 55000 3775. 00| 1. 50000 750. 00| 6. 00000 3000. 00
6" Underdrain Pipe | | |

0700 610C001 1800. 000 TON | 14. 27000 25686. 00| 15. 61000 28098. 00| 20. 00000 36000. 00
Loose Riprap, Cass 2 | | |

0710 610D000 1400. 000 SQYD| 2.10000 2940. 00| 3. 25000 4550. 00| 3. 00000 4200. 00
Filter Bl anket | [ |

0720 619A002 1.000 EACH 569. 96000 569. 96| 675. 00000 675. 00| 350. 00000 350. 00
18" Roadway Pi pe End Treatnment, Cass 1 | | |

0730 619A003 3.000 EACH 664. 73000 1994. 19| 750. 00000 2250. 00| 450. 00000 1350. 00
24" Roadway Pipe End Treatment, Cass 1 | [ |

0740 619A004 2.000 EACH 808. 07000 1616. 14| 800. 00000 1600. 00| 600. 00000 1200. 00
30" Roadway Pipe End Treatnent, Cass 1 | | |

0750 619A101 24.000 EACH 569. 96000 13679. 04| 600. 00000 14400. 00| 350. 00000 8400. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0760 621A000 4.000 EACH| 1200. 00000 4800. 00| 1800. 00000 7200. 00| 800. 00000 3200. 00
Junction Boxes, Type 1, 1P O 5 | [

0765 621B000 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00| 200. 00000 200. 00
Junction Box Units, Type 1, 1P O 5 | [

0770 621C001 2.000 EACH 2200. 00000 4400. 00| 770. 00000 1540. 00| 1250. 00000 2500. 00
Inlets, Type B | [ |

0780 621C002 1.000 EACH 2270. 00000 2270. 00| 1500. 00000 1500. 00| 1250. 00000 1250. 00
Inlets, Type C, PL O P3 | [

0790 621C020 4.000 EACH| 1785. 00000 7140. 00| 1600. 00000 6400. 00| 1400. 00000 5600. 00

| |

Inlets, Type Y |
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TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT 1D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 23009 | (3) 07002

| JACKSON PAVI NG & CONSTRUCTI O WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0800 621D019 6. 000 EACH| 300. 00000 1800. 00| 400. 00000 2400. 00| 200. 00000 1200. 00
Inlet Units, Type Y | [ |

0810 630A000 1528. 000 LF | 12.10000 18488. 80| 11. 00000 16808. 00| 12.10000 18488. 80
Steel Beam Guardrail, Cdass A Type 1 | [ |

0820 630C001 6. 000 EACH| 700. 00000 4200. 00| 500. 00000 3000. 00| 700. 00000 4200. 00
Quardrail End Anchor, Type 8 | [ |

0830 630C003 13.000 EACH 985. 00000 12805. 00| 950. 00000 12350. 00| 985. 00000 12805. 00
Quardrail End Anchor, Type 13 | [ |

0840 630C070 13. 000 EACH 1200. 00000 15600. 00| 1600. 00000 20800. 00| 1200. 00000 15600. 00
Quardrail End Anchor, Type 10 Series | [ |

0850 631C000 300.000 LF | 9. 00000 2700. 00| 5. 00000 1500. 00| 9. 00000 2700. 00
Steel Beam Guardrail C ass A Type 1 | [ |
Reset [

0860 631E003 4.000 EACH 450. 00000 1800. 00| 450. 00000 1800. 00| 800. 00000 3200. 00
Guardrail End Anchor Type 13, Reset | |

0870 631E010 2.000 EACH 800. 00000 1600. 00| 950. 00000 1900. 00| 600. 00000 1200. 00
Quardrail End Anchor, Ty 10 Seri es, | | |
Reset | [

0880 631G008 2.000 EACH 600. 00000 1200. 00| 300. 00000 600. 00| 450. 00000 900. 00
Guardrail End Anchor Type 8 Rel ocated | [ |

0890 650A000 5058. 000 CYIP| 6. 54000 33079. 32| 3. 58000 18107. 64| 4.50000 22761. 00
Topsoi | | [ |

0900 650B000 5642. 000 CYIP| 2. 11000 11904. 62| 3. 58000 20198. 36| 3. 00000 16926. 00
Topsoi | From St ockpil es | [ |

0910 652A050 3.000 ACRE| 600. 00000 1800. 00| 630. 00000 1890. 00| 636. 00000 1908. 00
Seeding (M x 1A) | [ |

0920 652A053 1.000 ACRE| 600. 00000 600. 00| 630. 00000 630. 00| 636. 00000 636. 00
Seeding (M x 1E) | [

0930 652B050 1.000 ACRE| 400. 00000 400. 00| 420. 00000 420. 00| 424. 00000 424. 00
Tenporary Seeding (M x 1AT) | [ |

0940 652C000 2.000 ACRE| 100. 00000 200. 00| 105. 00000 210. 00| 110. 00000 220.00
Mowi ng | | |

0950 652D050 1.000 ACRE| 600. 00000 600. 00| 630. 00000 630. 00| 636. 00000 636. 00
Seeding In Stubble (Mx 1A) | [ |

0960 654A000 200. 000 sQvYD| 3. 00000 600. 00| 3. 15000 630. 00| 3. 20000 640. 00
Sol i d Soddi ng | [ |

0970 656A000 5.000 ACRE| 400. 00000 2000. 00| 420. 00000 2100. 00| 424. 00000 2120. 00
Mul ching, Cass A Type 1 | [ |

0980 659A002 5343. 000 SQYD| 5. 50000 29386. 50| 5. 78000 30882. 54| 6. 50000 34729. 50
Erosion Control Netting, Class Cl | [ |

0990 665C000 100. 000 LF | 13. 00000 1300. 00| 14. 00000 1400. 00| 20. 00000 2000. 00

| |

15" Tenporary Pipe |
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TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT 1D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 23009 | (3) 07002

| JACKSON PAVI NG & CONSTRUCTI O WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Solid Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |

------------------------------------------ B I e N N N N
1000 665F000 186. 000 EACH| 4. 75000 883. 50| 5. 00000 930. 00| 6. 00000 1116. 00
Hay Bal es | [ |
1010 6651 000 2855. 000 TON | 16. 35000 46679. 25| 15. 15000 43253. 25| 12. 00000 34260. 00
Tenporary Riprap, Cass 2 | [ |
1020 6653000 13500. 000 LF | 3. 60000 48600. 00| 3. 00000 40500. 00| 4. 00000 54000. 00
Silt Fence, Type A | [ |
1030 665K000 460. 000 cCUYD| 4. 25000 1955. 00| 5. 00000 2300. 00| 10. 00000 4600. 00
Dr ai nage Sunp Excavation | [ |
1040 665L000 200. 000 LF | 9. 25000 1850. 00| 15. 00000 3000. 00| 20. 00000 4000. 00
Fl oating Basin Boom | [ |
1050 666A001 2.000 ACRE| 20. 00000 40. 00| 25. 00000 50. 00| 20. 00000 40. 00
Pest Control Treatnent | [ |
1060 680A000 LUWP| 98000. 00000 98000. 00| 70000. 00000 70000. 00| 63000. 00000 63000. 00
Engi neering Control s | [ |
1070 7010001 13.000 M LE| 390. 00000 5070. 00| 390. 00000 5070. 00| 380. 00000 4940. 00
Solid Tenporary Traffic Stripe | [ |
1080 7010006 1.000 M LE| 7920. 00000 7920. 00| 7920. 00000 7920. 00| 6800. 00000 6800. 00
Solid Tenporary Traffic Stripe | [ |
(Renovabl e Tape) | | |
1090 701D009 1.000 M LE| 1320. 00000 1320. 00| 1320. 00000 1320. 00| 800. 00000 800. 00
Solid Traffic Stripe Renoved (Tape) | [ |
1100 701F000 2050.000 LF | 0. 25000 512. 50| 0. 25000 512. 50| 0. 30000 615. 00
Dotted Tenporary Traffic Stripe | | |
1110 701Gl21 1020. 000 LF | 3. 50000 3570. 00| 3. 50000 3570. 00| 1. 40000 1428. 00
Broken VWite, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1120 701Gl25 1020. 000 LF | 4.50000 4590. 00| 4.50000 4590. 00| 5. 20000 5304. 00
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1130 701G133 1020. 000 LF | 4. 50000 4590. 00| 4. 50000 4590. 00| 5. 60000 5712. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1140 702A007 1.000 M LE| 1850. 00000 1850. 00| 1850. 00000 1850. 00| 2000. 00000 2000. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
1150 702A008 7.000 M LE| 3700. 00000 25900. 00| 3700. 00000 25900. 00| 3700. 00000 25900. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
1160 702A009 8.000 M LE| 3700. 00000 29600. 00| 3700. 00000 29600. 00| 3700. 00000 29600. 00
| |
I I
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CALL ORDER : 013 CONTRACT 1D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 23009 | (3) 07002

| JACKSON PAVI NG & CONSTRUCTI O WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

1170 702A010 7.000 M LE 1850. 00000 12950. 00
Broken Wiite, Inverted Profile Traffic
Stripe (6" Wde)

1850. 00000 12950. 00| 1850. 00000 12950. 00
|

Roadway Sign Post (#3 "U' Channel
Gal vani zed Steel)

I
| | |
1180 702B001 4304. 000 LF | 1. 40000 6025. 60| 1. 40000 6025. 60| 1. 50000 6456. 00
Dotted Inverted Profile Traffic Stripe | | |
(6" W de) | | |
1190 703A002 6229. 000 SQFT]| 2. 00000 12458. 00| 2. 00000 12458. 00| 2. 50000 15572. 50
Traffic Control Markings, Class 2, Type | [ |
A I I I
1200 703B002 1059. 000 SQFT| 2.95000 3124. 05| 2. 95000 3124. 05| 2. 60000 2753. 40
Traffic Control Legends, dass 2, Type A | |
1210 703D001 3160. 000 SQFT| 1. 25000 3950. 00| 1. 25000 3950. 00| 1. 30000 4108. 00
Tenporary Traffic Control Markings | | |
1220 705A012 397.000 EACH 4. 50000 1786. 50| 4. 50000 1786. 50| 4.00000 1588. 00
Pavenent Markers, Class C, Type 1-B | | |
1230 705A023 333.000 EACH 4. 50000 1498. 50| 4. 50000 1498. 50| 4.00000 1332. 00
Pavenent Markers, Cass C, Type 2-D | | |
1240 705A024 200. 000 EACH| 4. 50000 900. 00| 4. 50000 900. 00| 4.00000 800. 00
Pavenent Markers, Cass C, Type 2-E | | |
1250 705A030 60. 000 EACH| 4. 95000 297. 00| 4. 95000 297. 00| 5. 20000 312. 00
Paverent Markers, Class A-H Type 2-C | | |
1260 705A031 446. 000 EACH| 4. 95000 2207. 70| 4. 95000 2207. 70| 5. 00000 2230. 00
Pavenent Markers, Cass A-H Type 1-A | | |
1270 705A032 447.000 EACH| 4. 95000 2212. 65| 4. 95000 2212. 65| 5. 00000 2235. 00
Pavenent Markers, Cass A-H Type 1-B | | |
1280 705A037 43. 000 EACH 4. 95000 212. 85| 4. 95000 212. 85| 5. 20000 223. 60
Pavenent Markers, Cass A-H Type 2-D | | |
1290 705A038 102. 000 EACH| 4. 95000 504. 90| 4. 95000 504. 90| 5. 20000 530. 40
Pavenent Markers, Cass A-H Type 2-E | | |
1300 707B003 1. 000 EACH| 185. 00000 185. 00| 150. 00000 150. 00| 185. 00000 185. 00
Type A Hazard Marker Installation | | |
1310 707B009 1. 000 EACH| 185. 00000 185. 00| 150. 00000 150. 00| 185. 00000 185. 00
Type A Hazard Marker Installation | | |
(Tenporary) | | |
1320 710A115 791. 000 SQFT| 13. 95000 11034. 45| 15. 40000 12181. 40| 21. 00000 16611. 00
Class 4, Alum num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |
1330 710B001 1209. 000 LF | 5. 50000 6649. 50| 6. 00000 7254. 00| 6. 50000 7858. 50
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 013 -10

Trai nee Hours At 80 Cents Per Hour |

CALL ORDER : 013 CONTRACT I D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 10011 | (2) 23009 | (3) 07002
| JACKSON PAVI NG & CONSTRUCTI O WHI TAKER CONTRACTI NG CORPORA| GOCD HOPE CONTRACTI NG CO., |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1340 740B000 2197.000 SQFT]| 10. 00000 21970. 00| 8. 40000 18454, 80| 8. 50000 18674. 50
Construction Signs | [ |
1350 740D000 620. 000 EACH 43. 00000 26660. 00| 50. 40000 31248. 00| 52. 00000 32240. 00
Channel i zi ng Druns | [ |
1360 740E000 50. 000 EACH| 10. 00000 500. 00| 11. 55000 577. 50| 12. 50000 625. 00
Cones (36 Inches High) | [ |
1370 740F002 85. 000 EACH| 375. 00000 31875. 00| 189. 00000 16065. 00| 200. 00000 17000. 00
Barri cades, Type 111 | [ |
1380 7401 005 4.000 EACH| 575. 00000 2300. 00| 892. 50000 3570. 00| 900. 00000 3600. 00
Warni ng Lights, Type B (Detachabl e Head) | [
1390 740MDO0O 50. 000 EACH| 8. 00000 400. 00| 7.35000 367. 50| 7.50000 375.00
Wi ght For Cone | [ |
1400 7410010 2.000 EACH 2650. 00000 5300. 00| 2000. 00000 4000. 00| 1500. 00000 3000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1410 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 5000. 00000 5000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 221, 000. 00) | [ |
1420 999 000 3750. 000 HOUR| 0. 80000 3000. 00| 0. 80000 3000. 00| 0. 80000 3000. 00
| |
I I

SECTI ON TOTALS |
CONTRACT TOTALS |

$ 3,962, 164.07
$ 3,962, 164.07|

$ 4,110, 887.35
$ 4,110, 887. 35|

$ 4,149, 880.62
$ 4,149, 880.62




Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 6" Conpacted Thi ckness |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
04/ 07/ 00
PAGE : 013 -11
TABULATI ON OF BI DS
CALL ORDER : 013 CONTRACT I D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT ;01
SET- ASI DE :
| (4) 01018 [ |
| APAC- ALABAMA, | NC. [ |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 316095. 51000 316095. 51| |
Clearing & Gubbing (Approximately 2 | | |
Acres) | [ |
0020 206A000 LUMP| 15151. 52000 15151. 52| |
Rermoval OF O d Bridge Station 560+20 | | |
0030 206A001 LUMP| 15151. 52000 15151. 52| |
Removal OF O d Bridge , Station 615+55 | | |
0040 206C003 85. 000 SQYD| 2.52000 214. 20| |
Renmovi ng Concrete Flunes | [ |
0050 206D000 935.000 LF | 4.56000 4263. 60| |
Removi ng Pi pe | [ |
0060 206D001 1065. 000 LF | 1. 15000 1224. 75| |
Removi ng Cuar dr ai | | [ |
0070 206E000 3.000 EACH 35. 15000 105. 45| |
Renmovi ng Headwal | s | [ |
0080 206E001 2.000 EACH 107. 56000 215.12] |
Rermoving Inlets | [ |
0090 206E002 1.000 EACH 105. 46000 105. 46| |
Renovi ng Juncti on Boxes | [ |
0100 206E008 24.000 EACH 85. 40000 2049. 60| |
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0110 210A000 33294. 000 CYIP| 0. 05000 1664. 70| |
Uncl assi fied Excavation [ |
0120 210D000 33180. 000 CYIP| 3. 84000 127411. 20| |
Borr ow Excavati on [ |
0130 212A000 206. 000 STA | 16. 07000 3310. 42| |
Machi ne Gradi ng Shoul ders | [ |
0140 214A000 1020. 000 CUYD| 2.09000 2131. 80| |
Structure Excavation | [ |
0150 214B001 174.000 CUYD| 11. 93000 2075. 82| |
Foundati on Backfill, Conmmerci al | [ |
0160 230A000 226.000 RBST| 254. 39000 57492. 14| |
Roadbed Processing | [ |
0170 301A006 490. 000 SYCP| 4.43000 2170. 70| |
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4.5" Conpacted Thi ckness | [ |
0180 301A012 96263. 000 SYCP| 3. 16000 304191. 08| |
I I
| I



Super pave Bitumi nous Concrete Upper

Bi nder Layer, 1 1/2" Max Aggregate Size

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 013 -12
TABULATI ON OF BI DS
CALL ORDER : 013 CONTRACT I D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 01018 [ |
| APAC- ALABAMA, | NC. [ |
LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0190 306EO000 1.000 EACH 5277. 78000 5277. 78| |
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | [ |
0200 401A000 96263. 000 SYCP| 0. 40000 38505. 20| |
Bi t um nous Treatnment A | [ |
0210 401A004 30386. 000 SYCP| 0. 68000 20662. 48| |
Bi t um nous Treatment E | [ |
0220 401B108 23850. 000 SYCP| 0. 90000 21465. 00| |
Bi t um nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0230 405A000 4686. 000 GAL | 1. 44000 6747. 84| |
Tack Coat | [ |
0240 408A051 25349. 000 SQYD| 0. 41000 10393. 09| |
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0250 408A052 30386. 000 SY | 0. 45000 13673. 70| |
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0260 410B000 1.000 EACH 1978. 95000 1978. 95| |
State Furnished Profil ograph | | |
0270 424A240 141. 000 TON | 46. 84000 6604. 44| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0280 424A260 6575. 000 TON | 33. 14000 217895. 50| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0290 424A266 65. 000 TON | 37. 84000 2459. 60| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0300 424B441 1336. 000 TON | 29. 79000 39799. 44| |
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0310 424B442 1360. 000 TON | 28. 88000 39276. 80| |
I I I
| | |
I I I

M x, ESAL Range C



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 013 -13

Special Drilled Shaft Excavation, 3 -6"

CALL ORDER : 013 CONTRACT I D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (4) 01018 | |
| APAC- ALABAMA, | NC. [ |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0320 424B461 8617.000 TON | 27.81000 239638. 77| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0330 424B462 6355. 000 TON | 25. 78000 163831. 90| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0340 424B561 4560. 000 TON | 26. 36000 120201. 60| |
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0350 424C241 2437.000 TON | 27. 49000 66993. 13| |
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |
0360 424C261 10891. 000 TON | 26. 05000 283710. 55| |
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range D | | |
0370 430B014 2000. 000 TNCP| 9. 05000 18100. 00| |
Aggregate Surfacing (AHD #410 Modified) | [ |
0380 450B000 434.000 SQYD| 75. 76000 32879. 84| |
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0390 502A000 141763.000 LB | 0. 49000 69463. 87| |
St eel Rei nforcenent | | |
0400 502B000 LUMP| 39393. 94000 39393. 94| |
St eel Reinforcenment For Bridge | | |
Superstructure , Station 559+67 | | |
Approxi mately 77,300 LBS | | |
0410 502B001 LUMP| 37373. 74000 37373. 74| |
St eel Reinforcement For Bridge | | |
Superstructure , Station 614+73 | | |
Approxi mately 72,500 LBS | | |
0420 506A000 82.000 LF | 159. 60000 13087. 20| |
Drilled Shaft Excavation, 4'-6" Dianeter| | |
0430 506A005 92.000 LF | 159. 60000 14683. 20| |
Drilled Shaft Excavation, 3'-6" Dianeter| | |
0440 506B002 120.000 LF | 772.73000 92727. 60| |
I I I
I I I

D anet er



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 013 -14
TABULATI ON OF BI DS
CALL ORDER : 013 CONTRACT I D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (4) 01018 [ |
| APAC- ALABAMA, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0450 506B003 80.000 LF | 782.83000 62626. 40| |
Special Drilled Shaft Excavation, 4’ -0" | [ |
Di anet er | | |
0460 506C041 212.000 LF | 68. 18000 14454. 16| |
Drilled Shaft Construction, 3 -6" | | |
Di aneter, C ass DSl Concrete | [ |
0470 506C042 80.000 LF | 83. 33000 6666. 40| |
Drilled Shaft Construction, 4'-0" | [ |
Di anmeter, Cass DSl Concrete | | |
0480 506C043 82.000 LF | 101. 01000 8282. 82| |
Drilled Shaft Construction, 4'-6" | | |
Di aneter, C ass DSl Concrete | [ |
0490 506001 12. 000 EACH 656. 57000 7878. 84| |
Crosshol e Sonic Logging, 3'-6" Dianeter | [ |
0500 506G002 8.000 EACH| 656. 57000 5252. 56| |
Crosshol e Soni c Logging, 4'-0" Dianeter | [ |
0510 508A000 12920.000 LB | 2.27000 29328. 40| |
Structural Steel | [ |
0520 510A000 384.000 cCUYD 313. 13000 120241. 92| |
Bridge Substructure Concrete, Class A | [ |
0530 510C051 LUMP|  129292. 93000 129292. 93| |
Bridge Concrete Superstructure, Station | [ |
559+67 Approxi mately 350 CU YDS | | |
0540 510C052 LUWP| 126262. 63000 126262. 63| |
Bri dge Concrete Superstructure, Station | | |
614+73 Approxi mately 335 CU YDS | | |
0550 510E000 2022. 000 SQYD| 1. 87000 3781. 14| |
G ooving Concrete Bridge Decks | [ |
0560 511A001 36. 000 EACH| 126. 26000 4545, 36| |
El astoneri c Bearings, Type 2 | [ |
0570 511A004 32.000 EACH| 404. 04000 12929. 28| |
El astoneri c Bearings, Type 4 | [ |
0580 513B004 290.000 LF | 90. 91000 26363. 90| |
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Il (Specialty Item | | |
0590 513B015 2567.000 LF | 106. 06000 272256. 02| |
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-54 (Specialty Item | [ |
0600 524B011 49. 000 CUYD| 479. 80000 23510. 20| |
Cul vert Concrete Extension (Cast In | [ |
I I

Pl ace) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 013 -15
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT 1D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (4) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0610 530A001 460.000 LF | 27. 84000 12806. 40
18" Roadway Pipe (Cass 3 RC.) |
0620 530A002 148.000 LF | 32. 21000 4767. 08
24" Roadway Pipe (Class 3 RC.) |
0630 530A003 212.000 LF | 45. 78000 9705. 36
30" Roadway Pipe (Class 3 RC.) |
0640 535A001 648.000 LF | 20. 03000 12979. 44
18" Side Drain Pipe |
0650 600A000 LUMP|  302338. 96000 302338. 96
Mobi | i zati on
0660 601A000 1.000 EACH 2824. 21000 2824.21

Furni shing Base, Soil And Structure
Laboratori es

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

0670 602A000 19. 000 EACH| 126. 26000 2398. 94| |
Ri ght O \Way Markers | | |
0680 603A002 1. 000 EACH| 9413. 68000 9413. 68| |
Furni shing Type 3 Field Ofice | [ |
0690 606A000 500. 000 LF | 10. 05000 5025. 00| |
6" Underdrain Pipe | | |
0700 610C001 1800. 000 TON | 13. 67000 24606. 00| |
Loose Riprap, Cass 2 | | |
0710 610D000 1400. 000 SQYD| 2.22000 3108. 00| |
Filter Bl anket | [ |
0720 619A002 1. 000 EACH| 511. 58000 511. 58| |
18" Roadway Pi pe End Treatnment, Cass 1 | | |
0730 619A003 3.000 EACH 529. 82000 1589. 46| |
24" Roadway Pipe End Treatment, Cass 1 | [ |
0740 619A004 2.000 EACH 611. 58000 1223. 16| |
30" Roadway Pipe End Treatnent, Cass 1 | | |
0750 619A101 24.000 EACH 371. 93000 8926. 32| |
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0760 621A000 4.000 EACH| 1181. 84000 4727. 36| |
Junction Boxes, Type 1, 1P O 5 | [ |
0765 621B000 1.000 EACH 1165. 26000 1165. 26| |
Junction Box Units, Type 1, 1P O 5 | [ |
0770 621C001 2.000 EACH 1390. 53000 2781. 06| |
Inlets, Type B | [ |
0780 621C002 1.000 EACH 1415. 79000 1415. 79| |
Inlets, Type C, PL O P3 | [ |
0790 621C020 4.000 EACH| 1290. 00000 5160. 00| |
| |

Inlets, Type Y |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 013 -16
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT 1D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (4) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0800 621D019 6. 000 EACH| 347.37000 2084. 22| |
Inlet Units, Type Y | [ |
0810 630A000 1528. 000 LF | 11. 62000 17755. 36| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
0820 630C001 6. 000 EACH| 671. 72000 4030. 32| |
Quardrail End Anchor, Type 8 | [ |
0830 630C003 13.000 EACH 945. 20000 12287. 60| |
Quardrail End Anchor, Type 13 | [ |
0840 630C070 13. 000 EACH 1151. 52000 14969. 76| |
Quardrail End Anchor, Type 10 Series | [ |
0850 631C000 300.000 LF | 8. 64000 2592. 00| |
Steel Beam Guardrail C ass A Type 1 | [ |
Reset [
0860 631E003 4.000 EACH 767. 68000 3070. 72| |
Guardrail End Anchor Type 13, Reset | |
0870 631E010 2.000 EACH 575. 76000 1151. 52| |
Quardrail End Anchor, Ty 10 Seri es, | | |
Reset | [
0880 631G008 2.000 EACH 431. 82000 863. 64| |
Guardrail End Anchor Type 8 Rel ocated | [ |
0890 650A000 5058. 000 CYIP| 6. 54000 33079. 32| |
Topsoi | | [ |
0900 650B000 5642. 000 CYIP| 3.11000 17546. 62| |
Topsoi | From St ockpil es | [ |
0910 652A050 3.000 ACRE| 1212. 12000 3636. 36| |
Seeding (M x 1A) | [ |
0920 652A053 1.000 ACRE| 1313. 13000 1313. 13| |
Seeding (M x 1E) | [
0930 652B050 1.000 ACRE| 1010. 10000 1010. 10| |
Tenporary Seeding (M x 1AT) | [ |
0940 652C000 2.000 ACRE| 101. 01000 202. 02| |
Mowi ng | | |
0950 652D050 1.000 ACRE| 1212. 12000 1212. 12| |
Seeding In Stubble (Mx 1A) | [ |
0960 654A000 200. 000 sQvYD| 7.07000 1414. 00| |
Sol i d Soddi ng | [ |
0970 656A000 5.000 ACRE| 808. 08000 4040. 40| |
Mul ching, Cass A Type 1 | [ |
0980 659A002 5343. 000 SQYD| 7.58000 40499. 94| |
Erosion Control Netting, Class Cl | [ |
0990 665C000 100. 000 LF | 24. 63000 2463. 00| |
| |

15" Tenporary Pipe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 013 -17
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT 1D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (4) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1000 665F000 186. 000 EACH| 4.89000 909. 54
Hay Bal es |
1010 6651 000 2855. 000 TON | 14. 37000 41026. 35
Tenporary Riprap, Cass 2 |
1020 6653000 13500. 000 LF | 0. 75000 10125. 00
Silt Fence, Type A |
1030 665K000 460. 000 CUYD| 3. 79000 1743. 40
Drai nage Sunp Excavation |
1040 665L000 200. 000 LF | 14. 35000 2870. 00
Fl oating Basin Boom |
1050 666A001 2.000 ACRE| 50. 51000 101. 02
Pest Control Treatnent |
1060 680A000 LUMP| 64641. 05000 64641. 05
Engi neering Controls |
1070 7010001 13.000 M LE| 393. 94000 5121. 22
Solid Tenporary Traffic Stripe |
1080 7010006 1.000 M LE| 8000. 00000 8000. 00

Solid Tenporary Traffic Stripe |
(Renovabl e Tape) |
1090 701D009 1.000 M LE| 1333. 33000 1333. 33

Solid Traffic Stripe Renoved (Tape)

1100 701F000 2050. 000 LF 0. 25000 512. 50
Dotted Tenporary Traffic Stripe

1110 701G121 1020. 000 LF 3. 54000 3610. 80

Broken White, Class 3W Type A Traffic
Stripe (6" Wde)

1120 701GL25 1020. 000 LF 4. 55000 4641. 00
Stripe (6" Wde)

1130 701G133 1020. 000 LF 4. 55000 4641. 00
Solid Yellow, Cass 3W Type A Traffic
Stripe (6" Wde)

1140 702A007 1.000 MLE 1868. 69000 1868. 69

I
|
I
|
I
|
Solid Wite, Cass 3W Type A Traffic |
I
|
I
|
I
|

Broken Yellow, Inverted Profile Traffic
Stripe (6" Wde) |

1150 702A008 7.000 M LE| 3737. 37000 26161. 59
Solid Wiite, Inverted Profile Traffic |
Stripe (6" Wde) |

1160 702A009 8.000 M LE 3737. 37000 29898. 96
Solid Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 013 -18
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT 1D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (4) 01018

|

| APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|

1170 702A010 7.000 M LE 1868. 69000 13080. 83
Broken Wiite, Inverted Profile Traffic
Stripe (6" Wde)

Roadway Sign Post (#3 "U' Channel
Gal vani zed Steel)

I I

| | |

1180 702B001 4304. 000 LF | 1.41000 6068. 64| |
Dotted Inverted Profile Traffic Stripe | | |
(6" W de) | | |
1190 703A002 6229. 000 SQFT]| 2. 02000 12582. 58| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
1200 703B002 1059. 000 SQFT| 2.98000 3155. 82| |
Traffic Control Legends, dass 2, Type A | |
1210 703D001 3160. 000 SQFT| 1. 26000 3981. 60| |
Tenporary Traffic Control Markings | | |
1220 705A012 397.000 EACH 4. 55000 1806. 35| |
Pavenent Markers, Class C, Type 1-B | | |
1230 705A023 333.000 EACH 4. 55000 1515. 15| |
Pavenent Markers, Cass C, Type 2-D | | |
1240 705A024 200. 000 EACH| 4. 55000 910. 00| |
Pavenent Markers, Cass C, Type 2-E | | |
1250 705A030 60. 000 EACH| 5. 00000 300. 00| |
Paverent Markers, Class A-H Type 2-C | | |
1260 705A031 446. 000 EACH| 5. 00000 2230. 00| |
Pavenent Markers, Cass A-H Type 1-A | | |
1270 705A032 447.000 EACH| 5. 00000 2235. 00| |
Pavenent Markers, Cass A-H Type 1-B | | |
1280 705A037 43. 000 EACH 5. 00000 215. 00| |
Pavenent Markers, Cass A-H Type 2-D | | |
1290 705A038 102. 000 EACH| 5. 00000 510. 00| |
Pavenent Markers, Cass A-H Type 2-E | | |
1300 707B003 1. 000 EACH| 159. 50000 159. 50| |
Type A Hazard Marker Installation | | |
1310 707B009 1. 000 EACH| 159. 50000 159. 50| |
Type A Hazard Marker Installation | | |
(Tenporary) | | |
1320 710A115 791. 000 SQFT| 20. 20000 15978. 20| |
Class 4, Alum num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |
1330 710B001 1209. 000 LF | 5. 32000 6431. 88| |
I I I

| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 013 -19
TABULATI ON OF BI DS
CALL ORDER : 013 CONTRACT I D : 20000331013 COUNTI ES : DEKALB
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (4) 01018 [ |
| APAC- ALABAMA, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1340 740B000 2197.000 SQFT]| 7.35000 16147. 95| |
Construction Signs | [ |
1350 740D000 620. 000 EACH| 14. 02000 8692. 40| |
Channel i zi ng Druns | [ |
1360 740E000 50. 000 EACH| 3. 16000 158. 00| |
Cones (36 Inches High) | [ |
1370 740F002 85. 000 EACH| 107. 29000 9119. 65| |
Barri cades, Type 111 | [ |
1380 7401 005 4.000 EACH 916. 32000 3665. 28| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
1390 740MDO0O 50. 000 EACH| 3. 16000 158. 00| |
Wi ght For Cone | [ |
1400 7410010 2.000 EACH 941. 58000 1883. 16| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1410 998A000 LUWP| 1. 00000 1. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 221, 000. 00) | [ |
1420 999 000 3750. 000 HOUR| 0. 80000 3000. 00| |
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 4,229, 568. 86| |
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 4,229, 568. 86| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON

04/ 07/ 00
VENDOR RANKI NG
CALL ORDER : 021 CONTRACT I D : 20000331021
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 07
CONTRACT TI ME : 65 Wor ki ng Days
CONTRACT DESCRI PTI ON : RURAL

for constructing the Planing, Resurfacing, and Traffic
Stripe on SR #15 (U. S. #29) fromthe Covington/Crenshaw
County Line (kmp 97.594) to near Brantley Town Limt (knp
114.770). Length - 17.176 km

SET- ASI DE :
RANK VENDCR NO. / NAME
1 01018 APAC- ALABAMA, | NC.
2 01053 ANDERSON COLUMBI A CO., | NC

DATE :

PAGE : 021 -1

COUNTI ES : CRENSHAW

(avai |l abl e days)

PROJECT(S) : STPAA-112(14)
TOTAL % OVER
Bl D LOW BI D

$ 2,220, 436.68
$ 2,260, 330.03

100. 0000%
101. 7966%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 021 -2
TABULATI ON OF BI DS
CALL ORDER : 021 CONTRACT I D : 20000331021 COUNTI ES : CRENSHAW
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (1) 01018 | (2) 01053 |
| APAC- ALABAMA, | NC. | ANDERSON COLUMBI A CO., INC |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| | |
0010 206C010 10.000 M2 | 99. 65000 996. 50| 130. 00000 1300. 00|
Rermovi ng Concrete Driveway | [ |
0020 209A000 6. 000 EACH| 57. 56000 345. 36| 50. 00000 300. 00|
Mai | box Reset, Single | [ |
0030 210D010 17000. 000 M | 4.91000 83470. 00| 8. 00000 136000. 00|
Borrow Excavation (A2 or Better) | [ |
0040 401B100 118230.000 M2 | 0. 67000 79214. 10| 0. 71000 83943. 30|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0050 405A000 93465.000 L | 0. 43000 40189. 95| 0. 28000 26170. 20|
Tack Coat | [ |
0060 408A052 18669. 000 M2 | 0. 86000 16055. 34| 1. 10000 20535. 90|
Pl ani ng Exi sting Pavenent | | |
(Approximately 26 mm Thru 50 mm Thi ck) | [ |
0070 410C000 1.000 EACH 3179. 44000 3179. 44| 2000. 00000 2000. 00|
Contractor Retained Profil ograph [ |
0080 424A240 7860. 000 MION| 41.71000 327840. 60| 32. 40000 254664. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0090 424A246 5600. 000 MIQN| 40. 82000 228592. 00| 37. 00000 207200. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 12.5 nm | |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0100 424B441 14190. 000 MION| 36. 93000 524036. 70| 36. 00000 510840. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 25.0 nm Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0110 424B541 14190. 000 MION| 34. 17000 484872. 30| 34. 00000 482460. 00|
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, 25 nm Maxi num Aggregate | [ |
Size M x, ESAL Range C | [ |
0120 600A000 LUMP| 99320. 00000 99320. 00| 194841. 15000 194841. 15|
Mobi | i zati on [ |
0130 618B002 10.000 M2 | 143. 99000 1439. 90| 400. 00000 4000. 00|
Concrete Driveway, 150 mm Thi ck | [ |
0140 652A061 5.000 HA | 1000. 00000 5000. 00| 1000. 00000 5000. 00|
Seeding (M x 3E) | [ |
0150 656A000 5.000 HA | 1000. 00000 5000. 00| 1000. 00000 5000. 00|
| | |

Mul ching, Class A Type 1



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 021 -3
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT I D : 20000331021 COUNTI ES : CRENSHAW
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 07
SET- ASI DE
| (1) 01018 | (2) 01053 |
| APAC- ALABAMA, | NC. | ANDERSON COLUMBI A CO., INC |

LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00|

Hay Bal es | [ |
0170 665J000 3060.000 M | 9. 30000 28458. 00 13. 12000 40147. 20

Silt Fence, Type A |
0180 680A000 LUMP| 2000. 00000 2000. 00 1500. 00000 1500. 00

Engi neering Controls
0190 701C000 48.000 KM 199. 00000 9552. 00 199. 00000 9552. 00

Broken Tenporary Traffic Stripe
0200 701C001 228.000 KM 211. 00000 48108. 00 211. 00000 48108. 00

Solid Tenporary Traffic Stripe
0210 701DO07 1.000 KM 746. 00000 746. 00 746. 00000 746. 00

Solid Traffic Stripe Renpved (Paint)
0220 701D008 1.000 KM 808. 00000 808. 00 808. 00000 808. 00

Solid Traffic Stripe Renpved (Pl astic)
0230 701D014 1.000 KM 621. 00000 621. 00 621. 00000 621. 00

Broken Traffic Stripe Renoved (Paint)
0240 701D015 1.000 KM 621. 00000 621. 00 621. 00000 621. 00

Broken Traffic Stripe Renpved (Pl astic)
0250 701Gl125 124.000 M 18. 04000 2236. 96 18. 04000 2236. 96

I

I

I

I

I

I

I

I

I

I

I

I

I

Solid Wite, Cass 3W Type A Traffic |

Stripe (150 mm W de) |
0260 701G133 124.000 M | 19. 68000 2440. 32

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

19. 68000 2440. 32

Solid Yellow, Cass 3W Type A Traffic
Stripe (150 mm W de)

0270 702A007 16.000 KM 1150. 00000 18400. 00 1150. 00000 18400. 00
Broken Yellow, Inverted Profile Traffic
Stripe (150mm W de)

0280 702A008 35.000 KM 2299. 00000 80465. 00 2299. 00000 80465. 00
Solid Wiite, Inverted Profile Traffic
Stripe (150 mm W de)

0290 702A009 41. 000 KM 2299. 00000 94259. 00 2299. 00000 94259. 00
Solid Yellow, Inverted Profile Traffic
Stripe (150 mm W de)

0300 703A002 176.000 W2 27. 00000 4752. 00 27.00000 4752. 00
Traffic Control Markings, Cass 2, Type
A

0310 703D001 176. 000 M2 14. 00000 2464. 00 14. 00000 2464. 00
Tenporary Traffic Control Markings

0320 705A032 500. 000 EACH| 4. 80000 2400. 00 4, 80000 2400. 00
Pavenent Markers, Cass A-H Type 1-B |

0330 705A037 1760. 000 EACH| 5. 00000 8800. 00 5. 00000 8800. 00

Pavenent Markers, Cass A-H, Type 2-D |



Construction Fuel
To $ 89, 000. 00)

(Maximum Bid Limited |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PACGE : 021 -4
TABULATI ON OF BI DS
CALL ORDER : 021 CONTRACT I D : 20000331021 COUNTI ES : CRENSHAW
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 01018 | (2) 01053 |
| APAC- ALABAMA, | NC. | ANDERSON COLUMBI A CO., INC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0340 740B000 81.000 M2 | 141. 41000 11454. 21| 55. 00000 4455. 00|
Construction Signs | [ |
0350 740E000 50. 000 EACH| 3. 59000 179. 50| 5. 00000 250. 00|
Cones (900 mm Hi gh) | [ |
0360 740MD0O0O 50. 000 EACH| 2. 39000 119. 50| 1. 00000 50. 00|
Bal | ast For Cone | [ |
0370 7400000 1.000 EACH 1500. 00000 1500. 00| 2500. 00000 2500. 00|
Pi l ot Car | [ |
0380 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
| |
I I
| |

SECTI ON TOTALS

CONTRACT TOTALS

$ 2,220,436.68
$ 2,220, 436. 68|

$ 2,260, 330.03
$ 2,260, 330.03]




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 022 -1
VENDOR RANKI NG
CALL ORDER . 022 CONTRACT I D : 20000331022 COUNTI ES : CHEROKEE
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPAA-137(018)

for constructing the Resurfacing and Traffic Stripe on S.R
#25 (U.S. #411) from Leesburg (M P. 236.300) to S.R #68
(MP. 239.600). Length - 3.300 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 777,189. 44 100. 0000%

2 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 924, 807. 25 118. 9938%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 022 -2
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20000331022 COUNTI ES : CHEROKEE
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 07002 | (2) 13022 |
| GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTI ON CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

| |
0010 305A040 1226. 000 CYCP| 4.00000 4904. 00 12. 50000 15325. 00|

|

Soi | Aggregate, Section 823, Chert or | [ |
Red Dog, For M scel |l aneous Use | | |
0020 401B108 29419. 000 SYCP| 0. 80000 23535. 20| 0. 70000 20593. 30|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 4038. 000 GAL | 1. 25000 5047. 50| 1. 50000 6057. 00|
Tack Coat | [ |
0040 424A260 5265. 000 TON | 29. 00000 152685. 00| 34. 00000 179010. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0050 424A266 500. 000 TON | 29. 00000 14500. 00| 28. 00000 14000. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0060 424A268 4855. 000 TON | 25. 41000 123365. 55| 22.00000 106810. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1" Maxinmum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0070 424A269 517.000 TON | 29. 00000 14993. 00| 45. 00000 23265. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0080 424B461 10529. 000 TON | 25. 41000 267541. 89| 27. 00000 284283. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0090 424B465 1000. 000 TON | 35. 00000 35000. 00| 42.50000 42500. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0100 424B472 1032. 000 TON | 25. 50000 26316. 00| 35. 00000 36120. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 600A000 LUMP| 3508. 80000 3508. 80| 82500. 00000 82500. 00|
Mbbi |'i zati on | | |
0120 665F000 50. 000 EACH| 1. 00000 50. 00| 3. 00000 150. 00|
| |

Hay Bal es |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 022 -3
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT I D : 20000331022 COUNTI ES : CHEROKEE
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 03
SET- ASI DE
| (1) 07002 | (2) 13022 |
| GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTION CO., |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0130 665J000 150. 000 LF | 1. 00000 150. 00 1. 00000 150. 00|
Silt Fence, Type A | |
0140 701C000 14.000 M LE| 340. 00000 4760. 00 390. 00000 5460. 00
Broken Tenporary Traffic Stripe |
0150 701C001 1.000 M LE| 500. 00000 500. 00 450. 00000 450. 00
Solid Tenporary Traffic Stripe |
0160 702A008 7.000 M LE| 3700. 00000 25900. 00 3850. 00000 26950. 00

Solid White, Inverted Profile Traffic |
Stripe (6" Wde) |
0170 702A009 7.000 M LE| 3700. 00000 25900. 00

Construction Fuel (MaximumBid Limted |
To $ 48, 500. 00) |

I

|
I I
| |
I I
| |
I I
| |
| 3850. 00000 26950. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A010 7.000 M LE| 1850. 00000 12950. 00| 1950. 00000 13650. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702B001 6231.000 LF | 1. 50000 9346. 50| 1. 45000 9034. 95|
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0200 703A002 2524.000 SQFT| 2. 50000 6310. 00| 2. 25000 5679. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0210 703B002 247.000 SQFT| 2. 80000 691. 60| 3. 25000 802. 75|
Traffic Control Legends, dass 2, Type A | |
0220 703D001 1188. 000 SQFT| 1. 30000 1544. 40| 1. 50000 1782. 00|
Tenporary Traffic Control Markings | | |
0230 705A030 44.000 EACH| 5. 25000 231. 00| 5. 25000 231. 00|
Paverent Markers, Class A-H Type 2-C | | |
0240 705A031 449. 000 EACH| 5. 00000 2245. 00| 5. 25000 2357. 25|
Pavenent Markers, Cass A-H Type 1-A | | |
0250 740B000 1326. 000 SQFT| 9. 00000 11934. 00| 12. 00000 15912. 00|
Construction Signs | |
0260 740EO000 140. 000 EACH| 1. 00000 140. 00| 5. 00000 700. 00|
Cones (36 Inches High) | | |
0270 740MDOO 140. 000 EACH| 1. 00000 140. 00| 3. 00000 420. 00|
Wi ght For Cone | | |
0280 741C010 1.000 EACH 2000. 00000 2000. 00| 3665. 00000 3665. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0290 998A000 LUMP| 1000. 00000 1000. 00| 0. 00000 0. 00|
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 022 -4
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20000331022 COUNTI ES : CHEROKEE
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
[ (1) 07002 | (2) 13022 |
| GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $  777,189. 44| $  924,807. 25|
------------------------------------------ o

CONTRACT TOTALS | $  777,1809. 44| $  924,807. 25|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 024 -1
VENDOR RANKI NG
CALL ORDER : 024 CONTRACT | D : 20000331024 COUNTI ES : BARBOUR
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU-0314(103)

for constructing the Resurfacing and Traffic Stripe on
C.R#24 fromC R #67 to C. R #79 sout hwest of C ayton.
Length 4.474 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 446, 501. 02 100. 0000%

2 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 483, 364. 05 108. 2559%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 024 -2

Tenporary Traffic Control Markings |

CALL ORDER : 024 CONTRACT I D : 20000331024 COUNTI ES : BARBOUR
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (1) 01018 | (2) 23024 |
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COVPA|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 405A000 3465. 000 GAL | 2.31000 8004. 15| 1. 75000 6063. 75|
Tack Coat | [ |
0020 429A220 3335. 000 TON | 34. 35000 114557. 25| 39. 10000 130398. 50|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0030 429A226 879.000 TON | 36. 90000 32435. 10| 42.10000 37005. 90|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range B | [ |
0040 429B221 6352. 000 TON | 32. 61000 207138. 72| 36. 10000 229307. 20|
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range B | [ |
0050 429B232 1162. 000 TON | 34. 30000 39856. 60| 38. 45000 44678. 90|
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range B | [ |
0060 600A000 LUMP| 15500. 00000 15500. 00| 5500. 00000 5500. 00|
Mobi | i zat i on | [ |
0070 701A031 9.000 M LE| 900. 00000 8100. 00| 900. 00000 8100. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0080 701A035 6.000 M LE]| 1040. 00000 6240. 00| 1040. 00000 6240. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0090 701A045 4.000 M LE| 600. 00000 2400. 00| 600. 00000 2400. 00|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0100 701C000 4.000 M LE| 280. 00000 1120. 00| 280. 00000 1120. 00|
Broken Tenporary Traffic Stripe | [ |
0110 701C001 18.000 M LE] 300. 00000 5400. 00| 300. 00000 5400. 00|
Solid Tenporary Traffic Stripe | [ |
0120 703A000 80. 000 SQFT| 1. 30000 104. 00| 1. 30000 104. 00|
Traffic Control Markings, Cass 1, Type | [ |
A | |
0130 703D002 80. 000 SQFT]| 1. 30000 104. 00| 1. 30000 104. 00|
| |
I I

(Paint) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 024 -3

CALL ORDER : 024 CONTRACT I D : 20000331024 COUNTI ES : BARBOUR
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT » 07
SET- ASI DE :
| (1) 01018 | (2) 23024 |
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COMPA|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0140 705A032 72.000 EACH 4. 60000 331. 20| 4. 60000 331. 20|
Paverent Markers, Class A-H Type 1-B | [ |
0150 705A037 447.000 EACH| 4. 80000 2145. 60| 4. 80000 2145. 60|
Paverent Markers, Class A-H Type 2-D | [ |
0160 740B000 231.000 SQFT| 12. 40000 2864. 40| 15. 00000 3465. 00|
Construction Signs | [ |
0170 740E000 50. 000 EACH| 2. 00000 100. 00| 15. 00000 750. 00|
Cones (36 Inches High) | [ |
0180 740MD0O0O 50. 000 EACH| 2. 00000 100. 00| 5. 00000 250. 00|
Wi ght For Cone | [ |
0190 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 21500. 00) | [ |
SECTI ON TOTALS | $ 446, 501. 02| $ 483, 364. 05|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 446, 501. 02| $ 483, 364. 05|




ALABAVA DEPARTMENT OF TRANSPORTATI ON

04/ 07/ 00
CALL ORDER : 025 CONTRACT I D :
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL

for constructing the Planing,
on S.R #67 from S. R #36 (MP 24.10) to Somerville Road in

Priceville (MP 31.50). Length 7.400 m.

SET- ASI DE :

VENDOR RANKI NG

20000331025
01
50 Wor ki ng Days

Resurfacing and Traffic Stripe

COUNTI ES : MORGAN

(avai |l abl e days)

PROJECT( S)

DATE :

PAGE : 025 -1

STPAA- 399( 16)

RANK

VENDOR NO. / NAME

~Noah~hwWNBE

SHELBY CONTRACTI NG COVPANY, | NC.
H & L TRUCKI NG COVPANY, | NC.

WH TAKER CONTRACTI NG CORPORATI ON
BURGREEN CONTRACTI NG COMPANY, | NC.
GOOD HOPE CONTRACTI NG CO., | NC.
APAC- ALABAMA, | NC.

S & M EQUI PMENT CO., INC.

. 0000%
. 4855%
. 9723%
. 2539%
. 2833%

4409%
0177%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 025 -2
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000331025 COUNTI ES : MORGAN
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 19010 (2) 08068 | (3) 23009

| SHELBY CONTRACTI NG COVPANY,

|

|H & L TRUCKI NG COMPANY, | NC. | WH TAKER CONTRACTI NG CORPCRA
LINE NO/ ITEM CODE / ALT | |

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 206C010 89. 000 SQYD| 12. 00000 1068. 00| 20. 00000 1780. 00| 8. 90000 792.10
Rermovi ng Concrete Driveway | [ |
0020 209A000 16. 000 EACH 65. 00000 1040. 00| 20. 00000 320. 00| 40. 00000 640. 00
Mai | box Reset, Single | [ |
0030 210D001 1500. 000 CYIP| 6. 05000 9075. 00| 6. 00000 9000. 00| 6. 50000 9750. 00
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0040 405A000 4235.000 GAL | 0. 10000 423. 50| 1. 00000 4235. 00| 0. 80000 3388. 00
Tack Coat | [ |
0050 408A052 141000. 000 SY | 0. 29000 40890. 00| 0. 30000 42300. 00| 0. 32000 45120. 00
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0060 408A053 4000. 000 SQYD| 0. 50000 2000. 00| 0. 50000 2000. 00| 0. 32000 1280. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0070 424A260 8000. 000 TON | 31. 80000 254400. 00| 33. 00000 264000. 00| 31. 69000 253520. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0080 424B461 15530. 000 TON | 25. 63000 398033. 90| 24. 25000 376602. 50| 25. 44000 395083. 20
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | [ |
0090 424B565 50. 000 TON | 30. 00000 1500. 00| 30. 00000 1500. 00| 30. 44000 1522. 00
Super pave Bitumi nous Concrete Lower | | |
Bi nder Layer, Patching, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0100 424B569 500. 000 TON | 25. 77000 12885. 00| 30. 00000 15000. 00| 28. 44000 14220. 00
Super pave Bitumi nous Concrete Lower | | |
Bi nder Layer, Leveling, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 424C270 1900. 000 TON | 26. 00000 49400. 00| 24.30000 46170. 00| 28. 44000 54036. 00
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0120 430B004 300. 000 TNCP| 10. 00000 3000. 00| 12. 50000 3750. 00| 11. 56000 3468. 00
Aggregat e Surfacing (AHD #810) | [ |
0130 600A000 LUMP| 3276. 25000 3276. 25| 16500. 00000 16500. 00| 4800. 00000 4800. 00
I I

Mobi |'i zati on |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 025 -3
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000331025 COUNTI ES : MORGAN
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 19010 (2) 08068 | (3) 23009

| SHELBY CONTRACTI NG COVPANY,

|

|H & L TRUCKI NG COMPANY, | NC. | WH TAKER CONTRACTI NG CORPCRA
LINE NO/ ITEM CODE / ALT | |

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0140 701C000 14.000 M LE] 125. 00000 1750. 00| 320. 00000 4480. 00| 340. 00000 4760. 00
Broken Tenporary Traffic Stripe | [ |

0150 701C001 87.000 M LE| 170. 00000 14790. 00| 360. 00000 31320. 00| 380. 00000 33060. 00
Solid Tenporary Traffic Stripe | [ |

0160 702A007 4.000 M LE| 1800. 00000 7200. 00| 1850. 00000 7400. 00| 1800. 00000 7200. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0170 702A008 16. 000 M LE]| 3700. 00000 59200. 00| 3700. 00000 59200. 00| 3700. 00000 59200. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0180 702A009 13.000 M LE| 3700. 00000 48100. 00| 3700. 00000 48100. 00| 3700. 00000 48100. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0190 702B001 150. 000 LF | 1. 40000 210. 00| 1. 40000 210. 00| 1. 40000 210.00
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |

0200 703A002 500. 000 SQFT| 2. 00000 1000. 00| 2.50000 1250. 00| 2.00000 1000. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I

0210 703B002 80. 000 SQFT| 2. 80000 224. 00| 3. 00000 240. 00| 2.90000 232.00
Traffic Control Legends, dass 2, Type A | |

0220 705A030 50. 000 EACH| 4. 46000 223. 00| 5. 25000 262. 50| 4.80000 240.00
Paverent Markers, Class A-H, Type 2-C | | |

0230 705A032 875.000 EACH 4. 46000 3902. 50| 5. 00000 4375. 00| 4.80000 4200. 00
Pavenent Markers, Cass A-H Type 1-B | | |

0240 705A037 1140. 000 EACH 4. 46000 5084. 40| 5. 25000 5985. 00| 4.80000 5472. 00
Pavenent Markers, Cass A-H Type 2-D | | |

0250 740B000 519. 000 SQFT]| 2. 00000 1038. 00| 8. 00000 4152. 00| 8. 20000 4255. 80
Construction Signs | | |

0260 740E000 100. 000 EACH| 0. 00000 0. 00| 9. 90000 990. 00| 6. 00000 600. 00
Cones (36 Inches High) | | |

0270 740MD0O0O 100. 000 EACH| 0. 00000 0. 00| 6. 50000 650. 00| 1. 00000 100. 00
Wi ght For Cone | | |

0280 998A000 LUWP| 1. 00000 1. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To $ 59, 000. 00) | [ |

SECTI ON TOTALS | $ 919, 714. 55| $ 951, 772. 00| $ 956, 249. 10
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 919, 714. 55| $ 951, 772.00] $ 956, 249. 10




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 025 -4
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 20000331025 COUNTI ES : MORGAN
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 01

SET- ASI DE :

| (4) 02035 | (5) 07002 | (6) 01018
| BURGREEN CONTRACTI NG CO., | N GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 Tot al

I
10. 00000 890. 00| 21. 38000 1902. 82

I
0010 206C010 89. 000 SQYD| 8. 00000 712. 00|
Renovi ng Concrete Driveway | [ |
0020 209A000 16. 000 EACH 50. 00000 800. 00| 50. 00000 800. 00| 98. 34000 1573. 44
Mai | box Reset, Single | | |
0030 210D001 1500. 000 CYIP| 6. 00000 9000. 00| 4. 00000 6000. 00| 9. 81000 14715. 00
Borrow Excavation (Loose Truckbed | | |
Measur enment ) | [ |
0040 405A000 4235. 000 GAL | 1. 00000 4235. 00| 1. 50000 6352. 50| 1. 33000 5632. 55
Tack Coat | [ |
0050 408A052 141000. 000 SY | 0. 10000 14100. 00| 0. 50000 70500. 00| 0. 40000 56400. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 408A053 4000. 000 SQYD| 2.50000 10000. 00| 0. 50000 2000. 00| 0. 89000 3560. 00
Pl ani ng Exi sting Pavenent | | |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0070 424A260 8000. 000 TON | 31. 50000 252000. 00| 30. 17000 241360. 00| 33. 62000 268960. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0080 424B461 15530. 000 TON | 21. 50000 333895. 00| 26. 72000 414961. 60| 25. 62000 397878. 60
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | [ |
0090 424B565 50. 000 TON | 40. 00000 2000. 00| 50. 00000 2500. 00| 35. 84000 1792. 00
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0100 424B569 500. 000 TON | 30. 00000 15000. 00| 25. 00000 12500. 00| 29. 52000 14760. 00
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 424C270 1900. 000 TON | 30. 00000 57000. 00| 27.00000 51300. 00| 29. 79000 56601. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range D | [ |
0120 430B004 300. 000 TNCP| 10. 00000 3000. 00| 11. 00000 3300. 00| 9. 43000 2829. 00
Aggregate Surfacing (AHD #810) | [ |
0130 600A000 LUMP| 71000. 00000 71000. 00| 5543. 06000 5543. 06| 1528. 57000 1528. 57
| I

Mobi | i zati on |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 025 -5
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000331025 COUNTI ES : MORGAN
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (4) 02035 | (5) 07002 | (6) 01018

| BURGREEN CONTRACTI NG CO., | N| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0140 701C000 14.000 M LE| 350. 00000 4900. 00 320. 00000 4480. 00| 340. 00000 4760. 00
Broken Tenporary Traffic Stripe | |

0150 701C001 87.000 M LE| 390. 00000 33930. 00 360. 00000 31320. 00| 380. 00000 33060. 00
Solid Tenporary Traffic Stripe |

0160 702A007 4.000 M LE| 1850. 00000 7400. 00 1850. 00000 7400. 00 1800. 00000 7200. 00

Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |
0170 702A008 16.000 M LE| 3750. 00000 60000. 00

I
|
I
| I
I I
| |
[ 3700. 00000 59200. 00| 3700. 00000 59200. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A009 13.000 M LE] 3750. 00000 48750. 00| 3700. 00000 48100. 00| 3700. 00000 48100. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702B001 150. 000 LF | 1. 45000 217. 50| 1. 40000 210. 00| 1. 40000 210. 00
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0200 703A002 500. 000 SQFT]| 2. 05000 1025. 00| 2. 50000 1250. 00| 2. 00000 1000. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0210 703B002 80. 000 SQFT| 2.95000 236. 00| 3. 00000 240. 00| 2.90000 232.00
Traffic Control Legends, dass 2, Type A | |
0220 705A030 50. 000 EACH| 5. 00000 250. 00| 5. 25000 262. 50| 4.80000 240. 00
Paverent Markers, Class A-H, Type 2-C | | |
0230 705A032 875. 000 EACH 4. 90000 4287. 50| 5. 00000 4375. 00| 4.80000 4200. 00
Pavenent Markers, Cass A-H Type 1-B | | |
0240 705A037 1140. 000 EACH| 5. 00000 5700. 00| 5. 25000 5985. 00| 4.80000 5472. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0250 740B000 519. 000 SQFT| 5. 00000 2595. 00| 9. 00000 4671. 00| 10. 23000 5309. 37
Construction Signs | | |
0260 740EO000 100. 000 EACH| 1. 00000 100. 00| 1. 00000 100. 00| 1. 15000 115. 00
Cones (36 Inches High) | | |
0270 740MDOO 100. 000 EACH| 1. 00000 100. 00| 1. 00000 100. 00| 1. 15000 115. 00
Wi ght For Cone | | |
0280 998A000 LUWP| 35000. 00000 35000. 00| 1000. 00000 1000. 00| 1. 02000 1.02
Construction Fuel (MaximumBid Limted | | |
To $ 59, 000. 00) | | |
SECTI ON TOTALS | $ 977, 233. 00| $ 986, 700. 66| $ 997, 347. 37
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 977, 233. 00| $ 986, 700. 66| $ 997, 347. 37




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 025 -6
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 20000331025 COUNTI ES : MORGAN
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 01

SET- ASI DE :

(7) 19074
S & M EQUI PMENT CO., INC.

I
I
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 206C010 89. 000 SQYD| 4. 75000 422. 75| |
Renovi ng Concrete Driveway | [ |
0020 209A000 16. 000 EACH 125. 00000 2000. 00| |
Mai | box Reset, Single | | |
0030 210D001 1500. 000 CYIP| 12. 50000 18750. 00| |
Borrow Excavation (Loose Truckbed | | |
Measur enment ) | [ |
0040 405A000 4235. 000 GAL | 1. 20000 5082. 00| |
Tack Coat | [ |
0050 408A052 141000. 000 SY | 1. 36000 191760. 00| |
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 408A053 4000. 000 SQYD| 4. 00000 16000. 00| |
Pl ani ng Exi sting Pavenent | | |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0070 424A260 8000. 000 TON | 36. 90000 295200. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0080 424B461 15530. 000 TON | 28. 75000 446487. 50| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | [ |
0090 424B565 50. 000 TON | 45. 00000 2250. 00| |
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0100 424B569 500. 000 TON | 38. 00000 19000. 00| |
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 424C270 1900. 000 TON | 37. 00000 70300. 00| |
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range D | [ |
0120 430B004 300. 000 TNCP| 16. 00000 4800. 00| |
Aggregate Surfacing (AHD #810) | [ |
0130 600A000 LUMP| 39500. 00000 39500. 00| |
| I

Mobi | i zati on |



CALL ORDER : 025
LETTI NG DATE : 03/31/00 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00

CONTRACT
DI STRI CT

PAGE : 025 -7

TABULATI ON OF BI DS

1D :

20000331025

01

COUNTI ES : MORGAN

|
I
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ +
0140 701C000 14. 000 M LE]|
Broken Tenporary Traffic Stripe |
0150 701C001 87.000 M LE|
Solid Tenporary Traffic Stripe |
0160 702A007 4.000 M LE|

Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |

0170 702A008 16.000 M LE|
Solid Wiite, Inverted Profile Traffic |
Stripe (6" Wde) |

0180 702A009 13.000 M LE]|
Solid Yellow, Inverted Profile Traffic
Stripe (6" Wde)

0190 702B001 150. 000 LF
(6" Wde)
0200 703A002 500. 000 SQFT

|
|
Dotted Inverted Profile Traffic Stripe |
|
I
|

Traffic Control Markings, Cass 2, Type
A

0210 703B002 80. 000 SQFT|
Traffic Control Legends, dass 2, Type A
0220 705A030 50. 000 EACH|
Pavenent Markers, Cass A-H Type 2-C |
0230 705A032 875. 000 EACH
Pavenent Markers, Cass A-H Type 1-B |
0240 705A037 1140. 000 EACH|
Pavenent Markers, Cass A-H Type 2-D |
0250 740B000 519. 000 SQFT|
Construction Signs |
0260 740EO000 100. 000 EACH|
Cones (36 Inches High) |
0270 740MDOO 100. 000 EACH|
Wi ght For Cone |
0280 998A000 LUWP|

Construction Fuel (MaximumBid Limted |
To $ 59, 000. 00) |
SECTI ON TOTALS |

CONTRACT TOTALS |

(7) 19074 | |

S & M EQUI PMENT CO., INC. | |

| I

UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

____________________________ o

377. 60000 5286. 40| |

| I

424. 80000 36957. 60| |

| I

2183. 00000 8732. 00| |

| |

4366. 00000 69856. 00| |

| |

4366. 00000 56758. 00| |

| |

1. 65000 247. 50| |

| |

2. 95000 1475. 00| |

| |

3. 54000 283. 20| |

I I

6. 20000 310. 00| |

I I

5. 90000 5162. 50| |

I I

6. 20000 7068. 00| |

I I

9. 44000 4899. 36| |

I I

10. 92000 1092. 00| |

I I

7. 67000 767. 00| |

I I

32500. 00000 32500. 00| |

| |

$ 1,342, 946. 81] |
____________________________ o

$ 1,342, 946.




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 026 -1
VENDOR RANKI NG
CALL ORDER : 026 CONTRACT I D : 20000331026 COUNTI ES : COVI NGTON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-472(5)

for constructing the Resurfacing and Traffic Stripe on
S R#54 fromS. R #9 (U.S. #331) in Florala (MP 0.00) to the
Geneva county line (MP 9.216). Length 9.216 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 02032 BULLARD EXCAVATI NG, | NC. $ 1,919, 019.92 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 2,111,272.18 110. 0182%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 026 -2
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000331026 COUNTI ES : COVI NGTON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 02032 | (2) 01018 |
| BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 Roadway

|
0010 206C010 36. 000 SQYD| 15. 00000 540. 00

| |

[ 51. 74000 1862. 64|

Rermovi ng Concrete Driveway | [ |
0020 209A000 13.000 EACH 55. 00000 715. 00| 61. 87000 804. 31|
Mai | box Reset, Single | [ |
0030 210D010 10000. 000 CYI P| 5. 50000 55000. 00| 3. 90000 39000. 00|
Borrow Excavation (A2 or Better) | [ |
0040 401B100 149245. 000 SYCP| 0. 55000 82084. 75| 0. 58000 86562. 10|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0050 405A000 5224.000 GAL | 1. 10000 5746. 40| 3. 00000 15672. 00|
Tack Coat | [ |
0060 410C000 1.000 EACH 3500. 00000 3500. 00| 3431. 05000 3431. 05|
Contractor Retained Profil ograph | |
0070 424A240 8576.000 TON | 32.72000 280606. 72| 43. 15000 370054. 40|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0080 424A247 12000. 000 TON | 31. 79000 381480. 00| 39. 27000 471240. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0090 424B441 17105. 000 TON | 31. 68000 541886. 40| 37.62000 643490. 10|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0100 424B450 2296.000 TON | 35. 04000 80451. 84| 44. 05000 101138. 80|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1 1/2" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0110 424B553 5839. 000 TON | 32. 94000 192336. 66| 37.51000 219020. 89|
Super pave Bitumi nous Concrete Lower | | |
Bi nder Layer, Wdening, 1 1/2" Maxi mum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0120 600A000 LUWP|  175000. 00000 175000. 00| 44400. 00000 44400. 00|
Mobi |'i zati on | [ |
0130 618B002 36. 000 SQYD| 28. 00000 1008. 00| 49. 11000 1767. 96|
Concrete Driveway, 6" Thick | |
0140 652A061 34.000 ACRE| 400. 00000 13600. 00| 380. 00000 12920. 00|
I I

Seeding (M x 3E) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 026 -3
TABULATI ON OF BI DS
CALL ORDER . 026 CONTRACT I D : 20000331026 COUNTI ES : COVI NGTON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 02032 | (2) 01018 |
| BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 656A000 34.000 ACRE| 400. 00000 13600. 00| 380. 00000 12920. 00|
Mul ching, Cass A Type 1 | [ |
0160 665F000 500. 000 EACH| 4. 00000 2000. 00| 5. 00000 2500. 00|
Hay Bal es | [ |
0170 665J000 4400. 000 LF | 4. 00000 17600. 00| 3. 00000 13200. 00|
Silt Fence, Type A | [ |
0180 680A000 LUMP| 1500. 00000 1500. 00| 2000. 00000 2000. 00|
Engi neering Controls | [ |
0190 701A006 19. 000 M LE| 480. 00000 9120. 00| 480. 00000 9120. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0200 701A010 6. 000 M LE| 270. 00000 1620. 00| 270. 00000 1620. 00|
Broken Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0210 701A014 10. 000 M LE] 480. 00000 4800. 00| 480. 00000 4800. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0220 701C000 18.000 M LE]| 300. 00000 5400. 00| 300. 00000 5400. 00|
Broken Tenporary Traffic Stripe | [ |
0230 701C001 87.000 M LE| 320. 00000 27840. 00| 320. 00000 27840. 00|
Solid Tenporary Traffic Stripe | [ |
0240 701D0O07 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00|
Solid Traffic Stripe Renoved (Paint) | | |
0250 701D008 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00|
Solid Traffic Stripe Renoved (Plastic) | [ |
0260 701D014 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Broken Traffic Stripe Renpved (Paint) | [ |
0270 701D015 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0280 703A002 300. 000 SQFT| 5. 00000 1500. 00| 5. 00000 1500. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | |
0290 703D001 150. 000 SQFT| 1. 30000 195. 00| 1. 30000 195. 00|
Tenporary Traffic Control Markings | [ |
0300 705A032 254. 000 EACH 4. 70000 1193. 80| 4. 70000 1193. 80|
Paverent Markers, Class A-H Type 1-B | [ |
0310 705A037 824.000 EACH 4. 90000 4037. 60| 4. 90000 4037. 60|
Paverent Markers, Class A-H Type 2-D | [ |
0320 740B000 733.000 SQFT| 6. 75000 4947. 75| 10. 06000 7373. 98|
Construction Signs | [ |
0330 740E000 35.000 EACH| 5. 00000 175. 00| 3. 56000 124. 60|
| |

Cones (36 Inches Hi gh) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 026 -4

CALL ORDER : 026 CONTRACT I D : 20000331026 COUNTI ES : COVI NGTON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 02032 | (2) 01018 |
| BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0340 740MD0O0 35.000 EACH 1. 00000 35. 00| 2. 37000 82. 95|
Wi ght For Cone | [ |
0350 7400000 1.000 EACH 5000. 00000 5000. 00| 1500. 00000 1500. 00|
Pi l ot Car | [ |
0360 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 71, 500. 00) | [ |
SECTI ON TOTALS | $ 1,919, 019.92| $ 2,111, 272. 18]
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS

$ 1,919, 019.92] $ 2,111, 272. 18]




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 027 -1
VENDOR RANKI NG
CALL ORDER © 027 CONTRACT I D : 20000331027 COUNTI ES : CHAMBERS
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU-0910(103)

for constructing the Resurfacing and Traffic Stripe on C R
#1388 & 1083 from -85 to C R #1489, southwest of Lanett.
Length - 6.194 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 05002 EAST ALABAMVA PAVI NG CO., | NC $ 704, 222. 63 100. 0000%

2 01019 APAC- GEORG A, | NC. $ 714,944. 40 101. 5224%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 027 -2

CALL ORDER : 027 CONTRACT I D : 20000331027 COUNTI ES : CHAMBERS
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 04
SET- ASI DE :
| (1) 05002 | (2) 01019 |
| EAST ALABAMA PAVI NG CO., | NC| APAC-GEORG A, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 405A000 7200.000 GAL | 1. 00000 7200. 00| 1. 40000 10080. 00|
Tack Coat | [ |
0020 429A200 4621. 000 TON | 38. 47000 177769. 87| 38. 70000 178832. 70|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0030 429A206 2400. 000 TON | 39. 52000 94848. 00| 37.59000 90216. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range A | [ |
0040 429B201 8402. 000 TON | 35. 53000 298523. 06| 34. 18000 287180. 36|
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range A | [ |
0050 429B205 100. 000 TON | 80. 00000 8000. 00| 110. 00000 11000. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range A | [ |
0060 429C211 1773.000 TON | 0. 00000 0. 00| 37.38000 66274. 74|
I mproved Bitum nous Concrete Base Layer, | [ |
W dening, 1 1/ 2" Maxi mum Aggr egat e | [ |
Size M x, ESAL Range A | [ |
0070 600A000 LUWP| 34555. 00000 34555. 00| 18400. 00000 18400. 00|
Mobi | i zat i on | [ |
0080 630A000 125.000 LF | 16. 00000 2000. 00| 16. 00000 2000. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0090 630C070 4.000 EACH 1600. 00000 6400. 00| 1600. 00000 6400. 00|
Quardrail End Anchor, Type 10 Series | [ |
0100 701A031 13.000 M LE| 980. 00000 12740. 00| 980. 00000 12740. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0110 701A035 9.000 M LE] 1280. 00000 11520. 00| 1060. 00000 9540. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0120 701A045 4.000 M LE| 790. 00000 3160. 00| 600. 00000 2400. 00|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0130 701C000 8.000 M LE] 280. 00000 2240. 00| 340. 00000 2720. 00|
I I

Broken Tenmporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 027 -3

CALL ORDER : 027 CONTRACT I D : 20000331027 COUNTI ES : CHAMBERS
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 04
SET- ASI DE :
| (1) 05002 | (2) 01019 |
| EAST ALABAMA PAVI NG CO., | NC| APAC- GEORG A, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 701C001 18.000 M LE] 350. 00000 6300. 00| 380. 00000 6840. 00|
Solid Tenporary Traffic Stripe | [ |
0150 703A002 242.000 SQFT| 2. 30000 556. 60| 2.50000 605. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0160 703B002 137.000 SQFT| 2.70000 369. 90| 2. 80000 383. 60|
Traffic Control Legends, dass 2, Type A | |
0170 705A032 180. 000 EACH| 4. 00000 720. 00| 5. 00000 900. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0180 705A037 614. 000 EACH 4. 30000 2640. 20| 5. 25000 3223. 50|
Pavenent Markers, Cass A-H Type 2-D | | |
0190 740B000 218.000 SQFT| 10. 00000 2180. 00| 7.00000 1526. 00|
Construction Signs | | |
0200 740E000 50. 000 EACH| 10. 00000 500. 00| 13. 65000 682. 50|
Cones (36 Inches High) | | |
0210 7400000 1.000 EACH 1500. 00000 1500. 00| 2000. 00000 2000. 00|
Pil ot Car | [ |
0220 998A000 LUWP| 30500. 00000 30500. 00| 1000. 00000 1000. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 30, 500. 00) | | |
SECTI ON TOTALS | $ 704, 222. 63| $ 714, 944. 40|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 704, 222. 63| $ 714, 944. 40|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 028 -1
VENDOR RANKI NG
CALL ORDER . 028 CONTRACT I D : 20000331028 COUNTI ES : CLARKE
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 1309(106)

for constructing the Resurfacing and Traffic Stripe on
C.R#48 from S. R #69 at Mourvin east to Bashi Church. Length

- 5.900 m.
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23011 HOSEA O WEAVER & SONS, | NC. $ 581, 436. 85 100. 0000%

2 19100 SOQUTHWEST ALABAMA CONSTRUCTI ON, LLC $ 627,972.76 108. 0036%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 028 -2
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000331028 COUNTI ES : CLARKE
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 23011 | (2) 19100

|

| HOSEA O WEAVER & SONS, | NC.| SOUTHVEST ALABAMA CONSTRUCTI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001 TOTAL

A

I | I

0010 327B020 89.000 TON | 65. 61000 5839. 29| 57. 02000 5074. 78|
Pl ant M x Bitum nous Base, Patching, | [ |
Mx 1 I I I
0020 327D020 611. 000 TON | 37.74000 23059. 14| 36. 72000 22435. 92|
Pl ant M x Bitum nous Base, Wdening, | | |
Mx 1 I | I
0030 401B108 38432. 000 SYCP| 0. 82000 31514. 24| 0. 82000 31514. 24|
Bi t um nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0040 405A000 4575. 000 GAL | 0. 65000 2973. 75| 0. 65000 2973. 75|
Tack Coat | [ |
0050 414A020 8576.000 TON | 33. 32000 285752. 32| 35. 27000 302475. 52|
Bi t um nous Concrete Binder Layer, Mx 1 | | |
0060 416A020 3907.000 TON | 36.21000 141472. 47| 35. 84000 140026. 88|
Bi t um nous Concrete Wearing Surface, | | |
Mx 1 I | I
0070 416C020 295.000 TON | 39. 04000 11516. 80| 36. 01000 10622. 95|
Bi t um nous Concrete Plant M x, Leveling,| [ |
Mx 1 I I I
0080 600A000 LUWP| 16922. 38000 16922. 38| 28902. 52000 28902. 52|
Mobi I'i zati on | [ |
0090 630A000 675.000 LF | 16. 49000 11130. 75| 21. 00000 14175. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0100 630C070 20.000 EACH 1649. 44000 32988. 80| 1850. 00000 37000. 00|
Quardrail End Anchor, Type 10 Series | | |
0110 701A004 12.000 M LE| 293. 81000 3525. 72| 300. 00000 3600. 00|
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0120 701A008 2.000 M LE| 309. 27000 618. 54| 180. 00000 360. 00|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe I I I
0130 701A012 9.000 M LE] 293. 81000 2644. 29| 300. 00000 2700. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0140 701C000 6.000 M LE| 206. 18000 1237. 08| 320. 00000 1920. 00|
Broken Tenporary Traffic Stripe | [ |
0150 701C001 25.000 M LE| 257. 73000 6443. 25| 340. 00000 8500. 00|
Solid Tenporary Traffic Stripe | [ |
0160 703A000 66. 000 SQFT| 4.12000 271. 92| 1. 50000 99. 00|
| I

I I

Traffic Control Markings, Class 1, Type |
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
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TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000331028 COUNTI ES : CLARKE
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 23011 | (2) 19100

|

| HOSEA O WEAVER & SONS, | NC.| SOUTHVEST ALABAMA CONSTRUCTI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Construction Fuel (MaximumBid Limted |
To $ 31, 000. 00) |
SECTI ON TOTALS | $ 581, 436. 85

|
$ 627, 972. 76|

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 740B000 160. 000 SQFT| 11. 16000 1785. 60| 8. 00000 1280. 00|
Construction Signs | [ |
0180 740E000 25.000 EACH| 11. 65000 291. 25| 10. 00000 250. 00|
Cones (36 Inches High) | [ |
0190 7400000 1.000 EACH 1449. 26000 1449. 26| 750. 00000 750. 00|
Pil ot Car | [ |
0200 998A000 LUMP| 0. 00000 0. 00| 13312. 20000 13312. 20|
|
I
|

CONTRACT TOTALS | $ 581, 436. 85| $ 627, 972. 76|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 029 -1
VENDOR RANKI NG
CALL ORDER : 029 CONTRACT I D : 20000331029 COUNTI ES : COFFEE
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 1600(21)

for constructing the Resurfacing, Traffic Stripe, and
CGuardrail on CR #474 fromS. R #189 to C R #460, east of
Kinston. Length - 4.359 mi.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 02032 BULLARD EXCAVATI NG, | NC. $ 290, 346. 07 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 317, 465. 18 109. 3402%
3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 339, 574.55 116. 9551%



Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 029 -2
TABULATI ON OF BI DS
CALL ORDER : 029 CONTRACT I D : 20000331029 COUNTI ES : COFFEE
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 07
SET- ASI DE
| (1) 02032 | (2) 01018 | (3) 23024
| BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COVPA
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 206C010 2.000 SQvD 250. 00000 500. 00| 110. 00000 220. 00| 25. 00000 50. 00
Rermovi ng Concrete Driveway | [ |
0020 206D001 125.000 LF | 2. 00000 250. 00| 2. 00000 250. 00| 2.00000 250. 00
Removi ng Cuar dr ai | | [ |
0030 305A000 2238.000 CYCP| 5. 00000 11190. 00| 5. 00000 11190. 00| 6. 50000 14547. 00
Borrow, Section 210, A-4 or Better, For | [ |
M scel | aneous Use | | |
0040 405A000 1559. 000 GAL | 1. 10000 1714. 90| 2.51000 3913. 09| 1. 95000 3040. 05
Tack Coat | [ |
0050 429A201 3876. 000 TON | 31. 00000 120156. 00| 38. 11000 147714. 36| 40. 95000 158722. 20
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0060 429A207 1238. 000 TON | 35. 48000 43924. 24| 38. 55000 47724. 90| 42.10000 52119. 80
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0070 429B212 813.000 TON | 34. 18000 27788. 34| 38. 07000 30950. 91| 43. 50000 35365. 50
I mproved Bitum nous Concrete Binder | | |
Layer, Wdening, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0080 600A000 LUMP| 26173. 59000 26173. 59| 15500. 00000 15500. 00| 14500. 00000 14500. 00
Mobi |'i zati on | [ |
0090 630A000 725.000 LF | 13. 00000 9425. 00| 13. 00000 9425. 00| 13. 00000 9425. 00
Steel Beam Guardrail, dass A Type 1 | | |
0100 630A004 125.000 LF | 24. 00000 3000. 00| 24.00000 3000. 00| 24. 00000 3000. 00
Steel Beam Guardrail, dass B, Type 2 | | |
0110 630C022 8.000 EACH| 1600. 00000 12800. 00| 1600. 00000 12800. 00| 1600. 00000 12800. 00
Guardrail End Anchor, Type Speci al | | |
0120 630C070 10. 000 EACH| 1300. 00000 13000. 00| 1300. 00000 13000. 00| 1300. 00000 13000. 00
Quardrail End Anchor, Type 10 Series | | |
0130 652A061 4.000 ACRE]| 400. 00000 1600. 00| 420. 00000 1680. 00| 420. 00000 1680. 00
Seeding (M x 3E) | | |
0140 656A000 4.000 ACRE]| 400. 00000 1600. 00| 380. 00000 1520. 00| 380. 00000 1520. 00
Mul ching, Cass A Type 1 | | |
0150 701A004 9.000 M LE] 300. 00000 2700. 00| 300. 00000 2700. 00| 300. 00000 2700. 00
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0160 701A035 6.000 M LE| 1000. 00000 6000. 00| 1000. 00000 6000. 00| 1000. 00000 6000. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 029 -3
TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT 1D : 20000331029 COUNTI ES : COFFEE
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 07
SET- ASI DE :

| (1) 02032 | (2) 01018 | (3) 23024

| BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON' COVPA
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0170 701A045 2.000 M LE| 580. 00000 1160. 00 580. 00000 1160. 00| 580. 00000 1160. 00

Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |
0180 701C000 4.000 M LE| 280. 00000 1120. 00

Construction Fuel (Maximum Bid Limted
To $ 14, 500. 00) I
SECTI ON TOTALS | $ 290, 346. 07

I
| |
| 280. 00000 1120. 00| 280. 00000 1120. 00
Broken Tenporary Traffic Stripe | [ |
0190 701C001 12.000 M LE 300. 00000 3600. 00| 300. 00000 3600. 00| 300. 00000 3600. 00
Solid Tenporary Traffic Stripe | [ |
0200 703A002 118. 000 SQFT| 5. 00000 590. 00| 5. 00000 590. 00| 5. 00000 590. 00
Traffic Control Markings, Cass 2, Type | [
A I | I
0210 740B000 159. 000 SQFT| 6. 00000 954. 00| 13. 88000 2206. 92| 15. 00000 2385. 00
Construction Signs | | |
0220 740E000 50. 000 EACH| 1. 00000 50. 00| 2.00000 100. 00| 15. 00000 750. 00
Cones (36 Inches High) | [ |
0230 740MDOO 50. 000 EACH| 1. 00000 50. 00| 2.00000 100. 00| 5. 00000 250. 00
Wi ght For Cone | | |
0240 7400000 1.000 EACH 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Pil ot Car | [ |
0250 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0. 00
| I
I I
I I

$ 339, 574.55
CONTRACT TOTALS | $ 290, 346. 07| $ 317, 465. 18| $ 339, 574.55




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 030 -1
VENDOR RANKI NG
CALL ORDER : 030 CONTRACT I D : 20000331030 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPSA-1708(1)

for constructing the Guardrail Replacenment on C.R #65 at
Little Bear Creek, southwest of Tuscunbia. Length - 0.089

km
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D

1 01010 ALABAVA GUARDRAI L, | NC. $ 24, 350. 00 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00

PAGE : 030 -2

TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT I D : 20000331030 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 01010 [ |
| ALABAMA GUARDRAI L, | NC. | |
LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| | |
0010 206D001 136.000 M | 1. 25000 170. 00| |
Removi ng Cuar dr ai | | [ |
0020 600A000 LUWP| 500. 00000 500. 00| |
Mobi | i zat i on | [ |
0030 630A000 46.000 M | 33. 00000 1518. 00| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
0040 630A004 136.000 M | 42. 00000 5712. 00| |
Steel Beam Guardrail, Cdass B, Type 2 | [ |
0050 630C022 4.000 EACH 1850. 00000 7400. 00| |
Quardrail End Anchor, Type Speci al | [ |
0060 630C070 4.000 EACH 1200. 00000 4800. 00| |
Quardrail End Anchor, Type 10 Series | [ |
0070 680A000 LUWP| 1000. 00000 1000. 00| |
Engi neering Controls | [ |
0080 740B000 11.000 M | 250. 00000 2750. 00| |
Construction Signs | [ |
0090 740E000 10. 000 EACH| 30. 00000 300. 00| |
Cones (900 mm Hi gh) | [ |
0100 740MD0O0 10. 000 EACH| 10. 00000 100. 00| |
Bal | ast For Cone | [ |
0110 998A000 LUWP| 100. 00000 100. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 750. 00) | [ |
SECTI ON TOTALS | $ 24, 350. 00| |
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 24, 350. 00| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 031 -1
VENDOR RANKI NG
CALL ORDER : 031 CONTRACT I D : 20000331031 COUNTI ES : COOSA
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 1910( 105)

for constructing the Resurfacing and Traffic Stripe on
C. R #49 from U. S. #231 at Hanover northeast to M. dive.
Length 6.241 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 270, 203. 00 100. 0000%

2 04013 DUNN CONSTRUCTI ON CO., I NC $ 312, 884. 16 115. 7959%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/07/00
PAGE : 031 -2

CALL ORDER : 031 CONTRACT I D : 20000331031 COUNTI ES : COOSA
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 04
SET- ASI DE :
| (1) 01018 | (2) 04013 |
| APAC- ALABAMA, | NC. | DUNN CONSTRUCTION CO., INC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| I I
0010 405A000 3000. 000 GAL | 0. 00000 0. 00| 0. 97000 2910. 00|
Tack Coat | [ |
0020 429A201 5900. 000 TON | 31. 45000 185555. 00| 33. 51000 197709. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0030 429A204 300. 000 TON | 44. 95000 13485. 00| 55. 15000 16545. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range A | [ |
0040 429A206 1300. 000 TON | 33. 00000 42900. 00| 40. 00000 52000. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range A | [ |
0050 600A000 LUMP| 0. 00000 0. 00| 10394. 98000 10394. 98|
Mobi | i zat i on | [ |
0060 630A000 150. 000 LF | 12. 50000 1875. 00| 14. 27000 2140. 50|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0070 630C070 2.000 EACH 1285. 00000 2570. 00| 1466. 79000 2933. 58|
Quardrail End Anchor, Type 10 Series | [ |
0080 701A004 12.000 M LE| 290. 00000 3480. 00| 331. 02000 3972. 24|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0090 701A008 3.000 M LE]| 180. 00000 540. 00| 205. 46000 616. 38|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe | [ |
0100 701A012 9.000 M LE| 310. 00000 2790. 00| 353. 85000 3184. 65|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0110 701C000 6.000 M LE]| 310. 00000 1860. 00| 353. 85000 2123. 10|
Broken Tenporary Traffic Stripe | [ |
0120 701C001 18.000 M LE] 390. 00000 7020. 00| 445. 17000 8013. 06|
Solid Tenporary Traffic Stripe | [ |
0130 703A000 198. 000 SQFT| 2. 00000 396. 00| 2.29000 453. 42|
Traffic Control Markings, Cass 1, Type | [ |
A I I
0140 740B000 186. 000 SQFT| 12. 00000 2232. 00| 10. 29000 1913. 94|
Construction Signs | [ |
0150 7400000 1.000 EACH 0. 00000 0. 00| 1924. 50000 1924. 50|
I I

Pi l ot Car |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 031 -3
TABULATI ON OF BI DS
CALL ORDER : 031 CONTRACT I D : 20000331031 COUNTI ES : COOSA
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 01018 | (2) 04013 |
| APAC- ALABAMA, | NC. | DUNN CONSTRUCTION CO., INC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 998A000 LUWP| 5500. 00000 5500. 00| 6049. 81000 6049. 81|
Construction Fuel (MaximumBid Limted | [ |
To $ 15500. 00) | [ |
SECTI ON TOTALS | $ 270, 203. 00| $ 312, 884. 16|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 270, 203. 00| $ 312, 884. 16|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 032 -1
VENDOR RANKI NG
CALL ORDER : 032 CONTRACT I D : 20000331032 COUNTI ES : ESCAMBI A
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 2700(12)

for constructing the Resurfacing and Traffic Stripe on Ross
Gate Road fromS. R #21 to C.R #45 northeast of Poarch.
Length - 3.056 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23011 HOSEA O WEAVER & SONS, | NC. $ 214,191. 88 100. 0000%
2 13008 MOBI LE ASPHALT COVPANY, LLC $ 221,570. 50 103. 4448%
3 01018 APAC- ALABAMA, | NC. $ 227, 636. 00 106. 2766%
4 23007 M C WLLIAVE CONTRACTI NG CO., | NC. $ 249, 852. 60 116. 6489%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 032 -2
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT 1D : 20000331032 COUNTI ES : ESCAMBI A
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 01018

| HOSEA O WEAVER & SONS, | NC. | MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001 TOTAL

| | |
0010 212A000 323.000 STA | 16. 32000 5271. 36| 60. 00000 19380. 00| 31. 00000 10013. 00
Machi ne Gradi ng Shoul ders | [ |
0020 405A000 1420. 000 GAL | 0. 65000 923. 00| 0. 90000 1278. 00| 1. 65000 2343.00
Tack Coat | [ |
0030 429A201 3000. 000 TON | 38. 54000 115620. 00| 39. 40000 118200. 00| 43.50000 130500. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0040 429A207 360. 000 TON | 45. 84000 16502. 40| 40. 50000 14580. 00| 48. 40000 17424. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range A | [ |
0050 429C210 580. 000 TON | 40. 66000 23582. 80| 38. 70000 22446. 00| 43. 70000 25346. 00
I mproved Bitum nous Concrete Base Layer, | [
W deni ng, 1" Maxi mum Aggregate Size | | |
M x, ESAL Range A | [ |
0060 600A000 LUMP| 17731. 96000 17731. 96| 5240. 00000 5240. 00| 9500. 00000 9500. 00
Mobi | i zat i on | [ |
0070 630A000 200. 000 LF | 21. 65000 4330. 00| 22.00000 4400. 00| 21. 00000 4200. 00
Steel Beam Guardrail, Cass A Type 1 | [ |
0080 630C070 8.000 EACH| 1649. 44000 13195. 52| 1675. 00000 13400. 00| 1600. 00000 12800. 00
Quardrail End Anchor, Type 10 Series | [ |
0090 701A031 7.000 M LE| 953. 58000 6675. 06| 970. 00000 6790. 00| 920. 00000 6440. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0100 701A035 2.000 M LE| 1365. 95000 2731. 90| 1107. 00000 2214. 00| 1050. 00000 2100. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0110 701A045 3.000 M LE| 561. 84000 1685. 52| 632. 00000 1896. 00| 600. 00000 1800. 00
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0120 701C000 6.000 M LE]| 216. 49000 1298. 94| 358. 00000 2148. 00| 340. 00000 2040. 00
Broken Tenporary Traffic Stripe | [ |
0130 701C001 4.000 M LE| 319. 58000 1278. 32| 400. 00000 1600. 00| 380. 00000 1520. 00
Solid Tenporary Traffic Stripe | [ |
0140 703A002 64.000 SQFT| 1. 65000 105. 60| 5. 25000 336. 00| 5. 00000 320. 00
Traffic Control Markings, Cass 2, Type | [
A | | |
0150 740B000 150. 000 SQFT| 13. 65000 2047. 50| 14. 25000 2137. 50| 7.00000 1050. 00
| |

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 032 -3
TABULATI ON OF BI DS
CALL ORDER : 032 CONTRACT I D : 20000331032 COUNTI ES : ESCAMBI A
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 01018
| HOSEA O. WVEAVER & SONS, | NC. | MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 740E000 60. 000 EACH| 12. 58000 754. 80| 6. 25000 375. 00| 2.00000 120. 00
Cones (36 Inches High) | [ |
0170 740MD0O0O 60. 000 EACH| 7.62000 457. 20| 2. 50000 150. 00| 2.00000 120. 00
Wi ght For Cone | [ |
0180 998A000 LUWP| 0. 00000 0. 00| 5000. 00000 5000. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | [ |
To $ 9500. 00) | [ |
SECTI ON TOTALS | $ 214,191. 88| $ 221, 570. 50| $ 227, 636. 00
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 214,191. 88| $ 221, 570. 50| $ 227, 636. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
04/ 07/ 00
PAGE : 032 -4
TABULATI ON OF BI DS
CALL ORDER : 032 CONTRACT I D : 20000331032 COUNTI ES : ESCAMBI A
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 23007 [ |
|MC WLLIAVMS CONTRACTI NG CO |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  TOTAL
I I I
0010 212A000 323.000 STA | 27.50000 8882. 50| |
Machi ne Gradi ng Shoul ders | |
0020 405A000 1420. 000 GAL | 0. 75000 1065. 00| |
Tack Coat | [ |
0030 429A201 3000. 000 TON | 42. 65000 127950. 00| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429A207 360. 000 TON | 46. 85000 16866. 00| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0050 429C210 580. 000 TON | 46. 27000 26836. 60| |
I nproved Bitum nous Concrete Base Layer, | | |
W deni ng, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range A | [ |
0060 600A000 LUMP| 24700. 00000 24700. 00| |
Mobi |'i zati on | [ |
0070 630A000 200. 000 LF | 49. 50000 9900. 00| |
Steel Beam Guardrail, dass A Type 1 | | |
0080 630C070 8.000 EACH| 1700. 00000 13600. 00| |
Quardrail End Anchor, Type 10 Series | | |
0090 701A031 7.000 M LE| 1000. 00000 7000. 00| |
Solid Wite, Oass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0100 701A035 2.000 M LE| 1000. 00000 2000. 00| |
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0110 701A045 3.000 M LE] 850. 00000 2550. 00| |
Broken Yellow, O ass 2, Type A Traffic | [
Stripe (0.09" Thick) | [ |
0120 701C000 6.000 M LE]| 220. 00000 1320. 00| |
Broken Tenporary Traffic Stripe | [ |
0130 701C001 4.000 M LE| 250. 00000 1000. 00| |
Solid Tenporary Traffic Stripe | [ |
0140 703A002 64. 000 SQFT| 10. 00000 640. 00| |
Traffic Control Markings, Class 2, Type | [
A I I I
0150 740B000 150. 000 SQFT| 15. 25000 2287. 50| |
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 032 -5
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT 1D : 20000331032 COUNTI ES : ESCAMBI A
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 23007

| |
M C. WLLIAVB CONTRACTI NG CQO
LINE NO / | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 740E000 60. 000 EACH| 4. 50000 270. 00| |

Cones (36 Inches High) | [ |
0170 740MD0O0O 60. 000 EACH| 2. 25000 135. 00| |

Wi ght For Cone | [ |
0180 998A000 LUWP| 2850. 00000 2850. 00|

Construction Fuel (MaximumBid Limted | [ |

To $ 9500. 00) | [ |

SECTI ON TOTALS | $ 249, 852. 60| |

------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 249, 852. 60| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 033 -1
VENDOR RANKI NG
CALL ORDER : 033 CONTRACT I D : 20000331033 COUNTI ES : FRANKLI N
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPAA-3022(1)

for constructing the Resurfacing and Traffic Stripe on S.R
#247 fromMP. 0.00 at SSR #24 to MP. 5.00, northeast of
Red Bay. Length - 4.956 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 567, 565. 54 100. 0000%
2 08068 H & L TRUCKI NG COVPANY, | NC. $ 582, 467. 90 102. 6256%
3 19074 S & M EQUI PMENT CO., INC $ 595, 091. 65 104. 8498%
4 18031 ROGERS GROUP, | NC. $ 644, 565. 50 113. 5667%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 033 -2
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT 1D : 20000331033 COUNTI ES : FRANKLI N
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 (2) 08068 | (3) 19074

|

| APAC- ALABAMA, | NC. | H & L TRUCKI NG COVPANY, INC.|S & M EQUI PMENT CO., |NC

LINE NO/ ITEM CODE / ALT | |
I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Broken Yellow, dass 3W Type A Traff
Stripe (6" Wde)

Cc

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 305B060 623.000 TCIP| 12. 00000 7476. 00| 13. 50000 8410. 50| 11. 00000 6853. 00
Crushed Aggregate, Section 825, Type B | [ |
For M scel | aneous Use | [ |
0020 405A000 2757.000 GAL | 1. 50000 4135. 50| 1. 00000 2757. 00| 1. 25000 3446. 25
Tack Coat | [ |
0030 424A240 5002. 000 TON | 34. 73000 173719. 46| 35. 00000 175070. 00| 34. 70000 173569. 40
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0040 424A246 100. 000 TON | 34. 48000 3448. 00| 35. 00000 3500. 00| 35. 00000 3500. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0050 424B441 10004. 000 TON | 23. 56000 235694. 24| 27.00000 270108. 00| 24. 75000 247599. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0060 424B445 200. 000 TON | 43. 89000 8778. 00| 35. 00000 7000. 00| 32. 00000 6400. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0070 424B449 100. 000 TON | 34. 74000 3474. 00| 35. 00000 3500. 00| 36. 00000 3600. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0080 600A000 LUWP| 28268. 00000 28268. 00| 8500. 00000 8500. 00| 25000. 00000 25000. 00
Mobi I'i zati on | [ |
0090 665F000 25.000 EACH 1. 00000 25. 00| 5. 00000 125. 00| 4.00000 100. 00
Hay Bal es | | |
0100 6653000 400. 000 LF | 1. 00000 400. 00| 5. 00000 2000. 00| 3. 20000 1280. 00
Silt Fence, Type A | | |
0110 701C000 6. 000 M LE| 400. 00000 2400. 00| 340. 00000 2040. 00| 395. 00000 2370. 00
Broken Tenporary Traffic Stripe | [ |
0120 701C001 33.000 M LE| 450. 00000 14850. 00| 380. 00000 12540. 00| 425. 00000 14025. 00
Solid Tenporary Traffic Stripe | [ |
0130 701G125 580. 000 LF | 4. 50000 2610. 00| 5. 20000 3016. 00| 5. 75000 3335. 00
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0140 701Gl29 290.000 LF | 4. 50000 1305. 00| 4. 00000 1160. 00| 5. 00000 1450. 00
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 033 -3
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT 1D : 20000331033 COUNTI ES : FRANKLI N
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 (2) 08068 | (3) 19074

|

| APAC- ALABAMA, | NC. | H & L TRUCKI NG COVPANY, INC.|S & M EQUI PMENT CO., |NC

LINE NO/ ITEM CODE / ALT | |
I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Construction Fuel (Maximum Bid Limited
To $ 37, 000. 00) |
SECTI ON TOTALS | $ 567, 565. 54

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0150 701HO00 580.000 LF | 1. 00000 580. 00| 2. 50000 1450. 00| 5. 00000 2900. 00
Solid Traffic Stripe Renmoved (Paint) | [ |
0160 701HO05 290.000 LF | 1. 00000 290. 00| 2. 00000 580. 00| 5. 00000 1450. 00
Broken Traffic Stripe Renoved (Paint) | [
0170 702A007 3.000 M LE]| 2000. 00000 6000. 00| 2000. 00000 6000. 00| 2500. 00000 7500. 00
Broken Yellow, Inverted Profile Traffic | [
Stripe (6" Wde) | [ |
0180 702A008 10. 000 M LE| 3800. 00000 38000. 00| 3700. 00000 37000. 00| 4000. 00000 40000. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702A009 7.000 M LE| 3800. 00000 26600. 00| 3700. 00000 25900. 00| 3850. 00000 26950. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0200 703A002 612. 000 SQFT]| 2. 00000 1224. 00| 2. 50000 1530. 00| 3. 00000 1836. 00
Traffic Control Markings, Cass 2, Type | [
A | | |
0210 703D001 432. 000 SQFT| 1. 50000 648. 00| 1. 30000 561. 60| 2.00000 864. 00
Tenporary Traffic Control Markings | [ |
0220 705A032 137.000 EACH 5. 00000 685. 00| 5. 00000 685. 00| 5. 50000 753. 50
Paverent Markers, Class A-H Type 1-B | [ |
0230 705A037 459. 000 EACH| 5. 00000 2295. 00| 5. 20000 2386. 80| 6. 00000 2754.00
Paverent Markers, Class A-H Type 2-D | [ |
0240 740B000 481. 000 SQFT| 8. 14000 3915. 34| 8. 00000 3848. 00| 9. 00000 4329. 00
Construction Signs | [ |
0250 740E000 50. 000 EACH| 1. 00000 50. 00| 5. 00000 250. 00| 12. 00000 600. 00
Cones (36 Inches High) | [ |
0260 740MD0O0O 50. 000 EACH| 1. 00000 50. 00| 1. 00000 50. 00| 7. 55000 377.50
Wi ght For Cone | [ |
0270 7400000 1.000 EACH 645. 00000 645. 00| 2500. 00000 2500. 00| 3750. 00000 3750. 00
Pi l ot Car | [ |
0280 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 8500. 00000 8500. 00
| |
I I
| |

$ 595, 091. 65
CONTRACT TOTALS | $ 567, 565. 54| $ 582, 467. 90| $ 595, 091. 65




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 033 -4
TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT I D : 20000331033 COUNTI ES : FRANKLI N
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 02

SET- ASI DE :

| (4) 18031 |
| ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 TOTAL

I
0010 305B060 623.000 TCIP| 13. 50000 8410. 50
Crushed Aggregate, Section 825, Type B
For M scel | aneous Use

I
Solid Wite, Cass 3W Type A Traffic |
Stripe (6" Wde) |

0140 701Gl129 290.000 LF | 45. 00000 13050. 00
Broken Yellow, O ass 3W Type A Traffic |
Stripe (6" Wde) |

I I

| I

| | |

0020 405A000 2757.000 GAL | 1. 00000 2757. 00| |
Tack Coat | [ |
0030 424A240 5002. 000 TON | 34. 00000 170068. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0040 424A246 100. 000 TON | 37. 00000 3700. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0050 424B441 10004. 000 TON | 30. 00000 300120. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0060 424B445 200. 000 TON | 40. 00000 8000. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0070 424B449 100. 000 TON | 37. 00000 3700. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0080 600A000 LUMP| 17093. 00000 17093. 00| |
Mbbi |'i zati on | | |
0090 665F000 25. 000 CH| 20. 00000 500. 00| |
Hay Bal es | [ |
0100 665J000 400.000 LF | 4.00000 1600. 00| |
Silt Fence, Type A | [ |
0110 701C000 6.000 M LE| 400. 00000 2400. 00| |
Broken Tenporary Traffic Stripe | [ |
0120 701C001 33.000 M LE| 500. 00000 16500. 00| |
Solid Tenporary Traffic Stripe [ |
0130 701Gl125 580. 000 LF 4.50000 2610. 00| |
| I

I I

| I

I I

| I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 033 -5
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT 1D : 20000331033 COUNTI ES : FRANKLI N
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 18031

|

| ROGERS GROUP, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0150 701HO00 580.000 LF | 1. 00000 580. 00| |
Solid Traffic Stripe Renmoved (Paint) | [ |
0160 701HO05 290.000 LF | 1. 00000 290. 00| |
Broken Traffic Stripe Renoved (Paint) | [ |
0170 702A007 3.000 M LE]| 2500. 00000 7500. 00| |
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A008 10. 000 M LE| 3800. 00000 38000. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702A009 7.000 M LE| 3800. 00000 26600. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0200 703A002 612. 000 SQFT]| 2. 00000 1224. 00| |
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0210 703D001 432. 000 SQFT| 1. 50000 648. 00| |
Tenporary Traffic Control Markings | [ |
0220 705A032 137.000 EACH 5. 00000 685. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0230 705A037 459. 000 EACH| 5. 00000 2295. 00| |
Paverent Markers, Class A-H Type 2-D | [ |
0240 740B000 481. 000 SQFT| 10. 00000 4810. 00| |
Construction Signs | [ |
0250 740E000 50. 000 EACH| 10. 00000 500. 00| |
Cones (36 Inches High) | [ |
0260 740MD0O0O 50. 000 EACH| 5. 00000 250. 00| |
Wi ght For Cone | [ |
0270 7400000 1.000 EACH 100. 00000 100. 00| |
Pi l ot Car | [ |
0280 998A000 LUWP| 10575. 00000 10575. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 37, 000. 00) | [ |
SECTI ON TOTALS | $ 644, 565. 50| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 644, 565. 50| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PACE : 035 -1
VENDOR RANKI NG
CALL ORDER : 035 CONTRACT I D : 20000331035 COUNTI ES : MACON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : STPAA-4407(102)
for constructing the Resurfacing and Traffic Stripe on S R STPAA- 4410(103)

#8 (U. S. #80) fromthe Montgonery/ Macon County Line at MP.
153. 308 to the beginning of the four-lane section at MP.
167.253, and on S.R 138 froml-85 at MP. 0.000 to the
intersection of SSR #8 (U.S. #80) at MP. 0.785, in
Shorter. Length - 14.730 m.

SET- ASI DE :

1 01018 APAC- ALABAMA, | NC. $ 1,349,033.80 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 035 -2
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT 1D : 20000331035 COUNTI ES : MACON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018

I
| APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AVMOUNT
------------------------------------------ o
SECTI ON 0001  TOTAL

|
0010 210D001 6000. 000 CYIP| 10. 00000 60000. 00
Borrow Excavation (Loose Truckbed |
Measur enent ) |
0020 401B100 141550. 000 SYCP| 0. 55000 77852. 50

Bi t um nous Treatnent E (Wth Pol yner
Addi tive)

0030 405A000 7250. 000 GAL 1. 04000 7540. 00
Tack Coat

0040 424A241 19400. 000 TON 33. 89000 657466. 00

Super pave Bitum nous Concrete Waring
Surface Layer, 3/4" Maxi mum Aggregate
Size Mx, ESAL Range C

I
I
I
I
I
I
I
|
Super pave Bitum nous Concrete Waring |
I
I
I
I
I
I
I
I
I

| I

I I

| I

I I

| I

I I

| I

I I

| I

I I

| I

| |

0050 424A247 2100. 000 TON 33. 22000 69762. 00| |
| I

Surface Layer, Leveling, 3/4" Maxinmm [ |
Aggregate Size Mx, ESAL Range C [ |
0060 424B445 550. 000 TON 62. 00000 34100. 00| |
Super pave Bitum nous Concrete Upper [ |
Bi nder Layer, Patching, 1" Maxinum [ |
Aggregate Size Mx, ESAL Range C [ |
0070 427B001 31870.000 LF 2. 89000 92104. 30| |
Wt er proofi ng Bitum nous Pavenent [ |
Joi nt s(Pave Prep) | |
0080 600A000 LUMP| 48650. 00000 48650. 00| |
Mobi |'i zati on | [ |
0090 652A056 21. 000 ACRE| 450. 00000 9450. 00| |
Seeding (M x 2E) | | |
0100 656A000 21. 000 ACRE| 450. 00000 9450. 00| |
Mul ching, Cass A Type 1 | | |
0110 665F000 125. 000 EACH| 5. 00000 625. 00| |
Hay Bal es | | |
0120 665J000 1050. 000 LF | 2. 50000 2625. 00| |
Silt Fence, Type A | | |
0130 701C000 29.000 M LE] 340. 00000 9860. 00| |
Broken Tenporary Traffic Stripe | [ |
0140 701C001 58.000 M LE] 380. 00000 22040. 00| |
Solid Tenporary Traffic Stripe | [ |
0150 701F000 500. 000 LF | 0. 30000 150. 00| |
I I

Dotted Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 035 -3
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT 1D : 20000331035 COUNTI ES : MACON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018

I

| APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|

0160 701Gl125 3301.000 LF
Solid Wite, Cass 3W Type A Traffic
Stripe (6" Wde)

5. 20000 17165. 20|
|

I
|
0170 701Gl129 1518. 000 LF | 1. 50000 2277.00
Broken Yellow, O ass 3W Type A Traffic |
Stripe (6" Wde) |
0180 701G133 265.000 LF | 5. 60000 1484. 00
Solid Yellow, Class 3W Type A Traffic |
Stripe (6" Wde) |
0190 701HOO1 3566. 000 LF | 0. 50000 1783. 00
Solid Traffic Stripe Renmoved (Plastic) |
0200 701HO06 1518. 000 LF | 0. 40000 607. 20
Broken Traffic Stripe Renpved (Plastic) |
0210 702A007 13.000 M LE| 1850. 00000 24050. 00
I

Broken Yellow, Inverted Profile Traffic
Stripe (6" Wde) |

0220 702A008 30.000 M LE| 3700. 00000 111000.
Solid White, Inverted Profile Traffic |
Stripe (6" Wde) |

0230 702A009 10. 000 M LE] 3700. 00000 37000.
Solid Yellow, Inverted Profile Traffic |
Stripe (6" Wde)

0
0
0
2
0
00
0
|

0240 702A010 1.000 M LE| 1850. 00000 1850. 00
0
0
0
0
4
0
0

0

Broken Wiite, Inverted Profile Traffic
Stripe (6" Wde)

|
I
0250 702B001 500. 000 LF | 1. 50000 750. 00
Dotted Inverted Profile Traffic Stripe |
(6" Wde) |
0260 703A002 5100. 000 SQFT]| 2. 50000 12750. 00
Traffic Control Markings, Class 2, Type |
A
0270 703B002 278.000 SQFT| 3. 00000 834. 00
Traffic Control Legends, dass 2, Type A
0280 703D001 5100. 000 SQFT]| 1. 30000 6630. 00
Tenmporary Traffic Control Markings |
0290 703E001 278.000 SQFT| 1. 30000 361. 40
Tenporary Traffic Control Legends
0300 705A030 70. 000 EACH| 5. 00000 350. 00
Pavenent Markers, Cass A-H Type 2-C |
0310 705A031 70. 000 EACH 4.80000 336. 00

Pavenent Markers, Cass A-H Type 1-A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 035 -4
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT 1D : 20000331035 COUNTI ES : MACON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0320 705A032 1140. 000 EACH| 4. 80000 5472. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0330 705A037 580. 000 EACH 5. 00000 2900. 00| |
Paverent Markers, Class A-H Type 2-D | [ |
0340 705A038 100. 000 EACH| 5. 00000 500. 00| |
Paverent Markers, Class A-H Type 2-E | [ |
0350 740B000 1304. 000 SQFT| 9. 80000 12779. 20| |
Construction Signs | [ |
0360 740E000 400. 000 EACH| 7.00000 2800. 00| |
Cones (36 Inches High) | [ |
0370 740MD0O0 400. 000 EACH| 4. 20000 1680. 00| |
Wi ght For Cone | [ |
0380 741C010 2.000 EACH 1000. 00000 2000. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0390 998A000 LUWP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 57000. 00) | [ |
SECTI ON TOTALS | $ 1,349, 033. 80| |
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 1,349, 033. 80 |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 036 -1
VENDOR RANKI NG
CALL ORDER : 036 CONTRACT I D : 20000331036 COUNTI ES : MADI SON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BRZ-4500(28)

for constructing the Bridge Cul vert Replacenent and
Approaches over Swan Pond Creek on Zierdt Road, southwest of
Huntsville. Length = 0.120 km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 13004 M LLER & M LLER, | NC. $ 129, 646. 95 100. 0000%

2 04009 W W DYAR & SONS, | NC. $ 147, 374. 22 113. 6734%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 036 -2
TABULATI ON OF BI DS

I nproved Bitum nous Concrete Binder
Layer, 25.0 nm Maxi mum Aggregate Size
M x, ESAL Range A

0110 429B212 56. 000 MION| 49. 00000 2744.00 66. 97000 3750. 32
I nproved Bitum nous Concrete Binder |
Layer, Wdening, 25.0 nm Maxi mum |
Aggregate Size Mx, ESAL Range A |

0120 429C201 36. 000 MION| 57. 00000 2052. 00 67.22000 2419. 92
I nproved Bitum nous Concrete Base Layer, |
37.5 mm Maxi mum Aggregate Size M X, |
ESAL Range A |

0130 429C211 134.000 MION| 50. 00000 6700. 00 66. 82000 8953. 88

I nproved Bitum nous Concrete Base Layer, |
W deni ng, 37.5 mm Maxi num Aggr egat e |
Size Mx, ESAL Range A |

CALL ORDER : 036 CONTRACT I D : 20000331036 COUNTI ES : MADI SON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 01
SET- ASI DE
| (1) 13004 | (2) 04009 |
| MLLER & M LLER, | NC. | W W DYAR & SONS, | NC |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
I | I
0010 206B000 LUMP| 7000. 00000 7000. 00| 4000. 00000 4000. 00|
Removal OF A d Box Cul vert, Station | [ |
50+41. 945 | [
0020 210A000 60. 000 M3 | 15. 00000 900. 00| 35. 75000 2145. 00
Uncl assi fi ed Excavation | |
0030 210D001 1085.000 M3 | 9. 25000 10036. 25| 10. 07000 10925. 95
Borrow Excavation (Loose Truckbed | [
Measur enment ) | [
0040 214A000 270.000 M3 | 13. 00000 3510. 00| 14. 00000 3780. 00
Structure Excavation | [
0050 214B001 88.000 M3 | 17. 00000 1496. 00| 28. 00000 2464. 00
Foundati on Backfill, Commerci al | [
0060 301EO008 220.000 Mroy 17. 75000 3905. 00| 18. 22000 4008. 40
Crushed Aggregate Base Course, Type B, | [
Pl ant M xed | |
0070 401A000 84.000 M2 | 3. 25000 273. 00| 6. 54000 549. 36
Bi t um nous Treatnment A | |
0080 405A000 515.000 L | 0. 40000 206. 00| 0. 58000 298.70
Tack Coat | [
0090 429A200 100. 000 MTON| 63. 00000 6300. 00| 90. 75000 9075. 00
I nproved Bitumi nous Concrete Waring | |
Surface Layer, 12.5 nm Maxi num | [
Aggregate Size Mx, ESAL Range A | [
0100 429B201 34.000 MIQN| 60. 00000 2040. 00| 67. 61000 2298. 74
I I
I |
I I
|
I
|
I
|
I
|
I
|
I
|
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
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TABULATI ON OF BI DS

Construction Fuel (MaximumBid Limted |
To $ 5500. 00) |

CALL ORDER : 036 CONTRACT I D : 20000331036 COUNTI ES : MADI SON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 13004 | (2) 04009 |
| MLLER & M LLER, | NC. | W W DYAR & SONS, | NC |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0140 502A000 9917.000 KG | 1. 10000 10908. 70| 1. 20000 11900. 40|
St eel Rei nforcenent | [ |
0150 524A011 96.000 M3 | 346. 00000 33216. 00| 475. 00000 45600. 00|
Cul vert Concrete (Cast In Place) | [ |
0160 600A000 LUMP| 11000. 00000 11000. 00| 6500. 00000 6500. 00|
Mobi | i zati on | [ |
0170 610C001 90. 000 Mroy| 26. 00000 2340. 00| 30. 00000 2700. 00|
Loose Riprap, Class 2 | [ |
0180 610D002 50.000 M2 | 10. 50000 525. 00| 5. 00000 250. 00|
Filter Blanket, Ceotextile (Non-Wven) | [ |
0190 630A000 46.000 M | 60. 00000 2760. 00| 63. 80000 2934. 80|
Steel Beam Guardrail, Cass A Type 1 | [ |
0200 630C050 4.000 EACH| 1855. 00000 7420. 00| 1980. 00000 7920. 00|
Quardrail End Anchor, Type 20 Series | [ |
0210 650A000 315.000 M3 | 13. 00000 4095. 00| 9. 35000 2945. 25|
Topsoi | | [ |
0220 652A053 1.000 HA | 4000. 00000 4000. 00| 4538. 00000 4538. 00|
Seeding (M x 1E) | [ |
0230 665F000 16. 000 EACH| 10. 00000 160. 00| 5. 00000 80. 00|
Hay Bal es | [ |
0240 665J000 68.000 M | 10. 00000 680. 00| 18. 00000 1224. 00|
Silt Fence, Type A | [ |
0250 680A000 LUWP| 1300. 00000 1300. 00| 1000. 00000 1000. 00|
Engi neering Controls | [ |
0260 701A030 1.000 KM | 380. 00000 380. 00| 412.50000 412. 50|
Solid Wite, Cdass 2T, Type A Traffic | [ |
Stripe I I I
0270 701A034 1.000 KM | 380. 00000 380. 00| 412. 50000 412. 50|
Solid Yellow, Cass 2T, Type A, Traffic | [ |
Stripe | [ |
0280 705A037 25.000 EACH 8. 00000 200. 00| 5. 50000 137. 50|
Paverent Markers, Class A-H Type 2-D | [ |
0290 740B000 18.000 M2 | 90. 00000 1620. 00| 125. 00000 2250. 00|
Construction Signs | [ |
0300 740F002 4.000 EACH| 210. 00000 840. 00| 200. 00000 800. 00|
Barri cades, Type 111 | [ |
0310 7401 005 4.000 EACH| 165. 00000 660. 00| 150. 00000 600. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0320 998A000 LUWP| 0. 00000 0. 00| 500. 00000 500. 00|
I I
I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 036 -4
TABULATI ON OF BI DS
CALL ORDER : 036 CONTRACT I D : 20000331036 COUNTI ES : MADI SON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 01
SET- ASI DE :
| (1) 13004 | (2) 04009 |
|MLLER & M LLER |NC. W W DYAR & SONS, |NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 129, 646. 95| $  147,374.22
------------------------------------------ o
CONTRACT TOTALS | $ 129, 646. 95| $  147,374.22




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 038 -1
VENDOR RANKI NG
CALL ORDER : 038 CONTRACT I D : 20000331038 COUNTI ES : MONRCE
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 5000( 6)

for constructing the Resurfacing, Traffic Stripe, and
Guardrail on CR #7 fromC R #45 at Goodway to C. R #18 at
W dfork, south of Frisco City. Length - 6.178 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 414, 856. 88 100. 0000%
2 23011 HOSEA O. WEAVER & SONS, | NC. $ 415, 850. 20 100. 2394%
3 01018 APAC- ALABAMA, | NC. $ 458, 791. 15 110. 5902%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 038 -2
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT 1D : 20000331038 COUNTI ES : MONRCE
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 13008 | (2) 23011 | (3) 01018

| MOBI LE ASPHALT COMPANY, LLC | HOSEA O WEAVER & SONS, | NC. | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
SECTI ON 0001  TOTAL

| |
0010 401B100 79168. 000 SYCP| 0. 56000 44334. 08 0. 63000 49875. 84| 0. 65000 51459. 20

A

|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0020 405A000 2591.000 GAL | 0. 82000 2124. 62| 0. 65000 1684. 15| 1. 75000 4534. 25
Tack Coat | [ |
0030 429A220 4354. 000 TON | 38. 10000 165887. 40| 37. 15000 161751. 10| 43. 90000 191140. 60
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0040 429A226 1188. 000 TON | 38. 40000 45619. 20| 39. 35000 46747. 80| 45. 25000 53757. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range B | [ |
0050 429C231 2159.000 TON | 35. 62000 76903. 58| 36. 15000 78047. 85| 45. 90000 99098. 10
I nproved Bitum nous Concrete Base Layer, | | |
Wdening, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0060 600A000 LUWP| 1325. 00000 1325. 00| 18576. 10000 18576. 10| 7850. 00000 7850. 00
Mobi |'i zati on | [ |
0070 630A000 325.000 LF | 20. 00000 6500. 00| 14. 43000 4689. 75| 14. 00000 4550. 00
Steel Beam Guardrail, dass A Type 1 | | |
0080 630C022 4.000 EACH 1675. 00000 6700. 00| 1443. 26000 5773. 04| 1600. 00000 6400. 00
Guardrail End Anchor, Type Speci al | | |
0090 630C070 16. 000 EACH 1675. 00000 26800. 00| 1649. 44000 26391. 04| 1300. 00000 20800. 00
Quardrail End Anchor, Type 10 Series | | |
0100 701A004 13.000 M LE| 335. 00000 4355. 00| 309. 27000 4020. 51| 300. 00000 3900. 00
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0110 701A008 4.000 M LE| 195. 00000 780. 00| 298. 96000 1195. 84| 290. 00000 1160. 00
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe I I I
0120 701A012 8.000 M LE] 335. 00000 2680. 00| 309. 27000 2474. 16| 300. 00000 2400. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0130 701C000 12.000 M LE| 335. 00000 4020. 00| 226. 80000 2721. 60| 220. 00000 2640. 00
Broken Tenporary Traffic Stripe | [ |
0140 701C001 25.000 M LE]| 380. 00000 9500. 00| 247. 42000 6185. 50| 240. 00000 6000. 00
Solid Tenporary Traffic Stripe | [ |
0150 703A002 110. 000 SQFT| 11. 00000 1210. 00| 10. 31000 1134. 10| 10. 00000 1100. 00
| |
I I

Traffic Control Markings, Class 2, Type |
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 038 -3
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20000331038 COUNTI ES : MONRCE
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 13008 | (2) 23011 | (3) 01018
| MOBI LE ASPHALT COVPANY, LLC | HOSEA O. WEAVER & SONS, | NC. | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 740B000 186. 000 SQFT| 13. 00000 2418. 00| 13. 46000 2503. 56| 7. 00000 1302. 00
Construction Signs | [ |
0170 740E000 50. 000 EACH| 18. 00000 900. 00| 12. 58000 629. 00| 2.00000 100. 00
Cones (36 Inches High) | [ |
0180 7400000 1.000 EACH 2800. 00000 2800. 00| 1449. 26000 1449. 26| 600. 00000 600. 00
Pi l ot Car | [ |
0190 998A000 LUWP| 10000. 00000 10000. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | [ |
To $ 20, 000. 00) | [ |
SECTI ON TOTALS | $ 414, 856. 88| $ 415, 850. 20| $ 458, 791. 15
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 414, 856. 88| $ 415, 850. 20| $ 458, 791. 15




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 040 -1
VENDOR RANKI NG
CALL ORDER : 040 CONTRACT I D : 20000331040 COUNTI ES : W NSTON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPAA-6707(101 )

for constructing the Resurfacing and Traffic Stripe on
S.R #195 from S. R #74 (U. S. #278) at Doubl e Springs (M
26.50) to Ashridge (MP 32.33). Length 5.820 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 08068 H & L TRUCKI NG COVPANY, | NC. $ 734, 484. 90 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 739, 593. 40 100. 6955%
3 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 742, 615. 17 101. 1069%
4 04013 DUNN CONSTRUCTI ON CO., I NC $ 759, 247. 57 103. 3714%
5 19074 S & M EQUI PMENT CO., INC $ 900, 609. 58 122.6178%



Super pave Bitumi nous Concrete Upper
W deni ng, 1" Maxi mum
ESAL Range D

Bi nder Layer,
Aggregate Size Mx,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 040 -2
TABULATI ON OF BI DS
CALL ORDER : 040 CONTRACT I D : 20000331040 COUNTI ES : W NSTON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 08068 | (2) 01018 | (3) 07002
| H & L TRUCKI NG COVPANY, | NC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 209A000 12. 000 EACH 20. 00000 240. 00| 50. 00000 600. 00| 50. 00000 600. 00
Mai | box Reset, Single | [ |
0020 209A001 3.000 EACH 25. 00000 75. 00| 60. 00000 180. 00| 100. 00000 300. 00
Mai | box Reset, Doubl e | [ |
0030 209A002 1.000 EACH 50. 00000 50. 00| 100. 00000 100. 00| 200. 00000 200. 00
Mai | box Reset, Multiple | [ |
0040 305B060 1924.000 TC P| 14. 00000 26936. 00| 10. 42000 20048. 08| 12. 00000 23088. 00
Crushed Aggregate, Section 825, TYPE B, | [ |
For M scel | aneous Use | [ |
0050 405A000 3088.000 GAL | 1. 00000 3088. 00| 1. 57000 4848. 16| 1. 00000 3088. 00
Tack Coat | [ |
0060 424A260 5569. 000 TON | 34. 00000 189346. 00| 35. 23000 196195. 87| 30. 55000 170132. 95
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0070 424A266 100. 000 TON | 35. 00000 3500. 00| 34. 75000 3475. 00| 28. 67000 2867. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0080 424A269 94.000 TON | 35. 00000 3290. 00| 29. 65000 2787. 10| 28. 67000 2694. 98
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Wdening, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range D | [ |
0090 424B461 11137.000 TON | 24, 50000 272856. 50| 23. 26000 259046. 62| 27.10000 301812. 70
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | [ |
0100 424B465 100. 000 TON | 35. 00000 3500. 00| 43. 62000 4362. 00| 25. 22000 2522.00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 1" Maximm | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 424B469 100. 000 TON | 35. 00000 3500. 00| 34. 10000 3410. 00| 25.22000 2522.00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0120 424B472 187.000 TON | 35. 00000 6545. 00| 32. 28000 6036. 36| 25.22000 4716. 14
I I I
| | |
I I I



Construction Fuel (MaximumBid Limted |
To $ 50, 000. 00) |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 040 -3
TABULATI ON OF BI DS
CALL ORDER : 040 CONTRACT I D : 20000331040 COUNTI ES : W NSTON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 08068 | (2) 01018 | (3) 07002
| H & L TRUCKI NG COVPANY, | NC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0130 424C271 4275. 000 TON | 24. 00000 102600. 00| 22. 82000 97555. 50| 27.10000 115852. 50
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2" Maximum | | |
Aggregate Size Mx, ESAL Range D | [ |
0140 600A000 LUWP| 8500. 00000 8500. 00| 34878. 00000 34878. 00| 5000. 00000 5000. 00
Mobi | i zat i on | [ |
0150 665F000 25.000 EACH 5. 00000 125. 00| 1. 00000 25. 00| 1. 00000 25.00
Hay Bal es | [ |
0160 665J000 400. 000 LF | 5. 00000 2000. 00| 1. 00000 400. 00| 1. 00000 400. 00
Silt Fence, Type A | [ |
0170 701C000 8.000 M LE| 340. 00000 2720. 00| 360. 00000 2880. 00| 340. 00000 2720. 00
Broken Tenporary Traffic Stripe | [ |
0180 701C001 16. 000 M LE| 380. 00000 6080. 00| 400. 00000 6400. 00| 380. 00000 6080. 00
Solid Tenporary Traffic Stripe | [ |
0190 702A007 4.000 M LE| 1850. 00000 7400. 00| 1875. 00000 7500. 00| 1850. 00000 7400. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0200 702A008 12.000 M LE| 3700. 00000 44400. 00| 3750. 00000 45000. 00| 3700. 00000 44400. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0210 702A009 8.000 M LE| 3700. 00000 29600. 00| 3750. 00000 30000. 00| 3700. 00000 29600. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0220 703A002 600. 000 SQFT]| 2. 50000 1500. 00| 2. 25000 1350. 00| 2.50000 1500. 00
Traffic Control Markings, Cass 2, Type | [ |
A | |
0230 703D001 408. 000 SQFT| 1. 30000 530. 40| 1. 50000 612. 00| 1. 30000 530. 40
Tenporary Traffic Control Markings | [ |
0240 705A032 178. 000 EACH 5. 00000 890. 00| 5. 00000 890. 00| 5. 00000 890. 00
Paverent Markers, Class A-H Type 1-B | [ |
0250 705A037 552. 000 EACH 5. 25000 2898. 00| 5. 00000 2760. 00| 5. 25000 2898. 00
Paverent Markers, Class A-H Type 2-D | [ |
0260 740B000 903. 000 SQFT]| 5. 00000 4515. 00| 8. 14000 7350. 42| 8. 50000 7675. 50
Construction Signs | [ |
0270 740E000 50. 000 EACH| 5. 00000 250. 00| 1. 00000 50. 00| 1. 00000 50. 00
Cones (36 Inches High) | [ |
0280 740MD0O0O 50. 000 EACH| 1. 00000 50. 00| 1. 00000 50. 00| 1. 00000 50. 00
Wi ght For Cone | [ |
0290 7400000 1.000 EACH 2500. 00000 2500. 00| 803. 29000 803. 29| 2000. 00000 2000. 00
Pi l ot Car | [ |
0300 998A000 LUWP| 5000. 00000 5000. 00| 0. 00000 0. 00| 1000. 00000 1000. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 040 -4
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT 1D : 20000331040 COUNTI ES : W NSTON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
[ (1) 08068 | (2) 01018 | (3) 07002
| H & L TRUCKI NG COMPANY, | NC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CQO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $  734,484.90 $  739,593. 40| $  742,615.17
------------------------------------------ o

CONTRACT TOTALS | $ 734, 484.90| $ 739, 593. 40 $  742,615.17




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 040 -5
TABULATI ON OF BI DS
CALL ORDER : 040 CONTRACT I D : 20000331040 COUNTI ES : W NSTON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 02

SET- ASI DE :

| (4) 04013 | |
| DUNN CONSTRUCTION CO., INC. |S & M EQUI PMENT CO., INC. [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

(5) 19074

SECTI ON 0001 Tot al

I I
0010 209A000 12. 000 EACH| 21. 15000 253. 80 85. 00000 1020. 00|

Super pave Bitum nous Concrete Upper
Bi nder Layer, Wdening, 1" Maxinmm
Aggregate Size Mx, ESAL Range D

|

Mai | box Reset, Single | | |
0020 209A001 3.000 EACH 21. 15000 63. 45| 105. 00000 315. 00|
Mai | box Reset, Double | | |
0030 209A002 1.000 EACH 42.30000 42. 30| 150. 00000 150. 00|
Mai | box Reset, Miltiple | | |
0040 305B060 1924. 000 TCP| 10. 31000 19836. 44| 11. 25000 21645. 00|
Crushed Aggregate, Section 825, TYPE B, | | |
For M scel | aneous Use | [ |
0050 405A000 3088. 000 GAL | 0. 90000 2779. 20| 1. 95000 6021. 60|
Tack Coat | [ |
0060 424A260 5569. 000 TON | 31. 95000 177929. 55| 36. 95000 205774. 55|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0070 424A266 100. 000 TON | 37. 49000 3749. 00| 41. 00000 4100. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0080 424A269 94.000 TON | 31. 87000 2995. 78| 55. 00000 5170. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0090 424B461 11137.000 TON | 26. 62000 296466. 94| 28. 75000 320188. 75|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0100 424B465 100. 000 TON | 34. 72000 3472. 00| 47. 00000 4700. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 424B469 100. 000 TON | 31. 55000 3155. 00| 47. 00000 4700. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0120 424B472 187.000 TON | 28. 43000 5316. 41| 47. 00000 8789. 00|
| | I

I I I

| | I



Construction Fuel (MaximumBid Limted |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 040 -6
TABULATI ON OF BI DS
CALL ORDER : 040 CONTRACT I D : 20000331040 COUNTI ES : W NSTON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (4) 04013 | (5) 19074 |
| DUNN CONSTRUCTION CO., INC. |S & M EQU PMENT CO., | NC |
LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0130 424C271 4275. 000 TON | 26. 70000 114142. 50| 32. 00000 136800. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2" Maximum | | |
Aggregate Size Mx, ESAL Range D | [ |
0140 600A000 LUWP| 21609. 40000 21609. 40| 32500. 00000 32500. 00|
Mobi | i zat i on | [ |
0150 665F000 25.000 EACH 0. 53000 13. 25| 4. 60000 115. 00|
Hay Bal es | [ |
0160 665J000 400. 000 LF | 0. 21000 84. 00| 1. 73000 692. 00|
Silt Fence, Type A | [ |
0170 701C000 8.000 M LE| 340. 81000 2726. 48| 391. 00000 3128. 00|
Broken Tenporary Traffic Stripe | [ |
0180 701C001 16. 000 M LE| 380. 91000 6094. 56| 437. 00000 6992. 00|
Solid Tenporary Traffic Stripe | [ |
0190 702A007 4.000 M LE| 1854. 42000 7417. 68| 2127.50000 8510. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0200 702A008 12.000 M LE| 3708. 85000 44506. 20| 4255. 00000 51060. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0210 702A009 8.000 M LE| 3708. 85000 29670. 80| 4255. 00000 34040. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0220 703A002 600. 000 SQFT]| 2.51000 1506. 00| 2. 88000 1728. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | |
0230 703D001 408. 000 SQFT| 1. 30000 530. 40| 1. 50000 612. 00|
Tenporary Traffic Control Markings | [ |
0240 705A032 178. 000 EACH 5. 01000 891. 78| 5. 75000 1023. 50|
Paverent Markers, Class A-H Type 1-B | [ |
0250 705A037 552. 000 EACH 5. 27000 2909. 04| 6. 04000 3334. 08|
Paverent Markers, Class A-H Type 2-D | [ |
0260 740B000 903. 000 SQFT]| 8. 20000 7404. 60| 9. 20000 8307. 60|
Construction Signs | [ |
0270 740E000 50. 000 EACH| 0. 26000 13. 00| 11. 39000 569. 50|
Cones (36 Inches High) | [ |
0280 740MD0O0O 50. 000 EACH| 0. 26000 13. 00| 7. 48000 374. 00|
Wi ght For Cone | [ |
0290 7400000 1.000 EACH 3549. 25000 3549. 25| 5750. 00000 5750. 00|
Pi l ot Car | [ |
0300 998A000 LUWP| 105. 76000 105. 76| 22500. 00000 22500. 00|
| |
I I

To $ 50, 000. 00) |



CONTRACT TOTALS

| $ 759, 247.57| $ 900, 609. 58

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 040 -7
TABULATI ON OF BI DS
CALL ORDER : 040 CONTRACT 1D : 20000331040 COUNTI ES : W NSTON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 04013 | (5) 19074 |
| DUNN CONSTRUCTION GO, INC. |S & M EQUIPMENT CO., INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 759, 247.57| $ 900, 609. 58|
------------------------------------------ o




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 041 -1
VENDOR RANKI NG
CALL ORDER : 041 CONTRACT I D : 20000331041 COUNTI ES : JEFFERSON
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON Bl RM NGHAM PROQIECT(S) : STPAA-7009(010)

for constructing the Planing, Resurfacing, Traffic Stripe,
and Loop Detectors on SR #150 fromS. R #7 (U S. #11) to
Shannon Road in Bessener. Length - 2.907 m.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 04013 DUNN CONSTRUCTI ON CO., | NC. $ 576, 293. 51 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 578, 051. 11 100. 3049%
3 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 581, 909. 59 100. 9745%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 041 -2
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT 1D : 20000331041 COUNTI ES : JEFFERSON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 04013 | (2) 01018 | (3) 07002
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

| |
0010 206C025 159. 000 SQYD| 9. 53000 1515. 27 13. 00000 2067. 00| 10. 00000 1590. 00

Solid Wiite, Inverted Profile Traffic |
Stripe (6" Wde) |

|
Renovi ng Bi tum nous Pavenent On | [ |
Concrete Surfaces | | |
0020 405A000 2890.000 GAL | 0. 95000 2745. 50| 1. 10000 3179. 00| 1. 50000 4335. 00
Tack Coat | [ |
0030 408A052 96361. 000 SY | 0. 50000 48180. 50| 0. 80000 77088. 80| 0. 63000 60707. 43
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0040 429A261 7227.000 TON | 33. 78000 244128. 06| 31. 71000 229168. 17| 35. 38000 255691. 26
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0050 429A266 500. 000 TON | 41. 33000 20665. 00| 37.54000 18770. 00| 32. 48000 16240. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0060 429B265 500. 000 TON | 45.12000 22560. 00| 63. 42000 31710. 00| 40. 00000 20000. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range D | [ |
0070 429C271 463.000 TON | 31. 89000 14765. 07| 33. 70000 15603. 10| 30. 00000 13890. 00
I mproved Bitum nous Concrete Base Layer, | [ |
W deni ng, 1 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range D | [ |
0080 600A000 LUMP| 28012. 68000 28012. 68| 19425. 00000 19425. 00| 27234. 40000 27234. 40
Mobi | i zat i on | [ |
0090 665F000 50. 000 CH| 5. 94000 297. 00| 9. 40000 470. 00| 1. 00000 50. 00
Hay Bal es | [ |
0100 665J000 150. 000 LF | 5. 94000 891. 00| 6. 30000 945. 00| 1. 00000 150. 00
Silt Fence, Type A | [ |
0110 701C000 8.000 M LE| 224.60000 1796. 80| 210. 00000 1680. 00| 500. 00000 4000. 00
Broken Tenporary Traffic Stripe | [ |
0120 701C001 9.000 M LE| 325. 61000 2930. 49| 305. 00000 2745. 00| 500. 00000 4500. 00
Solid Tenporary Traffic Stripe | [ |
0130 702A007 4.000 M LE| 2471. 77000 9887. 08| 2310. 00000 9240. 00| 2000. 00000 8000. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0140 702A008 4.000 M LE| 4486. 03000 17944. 12| 4200. 00000 16800. 00| 4000. 00000 16000. 00
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 041 -3
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT 1D : 20000331041 COUNTI ES : JEFFERSON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 03
SET- ASI DE :

| (1) 04013 | (2) 01018 | (3) 07002

| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0150 702A009 9.000 M LE| 4486. 03000 40374. 27| 4200. 00000 37800. 00| 4000. 00000 36000. 00

Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) |
0160 702A010 4.000 M LE| 2245, 99000 8983.

Construction Fuel (MaxinmumBid Linmted
To $ 30, 500. 00) |

I I
96| 2100. 00000 8400. 00| 2000. 00000 8000. 00
Broken White, Inverted Profile Traffic | [
Stripe (6" Wde) | [ |
0170 702B001 528.000 LF | 1. 69000 892. 32| 1. 58000 834. 24| 1. 50000 792.00
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0180 703A002 14186. 000 SQFT| 1. 79000 25392. 94| 1. 68000 23832. 48| 2.00000 28372. 00
Traffic Control Markings, Cass 2, Type | [
A I I I
0190 703B002 1237.000 SQFT| 1. 79000 2214. 23| 1. 68000 2078. 16| 2. 80000 3463. 60
Traffic Control Legends, dass 2, Type A [ |
0200 703D001 3030. 000 SQFT]| 1. 13000 3423. 90| 1. 05000 3181. 50| 1. 30000 3939. 00
Tenporary Traffic Control Markings | [ |
0210 705A030 80. 000 EACH| 4. 77000 381. 60| 4. 47000 357. 60| 5. 20000 416. 00
Paverent Markers, Class A-H Type 2-C | [ |
0220 705A031 263.000 EACH 4. 77000 1254. 51| 4. 47000 1175. 61| 5. 00000 1315. 00
Paverent Markers, Class A-H Type 1-A | [ |
0230 705A032 213.000 EACH 4. 77000 1016. 01| 4. 47000 952. 11| 5. 00000 1065. 00
Paverent Markers, Class A-H Type 1-B | [ |
0240 705A037 532. 000 EACH 4. 77000 2537. 64| 4. 47000 2378. 04| 5. 20000 2766. 40
Paverent Markers, Class A-H Type 2-D | [ |
0250 730H000 17738.000 LF | 2. 54000 45054. 52| 2. 36000 41861. 68| 2. 25000 39910. 50
Loop Det ector | [ |
0260 7301 000 1500. 000 LF | 1. 13000 1695. 00| 1. 05000 1575. 00| 1. 00000 1500. 00
Shi el ded Loop Detector Home-Run Cabl e | [ |
0270 740B000 732.000 SQFT| 9. 21000 6741. 72| 8.91000 6522. 12| 8. 50000 6222. 00
Construction Signs | [ |
0280 740D000 125. 000 EACH 45. 16000 5645. 00| 46. 40000 5800. 00| 30. 00000 3750. 00
Channel i zi ng Druns | [ |
0290 740E000 445. 000 EACH| 17. 23000 7667. 35| 13. 90000 6185. 50| 11. 00000 4895. 00
Cones (36 Inches High) | [ |
0300 740MD0O0O 445. 000 EACH| 8. 38000 3729. 10| 9. 00000 4005. 00| 7. 00000 3115. 00
Wi ght For Cone | [ |
0310 741C010 2.000 EACH 891. 26000 1782. 52| 1110. 00000 2220. 00| 1500. 00000 3000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0320 998A000 LUWP| 1188. 35000 1188. 35| 1. 00000 1. 00| 1000. 00000 1000. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 041 -4
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT 1D : 20000331041 COUNTI ES : JEFFERSON
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
[ (1) 04013 | (2) 01018 | (3) 07002
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CQO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 576, 293.51] $  578,051.11] $  581,909.59
------------------------------------------ o

CONTRACT TOTALS | $  576,293.51] $  578,051.11] $  581,909.59




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 043 -1
VENDOR RANKI NG
CALL ORDER : 043 CONTRACT I D : 20000331043 COUNTI ES : CALHOUN
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 25 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPAA-7408(14)

for constructing the Planing, Resurfacing, and Traffic
Stripe on SR #202 fromS. R #4 (U S. #78) at MP. 0.00 to
MP. 4.50 in Anniston. Length - 4.500 m .

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 315, 974. 24 100. 0000%
2 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 335, 680. 40 106. 2366%
3 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 343, 230. 18 108. 6260%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 043 -2
TABULATI ON OF BI DS

CALL ORDER : 043 CONTRACT I D : 20000331043 COUNTI ES : CALHOUN
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 01018 | (2) 13022 | (3) 07002
| APAC- ALABAMA, | NC. | MOCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  TOTAL
|
0010 401B100 58655. 000 SYCP| 0. 62000 36366. 10

Dotted Class 2, Type A Traffic Stripe
(0.09" Thick)(6" Wde)

I I
[ 0. 48000 28154. 40| 0. 60000 35193. 00
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0020 405A000 500. 000 GAL | 0. 00000 0. 00| 0. 00000 0. 00| 1. 00000 500. 00
Tack Coat | [ |
0030 408A051 2738.000 SQvYD| 3. 65000 9993. 70| 3. 25000 8898. 50| 2.00000 5476. 00
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0040 424A261 5700. 000 TON | 30. 80000 175560. 00| 32.50000 185250. 00| 35. 00000 199500. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0050 424A266 250. 000 TON | 39. 17000 9792. 50| 38. 00000 9500. 00| 35. 00000 8750. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0060 424A270 150. 000 TON | 45. 30000 6795. 00| 48. 00000 7200. 00| 35. 00000 5250. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0070 424B465 100. 000 TON | 77. 75000 7775. 00| 75. 00000 7500. 00| 40. 00000 4000. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0080 430B043 900. 000 TCP| 12. 73000 11457. 00| 12. 50000 11250. 00| 13. 00000 11700. 00
Aggregate Surfacing (1" Down, Crusher | [ |
Run) I I I
0090 600A000 LUWP| 1351. 05000 1351. 05| 23500. 00000 23500. 00| 17808. 68000 17808. 68
Mobi |'i zati on | [ |
0100 701A028 9.000 M LE] 1443. 75000 12993. 75| 1375. 00000 12375. 00| 1375. 00000 12375. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [ |
0110 701A046 4.000 M LE| 997. 50000 3990. 00| 950. 00000 3800. 00| 950. 00000 3800. 00
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0120 701A048 7.000 M LE| 1627. 50000 11392. 50| 1550. 00000 10850. 00| 1550. 00000 10850. 00
Solid Yellow, Cass 2, Type A Traffic [ |
Stripe (0.09" Thick) (6" Wde) [ |
[ 0. 75000 262. 50| 0. 75000 262.50
I I
I I

I
I
0130 701B009 350.000 LF | 0. 78000 273.00
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 043 -3
TABULATI ON OF BI DS

CALL ORDER : 043 CONTRACT I D : 20000331043 COUNTI ES : CALHOUN
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 01018 | (2) 13022 | (3) 07002
| APAC- ALABAMA, | NC. | MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0140 701C000 8.000 M LE| 357. 00000 2856. 00 340. 00000 2720. 00| 340. 00000 2720. 00
Broken Tenporary Traffic Stripe | |
0150 701C001 14.000 M LE| 399. 00000 5586. 00 380. 00000 5320. 00 380. 00000 5320. 00
Solid Tenporary Traffic Stripe |
0160 701DO07 1.000 M LE| 1575. 00000 1575. 00 1500. 00000 1500. 00 1500. 00000 1500. 00
Solid Traffic Stripe Renpved (Paint) |
0170 701DO08 1.000 M LE| 1575. 00000 1575. 00 1500. 00000 1500. 00 1500. 00000 1500. 00
Solid Traffic Stripe Removed (Plastic) |
0180 701Gl25 500. 000 LF 5. 42000 2710. 00 5.16000 2580. 00 5.16000 2580. 00

Solid Wite, Cass 3W Type A Traffic
Stripe (6" Wde)

I
|
I I
| |
I I
| |
I I
| |
I I I
| | |
0190 701G133 500. 000 LF | 5. 80000 2900. 00| 5. 52000 2760. 00| 5. 52000 2760. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0200 703A002 500. 000 SQFT]| 1. 89000 945. 00| 1. 80000 900. 00| 1. 80000 900. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0210 703B002 90. 000 SQFT| 2.73000 245. 70| 2. 60000 234. 00| 2. 60000 234.00
Traffic Control Legends, dass 2, Type A | |
0220 703D001 250. 000 SQFT| 1. 36000 340. 00| 1. 30000 325. 00| 1. 30000 325. 00
Tenporary Traffic Control Markings | | |
0230 705A000 25.000 EACH 4. 20000 105. 00| 4. 00000 100. 00| 4.00000 100. 00
Pavenent Markers, Class A Type 1-A | | |
0240 705A001 264.000 EACH 4. 20000 1108. 80| 4. 00000 1056. 00| 4.00000 1056. 00
Pavenent Markers, Class A Type 1-B | | |
0250 705A004 10. 000 EACH| 4. 20000 42. 00| 4. 00000 40. 00| 4.00000 40. 00
Paverent Markers, Class A, Type 2-C | | |
0260 705A005 330. 000 EACH| 4. 20000 1386. 00| 4. 00000 1320. 00| 4.00000 1320. 00
Pavenent Markers, Class A Type 2-D | | |
0270 740B000 490. 000 SQFT| 8. 66000 4243. 40| 10. 00000 4900. 00| 9. 00000 4410. 00
Construction Signs | | |
0280 7400000 1. 000 EACH| 2616. 74000 2616. 74| 1885. 00000 1885. 00| 2000. 00000 2000. 00
Pil ot Car | [ |
0290 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 1000. 00000 1000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 17, 000. 00) | | |
SECTI ON TOTALS | $ 315, 974. 24| $ 335, 680. 40| $ 343, 230. 18
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 315, 974. 24| $ 335, 680. 40| $ 343, 230. 18




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 044 -1
VENDOR RANKI NG
CALL ORDER : 044 CONTRACT | D : 20000331044 COUNTI ES : MONTGOVERY
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPAA-7725(003)

for constructing the Planing, Resurfacing, and Traffic
Stripe on S.R #3 (U.S. #31) fromC R #42 (MP. 174.864) to
the intersection of the Western Boul evard (M P. 178.734) in
Mont gonery. Length - 3.869 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 1,165,952.31 100. 0000%

2 01023 ASPHALT CONTRACTORS, | NC. $ 1,310,916.25 112. 4330%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 044 -2
TABULATI ON OF BI DS

CALL ORDER : 044 CONTRACT 1D : 20000331044 COUNTI ES :  MONTGOVERY
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018 | (2) 01023 |
| APAC- ALABAMA, | NC. | ASPHALT CONTRACTORS, INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  TOTAL
|
0010 210D001 1750. 000 CYIP| 11. 75000 20562. 50

| |

[ 9. 75000 17062. 50|

Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0020 405A000 5700. 000 GAL | 0. 92000 5244. 00| 1. 00000 5700. 00|
Tack Coat | [ |
0030 408A052 52600. 000 SY | 1. 35000 71010. 00| 1. 25000 65750. 00|
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0040 410C000 1.000 EACH 3900. 00000 3900. 00| 17200. 00000 17200. 00|
Contractor Retained Profil ograph | [ |
0050 424A281 9900. 000 TON | 37.37000 369963. 00| 38. 90000 385110. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0060 424A287 300. 000 TON | 43. 90000 13170. 00| 40. 20000 12060. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0070 424A290 200. 000 TON | 53. 35000 10670. 00| 42.50000 8500. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0080 424B281 7850. 000 TON | 34. 85000 273572. 50| 35. 80000 281030. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0090 424B285 200. 000 TON | 71. 00000 14200. 00| 75. 00000 15000. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0100 427B001 46625. 000 LF | 2.71000 126353. 75| 3. 00000 139875. 00|
Wt er proofi ng Bitum nous Pavenent | [ |
Joi nt s(Pave Prep) | | |
0110 428C000 27000. 000 LF | 0. 27000 7290. 00| 0. 30000 8100. 00|
Scoring Bitum nous Pavenment Surface By | | |
Cutting | | |
0120 600A000 LUMP| 22500. 00000 22500. 00| 126700. 00000 126700. 00|
Mbbi |'i zati on | | |
0130 652A056 7.000 ACRE| 475. 00000 3325. 00| 425. 00000 2975. 00|
| |

Seeding (M x 2E) |



Traffic Control
A

Mar ki ngs, Class 2, Type

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 044 -3
TABULATI ON OF BI DS
CALL ORDER : 044 CONTRACT I D : 20000331044 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 01018 | (2) 01023 |
| APAC- ALABAMA, | NC. | ASPHALT CONTRACTORS, | NC. |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 656A000 7.000 ACRE| 475. 00000 3325. 00| 425. 00000 2975. 00|
Mul ching, Cass A Type 1 | [ |
0150 665F000 50. 000 EACH| 6. 00000 300. 00| 15. 00000 750. 00|
Hay Bal es | [ |
0160 665J000 150. 000 LF | 7. 75000 1162. 50| 12. 75000 1912. 50|
Silt Fence, Type A | [ |
0170 701C000 10. 000 M LE] 337. 00000 3370. 00| 320. 00000 3200. 00|
Broken Tenporary Traffic Stripe | [ |
0180 701C001 30.000 M LE| 378. 00000 11340. 00| 360. 00000 10800. 00|
Solid Tenporary Traffic Stripe | [ |
0190 701F000 10560. 000 LF | 0. 31000 3273. 60| 0. 30000 3168. 00|
Dotted Tenporary Traffic Stripe | [ |
0200 701Gl121 3184.000 LF | 1. 40000 4457. 60| 1. 30000 4139. 20|
Broken White, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0210 701Gl25 3184.000 LF | 5. 48000 17448. 32| 5. 20000 16556. 80|
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0220 701G133 3184.000 LF | 5. 90000 18785. 60| 5. 60000 17830. 40|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0230 701HO01 6368.000 LF | 0. 53000 3375. 04| 0. 50000 3184. 00|
Solid Traffic Stripe Renmoved (Plastic) | [ |
0240 701HO06 3184.000 LF | 0. 42000 1337. 28| 0. 40000 1273. 60|
Broken Traffic Stripe Renoved (Plastic) | [ |
0250 702A007 2.000 M LE| 1950. 00000 3900. 00| 1850. 00000 3700. 00|
Broken Yellow, Inverted Profile Traffic | | |
Stripe (6" Wde) | [ |
0260 702A008 8.000 M LE| 3895. 00000 31160. 00| 3700. 00000 29600. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0270 702A009 7.000 M LE| 3895. 00000 27265. 00| 3700. 00000 25900. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0280 702A010 3.000 M LE| 1950. 00000 5850. 00| 1850. 00000 5550. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0290 702B001 5280.000 LF | 1. 58000 8342. 40| 1. 50000 7920. 00|
Dotted Inverted Profile Traffic Stripe | | |
(6" W de) | | |
0300 703A002 10207. 000 SQFT| 2. 65000 27048. 55| 2.50000 25517. 50|
| | |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PACGE : 044 -4
TABULATI ON OF BI DS
CALL ORDER : 044 CONTRACT I D : 20000331044 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 01018 | (2) 01023 |
| APAC- ALABAMA, | NC. | ASPHALT CONTRACTORS, | NC. |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0310 703B002 1779. 000 SQFT| 2. 95000 5248. 05| 2.80000 4981. 20|
Traffic Control Legends, dass 2, Type A [ |
0320 703D001 10207. 000 SQFT| 1. 37000 13983. 59| 1. 30000 13269. 10|
Tenporary Traffic Control Markings | [ |
0330 703E001 1779. 000 SQFT| 1. 37000 2437. 23| 1. 30000 2312. 70|
Tenporary Traffic Control Legends [ |
0340 705A030 50. 000 EACH| 5. 30000 265. 00| 5. 00000 250. 00|
Paverent Markers, Class A-H Type 2-C | [ |
0350 705A031 160. 000 EACH| 5. 05000 808. 00| 4. 80000 768. 00|
Paverent Markers, Class A-H Type 1-A | [ |
0360 705A032 125. 000 EACH| 5. 05000 631. 25| 4. 80000 600. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0370 705A037 300. 000 EACH 5. 25000 1575. 00| 5. 00000 1500. 00|
Paverent Markers, Class A-H Type 2-D | [ |
0380 740B000 733.000 SQFT| 12. 35000 9052. 55| 12. 75000 9345. 75|
Construction Signs | [ |
0390 740D000 300. 000 EACH 39. 50000 11850. 00| 39. 50000 11850. 00|
Channel i zi ng Druns | [ |
0400 741C010 2.000 EACH 3300. 00000 6600. 00| 2150. 00000 4300. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0410 998A000 LUWP| 0. 00000 0. 00| 12700. 00000 12700. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 59, 000. 00) | [ |
SECTI ON TOTALS | $ 1,165, 952. 31| $ 1,310, 916. 25|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 1,165, 952. 31| $ 1,310, 916. 25|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 045 -1
VENDOR RANKI NG
CALL ORDER : 045 CONTRACT I D : 20000331045 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON FLORENCE PROQIECT(S) : STPSA-8806(3)

for constructing the Guardrail and Cuardrail End Anchors on
Pickw ck Street at Spring Creek in Sheffield. Length 0.051

m.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 01010 ALABAVA GUARDRAI L, | NC. $ 15, 767. 00 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00

PAGE : 045 -2

TABULATI ON OF BI DS

CALL ORDER : 045 CONTRACT I D : 20000331045 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 01010 [ |
| ALABAMA GUARDRAI L, | NC. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 600A000 LUWP| 1000. 00000 1000. 00| |
Mobi | i zat i on | [ |
0020 630A000 400. 000 LF | 14.50000 5800. 00| |
Steel Beam Guardrail, Cass A Type 1 | [ |
0030 630C005 2.000 EACH 1850. 00000 3700. 00| |
Quardrail End Anchor, Type 14 | [ |
0040 630C070 2.000 EACH 1200. 00000 2400. 00| |
Quardrail End Anchor, Type 10 Series | [ |
0050 680A000 LUWP| 500. 00000 500. 00| |
Engi neering Control s | [ |
0060 740B000 116. 000 SQFT| 12. 00000 1392. 00| |
Construction Signs | [ |
0070 740E000 25.000 EACH 25. 00000 625. 00| |
Cones (36 Inches High) | [ |
0080 740MD0O0O 25.000 EACH 10. 00000 250. 00| |
Wi ght For Cone | [ |
0090 998A000 LUWP| 100. 00000 100. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 500. 00) | [ |
SECTI ON TOTALS | $ 15, 767. 00| |
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 15, 767. 00| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON

04/ 07/ 00
VENDOR RANKI NG
CALL ORDER : 046 CONTRACT | D : 20000331046
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 02
CONTRACT TIME : 175 Wor ki ng Days
CONTRACT DESCRI PTI ON : FLORENCE

for constructing the Gade, Drainage, Pavenent and Signing
on C.R #24 (6th Street) fromEl|ledge Lane to S. R #133 in

Muscl e Shoal s.

SET- ASI DE :

Length 1.557 km

COUNTI ES : COLBERT

(avai |l abl e days)

PROJECT( S)

DATE :

PAGE : 046 -1

STPAA- 8816( 2)

RANK

VENDOR NO. / NAME

~Noah~hwWNBE

S & M EQUI PMENT CO., INC.
JOE KEENUM EXCAVATI ON & CONST., | NC.
APAC- ALABAMA, | NC.

RILEY BRI DGE & ENG NEERI NG CO., |NC.

H & L TRUCKI NG COVPANY, | NC.

ROGERS GROUP, | NC.

TRl COUNTY CONCRETE CONSTRUCTI ON, | NC.

1, 198, 064.
1, 314, 339.
1, 319, 808.
1, 338, 027.
1, 366, 292.
1, 470, 513.
1, 493, 909.

. 0000%
. 7051%
. 1616%
. 6823%
. 0416%

7407%
6935%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 046 -2
TABULATI ON OF BI DS

I nproved Bitumni nous Concrete \Waring
Surface Layer, 19.0 nm Maxi mum
Aggregate Size Mx, ESAL Range B

CALL ORDER . 046 CONTRACT I D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 02
SET- ASI DE
| (1) 19074 [(2) 11014 | (3) 01018
| S & M EQUI PMENT CO., |INC | JOE KEENUM EXCAVATI ON & CONS| APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  ROADWAY
| | |
0010 201A000 LUMP| 9500. 00000 9500. 00| 38000. 00000 38000. 00| 894. 06000 894. 06
Clearing & Gubbing (Approximtely 1 | [ |
Hect are) | | |
0020 206C000 144.000 M2 | 3. 25000 468. 00| 10. 00000 1440. 00| 5.10000 734. 40
Renovi ng Concrete Si dewal k | | |
0030 206C010 375.000 M2 | 3. 50000 1312. 50| 10. 00000 3750. 00| 4.89000 1833. 75
Renovi ng Concrete Driveway | [ |
0040 206D000 216.000 M | 15. 00000 3240. 00| 17. 00000 3672. 00| 16. 68000 3602. 88
Renovi ng Pi pe | [ |
0050 206D003 182.000 M | 9. 70000 1765. 40| 4. 00000 728. 00| 15. 15000 2757. 30
Renmoving Curb And Gutter | | |
0060 210A000 5778.000 M | 7.00000 40446. 00| 5. 25000 30334. 50| 9. 70000 56046. 60
Uncl assi fied Excavation | | |
0070 214A000 4011. 000 M3 | 5. 95000 23865. 45| 9. 00000 36099. 00| 4. 95000 19854. 45
Structure Excavation | | |
0080 214B001 1030. 000 MB | 18. 00000 18540. 00| 19. 00000 19570. 00| 8. 69000 8950. 70
Foundation Backfill, Commerci al | [ |
0090 224A000 190. 000 M3 | 3. 50000 665. 00| 1. 00000 190. 00| 0. 01000 1.90
Li me Sink Excavation | [ |
0100 224C000 318. 000 MION| 7.90000 2512. 20| 2. 00000 636. 00| 0. 01000 3.18
Speci al Backfill For Lime Sink , AHD | | |
#57, #67 or #467 | | |
0110 224D000 19.000 M3 | 110. 00000 2090. 00| 20. 00000 380. 00| 0. 01000 0.19
Concrete Seal For Lime Sink | [ |
0120 301A008 40204.000 M2 | 3. 05000 122622. 20| 3. 30000 132673. 20| 3. 15000 126642. 60
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 125 nm Conpacted Thi ckness | [ |
0130 401A000 18790. 000 M2 | 0. 29000 5449. 10| 0. 30000 5637. 00| 0. 42000 7891. 80
Bi t um nous Treatnment A | | |
0140 401B108 29697.000 M2 | 1. 08000 32072. 76| 1. 06000 31478. 82| 0. 93000 27618. 21
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0150 405A000 4445.000 L | 0. 29000 1289. 05| 0. 38000 1689. 10| 0. 64000 2844. 80
Tack Coat | [ |
0160 408A052 13185.000 M2 | 2.13000 28084. 05| 1. 00000 13185. 00| 1. 07000 14107. 95
Pl ani ng Exi sting Pavenent | [ |
(Approximately 26 mm Thru 50 mm Thi ck) | | |
0170 429A221 2380. 000 Mraon| 32. 73000 77897. 40| 38. 25000 91035. 00| 42.39000 100888. 20
I I I
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 046 -3
TABULATI ON OF BI DS

CALL ORDER : 046 CONTRACT 1D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 19074 | (2) 11014 | (3) 01018
|S & MEQU PVMENT CO., INC. | JOE KEENUM EXCAVATI ON & CONS| APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
__________________________________________ e
0180 429B221 3498.000 MION| 25. 50000 89199. 00| 31. 50000 110187. 00 27. 16000 95005. 68

I mproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range B |
0190 429B225 100. 000 MIQON| 42. 00000 4200.

+
I
I I
| |
00| 46. 00000 4600. 00| 46. 95000 4695. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range B | [ |
0200 429B229 875.000 Mroy 32. 00000 28000. 00| 33. 00000 28875. 00| 32. 27000 28236. 25
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 25.0 mm Maxi nrum | | |
Aggregate Size M x, ESAL Range B [ |
0210 429C221 3055. 000 MroN| 24. 00000 73320. 00| 31. 00000 94705. 00| 27.13000 82882. 15
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range B | [ |
0220 429C223 4.000 MION| 75. 00000 300. 00| 85. 00000 340. 00| 47.72000 190. 88
I mproved Bitum nous Concrete Base Layer, | [ |
Pat chi ng, 19.0 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range B [ |
0230 430B014 34.000 MIQN| 18. 00000 612. 00| 20. 00000 680. 00| 15. 00000 510. 00
Aggregate Surfacing (ALDOT #410 | [ |
Modi fi ed) | [ |
0240 430B017 500. 000 MION| 10. 75000 5375. 00| 14. 00000 7000. 00| 15. 00000 7500. 00
Aggregate Surfacing (ALDOT #410, #467, | [ |
O #810) | [ |
0250 530A002 88.000 M | 77.00000 6776. 00| 82. 00000 7216. 00| 105. 18000 9255. 84
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0260 530A004 25.000 M | 145. 00000 3625. 00| 132. 00000 3300. 00| 207. 09000 5177. 25
900 mm Roadway Pipe (Class 3 R C.) | [ |
0270 530A006 3.000 M | 180. 00000 540. 00| 250. 00000 750. 00| 388. 15000 1164. 45
1200 mm Roadway Pipe (Class 3 R C.) | [ |
0280 530B018 7.000 M | 195. 00000 1365. 00| 348. 00000 2436. 00| 580. 31000 4062. 17
1650 nm Span X 1015 mm Ri se Roadway | [ |
Pi pe(Cass 3 R C.) (Extension) | | |
0290 533A098 1781.000 M | 56. 35000 100359. 35| 75. 00000 133575. 00| 74.26000 132257. 06
450 mm Storm Sewer Pipe (dass 3 RC) | | |
0300 533A099 820.000 M | 72.16000 59171. 20| 93. 00000 76260. 00| 97. 41000 79876. 20
600 mm Storm Sewer Pipe (Class 3 RC) | | |
0310 533A100 38.000 M | 111. 52000 4237. 76| 120. 00000 4560. 00| 172. 57000 6557. 66
I I I

750 mm Storm Sewer Pipe (d ass.3 R C)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PACGE : 046 -4
TABULATI ON OF BI DS
CALL ORDER . 046 CONTRACT | D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 [(2) 11014 | (3) 01018
| S & M EQUI PMENT CO., |INC | JOE KEENUM EXCAVATI ON & CONS| APAC- ALABAMA, | NC.
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0320 533A349 21.000 M | 72.16000 1515. 36| 95. 00000 1995. 00| 135. 42000 2843. 82
600 mm Storm Sewer Pipe (Class 3 RC) | [ |
(Ext ensi on) | [ |
0330 600A000 LUWP| 27969. 00000 27969. 00| 38000. 00000 38000. 00| 91222. 00000 91222. 00
Mobi |'i zati on | [ |
0340 618B003 58.000 M2 | 24. 00000 1392. 00| 40. 00000 2320. 00| 86. 25000 5002. 50
Concrete Driveway, 150 mm Thick | [ |
(I'ncludes Wre Mesh) | [ |
0350 619A002 1.000 EACH 750. 00000 750. 00| 450. 00000 450. 00| 750. 00000 750. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0360 619A005 1. 000 EACH| 1250. 00000 1250. 00| 800. 00000 800. 00| 960. 00000 960. 00
900 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0370 619A007 1.000 EACH 1400. 00000 1400. 00| 1500. 00000 1500. 00| 1075. 00000 1075. 00
1200 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0380 620A000 3.000 M3 | 275. 00000 825. 00| 800. 00000 2400. 00| 325. 00000 975. 00
M nor Structure Concrete | | |
0390 621A001 2.000 EACH 1800. 00000 3600. 00| 1900. 00000 3800. 00| 1925. 00000 3850. 00
Junction Boxes, Type 1, 2P O 5 | | |
0400 621A004 1. 000 EACH| 2000. 00000 2000. 00| 2800. 00000 2800. 00| 2050. 00000 2050. 00
Junction Boxes, Type 4 | | |
0410 621B001 2.000 EACH 400. 00000 800. 00| 500. 00000 1000. 00| 675. 00000 1350. 00
Junction Box Units, Type 1, 2P Or 5 | | |
0420 621B004 1. 000 EACH| 575. 00000 575. 00| 700. 00000 700. 00| 725. 00000 725. 00
Junction Box Units, Type 4 | | |
0430 621C003 2.000 EACH 2500. 00000 5000. 00| 4200. 00000 8400. 00| 950. 00000 1900. 00
Inlets, Type CD | [ |
0440 621C015 47.000 EACH 1500. 00000 70500. 00| 1700. 00000 79900. 00| 1350. 00000 63450. 00
Inlets, Type S1 O S3 (1 Wng) | | |
0450 621C017 18. 000 EACH| 1750. 00000 31500. 00| 2100. 00000 37800. 00| 1850. 00000 33300. 00
Inlets, Type S1 O S3 (2 Wng) | | |
0460 621C049 1. 000 EACH| 1975. 00000 1975. 00| 2100. 00000 2100. 00| 2250. 00000 2250. 00
Inlets, Type S1 Or S3 (2 Wng) (Mdified)]| | |
0470 621D015 36. 000 EACH 325. 00000 11700. 00| 500. 00000 18000. 00| 300. 00000 10800. 00
Inlet Units, Type S1 O S3 | |
0480 623A000 206.000 M | 48. 00000 9888. 00| 30. 00000 6180. 00| 47.55000 9795. 30
Concrete Cutter | | |
0490 623C000 2923.000 M | 33. 93000 99177. 39| 26. 40000 77167. 20| 29. 75000 86959. 25
I I I

Conbi nation Curb & Gutter, Type C



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 046 -5
TABULATI ON OF BI DS

CALL ORDER : 046 CONTRACT I D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 02
SET- ASI DE :

1) 19074

( (2) 11014 | (3) 01018
S & M EQUI PMENT CO., I|NC.

| |
| | JOE KEENUM EXCAVATI ON & CONS| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0500 650B000 1988.000 M3 | 6. 24000 12405. 12| 6. 00000 11928. 00| 6. 94000 13796. 72
Topsoi | From St ockpil es | [

0510 652A057 1.000 HA | 2300. 00000 2300. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00
Seeding (M x 3A) | | |

0520 652B055 1.000 HA | 1437. 50000 1437. 50| 500. 00000 500. 00| 500. 00000 500. 00
Tenporary Seedi ng (M x 3AT) | [ |

0530 652D057 1.000 HA | 1437. 50000 1437. 50| 500. 00000 500. 00| 500. 00000 500. 00
Seeding In Stubble (Mx 3A) | [ |

0540 656A000 2.000 HA | 2012. 50000 4025. 00| 1500. 00000 3000. 00| 1500. 00000 3000. 00
Mul ching, Cass A Type 1 | [ |

0550 665B000 2.000 HA | 1437. 50000 2875. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Tenporary Ml chi ng | [ |

0560 665F000 262.000 EACH| 4.00000 1048. 00| 5. 00000 1310. 00| 6. 32000 1655. 84
Hay Bal es | [ |

0570 6651 000 500. 000 Mroy| 13. 50000 6750. 00| 20. 00000 10000. 00| 19. 75000 9875. 00
Tenporary Riprap, Cass 2 | [ |

0580 665J000 1437.000 M | 11. 75000 16884. 75| 15. 00000 21555. 00| 11. 54000 16582. 98
Silt Fence, Type A | [ |

0590 680A000 LUMP| 29500. 00000 29500. 00| 15000. 00000 15000. 00| 40845. 00000 40845. 00
Engi neering Control s | [ |

0600 701A028 1.000 KM | 1000. 00000 1000. 00| 853. 00000 853. 00| 853. 00000 853. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [ |

0610 701A041 3.000 KM | 750. 00000 2250. 00| 590. 00000 1770. 00| 590. 00000 1770. 00
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |

0620 701A046 3.000 KM | 725. 00000 2175. 00| 590. 00000 1770. 00| 590. 00000 1770. 00
Broken Yellow, Cass 2 ,Type A, | [ |
Traffic Stripe (2.3 nmm Thick) (150 mm | [ |
W de) I | I

0630 701A048 3.000 KM | 1150. 00000 3450. 00| 963. 00000 2889. 00| 963. 00000 2889. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |

0640 701C000 13.000 KM | 250. 00000 3250. 00| 211. 00000 2743. 00| 211. 00000 2743. 00
Broken Tenporary Traffic Stripe | [ |

0650 701C001 16.000 KM | 275. 00000 4400. 00| 236. 00000 3776. 00| 236. 00000 3776. 00
Solid Tenporary Traffic Stripe | [ |

0660 701D005 19.000 KM | 950. 00000 18050. 00| 10. 00000 190. 00| 808. 00000 15352. 00
Solid Traffic Stripe Renpbved | | |

0670 701D006 16.000 KM | 725. 00000 11600. 00| 10. 00000 160. 00| 621. 00000 9936. 00

I I I

Broken Traffic Stripe Renoved



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 046 -6
TABULATI ON OF BI DS

CALL ORDER : 046 CONTRACT I D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 | (2) 11014 | (3) 01018
| S & M EQUI PMENT CO., |INC | JOE KEENUM EXCAVATI ON & CONS| APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0680 703A002 80.000 M2 | 30. 00000 2400. 00| 22.00000 1760. 00| 22. 00000 1760. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0690 703B002 6.000 M2 | 37.00000 222. 00| 32. 00000 192. 00| 32. 00000 192. 00
Traffic Control Legends, dass 2, Type A | |
0700 703D001 143.000 M2 | 16. 10000 2302. 30| 14. 00000 2002. 00| 14. 00000 2002. 00
Tenporary Traffic Control Markings | | |
0710 705A031 130. 000 EACH 5. 75000 747. 50| 5. 00000 650. 00| 5. 00000 650. 00
Pavenent Markers, Cass A-H Type 1-A | | |
0720 705A037 260. 000 EACH 6. 04000 1570. 40| 5. 25000 1365. 00| 5. 25000 1365. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0730 710A115 3.000 M | 207. 00000 621. 00| 230. 00000 690. 00| 189. 00000 567. 00
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | [ |
MM Thick(Ty Il or Ty IV Background) | [ |
0740 710B001 20.000 M | 33. 35000 667. 00| 32. 00000 640. 00| 30. 45000 609. 00
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
0750 730HO00 102.000 M | 7.02000 716. 04| 6. 10000 622. 20| 6. 10000 622. 20
Loop Det ector | [ |
0760 730L035 30.000 M | 23. 00000 690. 00| 20. 00000 600. 00| 20. 00000 600. 00
Metal l'ic Conduit, 53 mm | [ |
0770 740B000 42.000 M | 102. 35000 4298. 70| 165. 00000 6930. 00| 89. 25000 3748. 50
Construction Signs | [ |
0780 740D000 325.000 EACH| 37. 95000 12333. 75| 50. 00000 16250. 00| 25. 64000 8333. 00
Channel i zi ng Druns | [ |
0790 740EO000 50. 000 EACH| 11. 50000 575. 00| 15. 00000 750. 00| 3. 39000 169. 50
Cones (900 mm Hi gh) | [ |
0800 740F002 36. 000 EACH| 184. 00000 6624. 00| 400. 00000 14400. 00| 238. 70000 8593. 20
Barri cades, Type 111 | [ |
0810 7401 005 18. 000 EACH 82. 80000 1490. 40| 400. 00000 7200. 00| 522. 90000 9412. 20
Warni ng Lights, Type B (Detachabl e Head) | [ |
0820 740MD0O0O 50. 000 EACH| 8. 05000 402. 50| 5. 00000 250. 00| 2.22000 111. 00
Bal | ast For Cone | [ |
0830 741C010 2.000 EACH 5175. 00000 10350. 00| 2000. 00000 4000. 00| 563. 73000 1127. 46
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0840 998A000 LUWP| 6500. 00000 6500. 00| 5000. 00000 5000. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To $ 72, 000. 00) | [ |
SECTI ON TOTALS | $ 1,198, 064. 63| $ 1,314,339.02] $ 1,319, 808.03

CONTRACT TOTALS | $ 1,198, 064. 63| $ 1,314,339.02] $ 1,319,808.03




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 046 -7
TABULATI ON OF BI DS
CALL ORDER : 046 CONTRACT I D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 02

SET- ASI DE :

| (4) 18036 | (5) 08068 | (6) 18031

| RILEY BRI DGE & ENG NEERI NG C| H & L TRUCKI NG COMPANY, | NC. | ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

I mproved Bitum nous Concrete Wearing
Surface Layer, 19.0 nm Maxi num
Aggregate Size M x, ESAL Range B

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  ROADWAY
I I I
0010 201A000 LUWP| 11000. 00000 11000. 00| 13000. 00000 13000. 00| 35000. 00000 35000. 00
Clearing & Gubbing (Approximately 1 | | |
Hect ar e) | [ |
0020 206C000 144.000 M | 4. 00000 576. 00| 4. 20000 604. 80| 6. 00000 864. 00
Rermovi ng Concrete Sidewal k | [ |
0030 206C010 375.000 M | 6. 00000 2250. 00| 6. 50000 2437. 50| 17. 00000 6375. 00
Rermovi ng Concrete Driveway | [ |
0040 206D000 216.000 M | 11. 00000 2376. 00| 12. 00000 2592. 00| 9. 00000 1944. 00
Removi ng Pi pe | [ |
0050 206D003 182.000 M | 8. 25000 1501. 50| 8. 50000 1547. 00| 11. 00000 2002. 00
Rermoving Curb And Gutter | [ |
0060 210A000 5778.000 M8 | 6. 50000 37557. 00| 7.00000 40446. 00| 8. 00000 46224. 00
Uncl assi fied Excavation | [ |
0070 214A000 4011.000 M3 | 9. 00000 36099. 00| 9. 50000 38104. 50| 12. 00000 48132. 00
Structure Excavation | [ |
0080 214B001 1030. 000 M3 | 20. 00000 20600. 00| 21. 00000 21630. 00| 26. 00000 26780. 00
Foundati on Backfill, Commerci al | [ |
0090 224A000 190. 000 M3 | 10. 00000 1900. 00| 11. 00000 2090. 00| 17. 00000 3230. 00
Li me Sink Excavation | [ |
0100 224C000 318. 000 ON| 21. 00000 6678. 00| 21. 00000 6678. 00| 10. 00000 3180. 00
Speci al Backfill For Lime Sink , AHD | [ |
#57, #67 or #467 | | |
0110 224D000 19.000 M3 | 190. 00000 3610. 00| 220. 00000 4180. 00| 140. 00000 2660. 00
Concrete Seal For Lime Sink | [ |
0120 301A008 40204.000 M2 | 4.10000 164836. 40| 4. 00000 160816. 00| 2. 75000 110561. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 125 nm Conpacted Thi ckness | [ |
0130 401A000 18790. 000 M2 | 0. 65000 12213. 50| 0. 60000 11274. 00| 0. 25000 4697. 50
Bi t um nous Treatnment A | [ |
0140 401B108 29697.000 M2 | 1. 00000 29697. 00| 0. 95000 28212. 15| 1. 00000 29697. 00
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0150 405A000 4445.000 L | 0. 55000 2444, 75| 0. 53000 2355. 85| 0. 40000 1778. 00
Tack Coat | [ |
0160 408A052 13185.000 M2 | 0. 80000 10548. 00| 0. 75000 9888. 75| 1. 00000 13185. 00
Pl ani ng Exi sting Pavenent | | |
(Approximately 26 mm Thru 50 mm Thi ck) | [ |
0170 429A221 2380. 000 MroN| 40. 00000 95200. 00| 39. 50000 94010. 00| 39. 00000 92820. 00
| I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 046 -8
TABULATI ON OF BI DS

CALL ORDER : 046 CONTRACT 1D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
(4) 18036 | (5) 08068 | (6) 18031

I

| RILEY BRI DGE & ENG NEERI NG C| H & L TRUCKI NG COVPANY, | NC. | ROGERS GROUP, | NC.
LINE NO/ ITEM CODE / ALT |

I

I I
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0180 429B221 3498. 000 MION| 27.50000 96195. 00
I mproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range B |

0190 429B225 100. 000 MION| 38. 00000 3800.

29. 00000 101442. 00 33. 00000 115434. 00

+ +
I I
| |
| |
00| 37.50000 3750. 00| 45. 00000 4500. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range B | [ |
0200 429B229 875.000 Mroy 30. 50000 26687. 50| 32. 00000 28000. 00| 35. 00000 30625. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 25.0 mm Maxi nrum | | |
Aggregate Size M x, ESAL Range B [ |
0210 429C221 3055. 000 MroN| 26. 00000 79430. 00| 27.95000 85387. 25| 32. 00000 97760. 00
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range B | [ |
0220 429C223 4.000 MION| 51. 00000 204. 00| 50. 00000 200. 00| 45. 00000 180. 00
I mproved Bitum nous Concrete Base Layer, | [ |
Pat chi ng, 19.0 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range B [ |
0230 430B014 34.000 MIQN| 21. 00000 714. 00| 26. 00000 884. 00| 8. 00000 272.00
Aggregate Surfacing (ALDOT #410 | [ |
Modi fi ed) | [ |
0240 430B017 500. 000 MION| 18. 00000 9000. 00| 15. 00000 7500. 00| 14. 00000 7000. 00
Aggregate Surfacing (ALDOT #410, #467, | [ |
O #810) | [ |
0250 530A002 88.000 M | 102. 00000 8976. 00| 112. 00000 9856. 00| 167. 00000 14696. 00
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0260 530A004 25.000 M | 160. 00000 4000. 00| 160. 00000 4000. 00| 241. 00000 6025. 00
900 mm Roadway Pipe (Class 3 R C.) | [ |
0270 530A006 3.000 M | 230. 00000 690. 00| 235. 00000 705. 00| 514. 00000 1542. 00
1200 mm Roadway Pipe (Class 3 R C.) | [ |
0280 530B018 7.000 M | 318. 00000 2226. 00| 320. 00000 2240. 00| 667. 00000 4669. 00
1650 nm Span X 1015 mm Ri se Roadway | [ |
Pi pe(Cass 3 R C.) (Extension) | | |
0290 533A098 1781.000 M | 61. 50000 109531. 50| 63. 00000 112203. 00| 65. 00000 115765. 00
450 mm Storm Sewer Pipe (dass 3 RC) | | |
0300 533A099 820.000 M | 84. 00000 68880. 00| 86. 00000 70520. 00| 96. 00000 78720. 00
600 mm Storm Sewer Pipe (Class 3 RC) | | |
0310 533A100 38.000 M | 128. 00000 4864. 00| 130. 00000 4940. 00| 165. 00000 6270. 00
I I I

750 mm Storm Sewer Pipe (d ass.3 R C)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 046 -9
TABULATI ON OF BI DS
CALL ORDER . 046 CONTRACT | D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18036 | (5) 08068 | (6) 18031
| RILEY BRI DGE & ENG NEERI NG C| H & L TRUCKI NG COVPANY, | NC. | ROGERS GROUP, | NC.
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0320 533A349 21.000 M | 90. 00000 1890. 00| 95. 00000 1995. 00| 183. 00000 3843. 00
600 mm Storm Sewer Pipe (Class 3 RC) | [ |
(Ext ensi on) | [ |
0330 600A000 LUWP| 45000. 00000 45000. 00| 80000. 00000 80000. 00| 37676. 00000 37676. 00
Mobi |'i zati on | [ |
0340 618B003 58.000 M2 | 34. 00000 1972. 00| 36. 00000 2088. 00| 65. 00000 3770. 00
Concrete Driveway, 150 mm Thick | [ |
(I'ncludes Wre Mesh) | [ |
0350 619A002 1.000 EACH 750. 00000 750. 00| 750. 00000 750. 00| 840. 00000 840. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0360 619A005 1. 000 EACH| 900. 00000 900. 00| 1100. 00000 1100. 00| 1470. 00000 1470. 00
900 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0370 619A007 1.000 EACH 1400. 00000 1400. 00| 1400. 00000 1400. 00| 1470. 00000 1470. 00
1200 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0380 620A000 3.000 M3 | 500. 00000 1500. 00| 450. 00000 1350. 00| 1000. 00000 3000. 00
M nor Structure Concrete | | |
0390 621A001 2.000 EACH 2000. 00000 4000. 00| 2150. 00000 4300. 00| 3000. 00000 6000. 00
Junction Boxes, Type 1, 2P O 5 | | |
0400 621A004 1. 000 EACH| 3100. 00000 3100. 00| 3500. 00000 3500. 00| 3500. 00000 3500. 00
Junction Boxes, Type 4 | | |
0410 621B001 2.000 EACH 450. 00000 900. 00| 450. 00000 900. 00| 1500. 00000 3000. 00
Junction Box Units, Type 1, 2P Or 5 | | |
0420 621B004 1. 000 EACH| 600. 00000 600. 00| 600. 00000 600. 00| 1500. 00000 1500. 00
Junction Box Units, Type 4 | | |
0430 621C003 2.000 EACH 3200. 00000 6400. 00| 3600. 00000 7200. 00| 5500. 00000 11000. 00
Inlets, Type CD | [ |
0440 621C015 47.000 EACH 1800. 00000 84600. 00| 2000. 00000 94000. 00| 1750. 00000 82250. 00
Inlets, Type S1 O S3 (1 Wng) | | |
0450 621C017 18. 000 EACH| 2100. 00000 37800. 00| 2200. 00000 39600. 00| 2000. 00000 36000. 00
Inlets, Type S1 O S3 (2 Wng) | | |
0460 621C049 1. 000 EACH| 2200. 00000 2200. 00| 2500. 00000 2500. 00| 3000. 00000 3000. 00
Inlets, Type S1 Or S3 (2 Wng) (Mdified)]| | |
0470 621D015 36. 000 EACH 300. 00000 10800. 00| 325. 00000 11700. 00| 575. 00000 20700. 00
Inlet Units, Type S1 O S3 | |
0480 623A000 206.000 M | 32. 00000 6592. 00| 31. 50000 6489. 00| 50. 00000 10300. 00
Concrete Cutter | | |
0490 623C000 2923.000 M | 31. 00000 90613. 00| 31. 50000 92074. 50| 32. 00000 93536. 00
I I I

Conbi nation Curb & Gutter, Type C



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
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TABULATI ON OF BI DS

CALL ORDER : 046 CONTRACT I D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18036 | (5) 08068 | (6) 18031
| RILEY BRI DGE & ENG NEERI NG C| H & L TRUCKI NG COVPANY, | NC. | ROGERS GROUP, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0500 650B000 1988.000 M3 | 6. 25000 12425. 00| 7.00000 13916. 00| 19. 00000 37772.00
Topsoi | From St ockpil es | [ |
0510 652A057 1.000 HA | 1900. 00000 1900. 00| 1800. 00000 1800. 00| 2000. 00000 2000. 00
Seeding (M x 3A) | | |
0520 652B055 1.000 HA | 400. 00000 400. 00| 500. 00000 500. 00| 1250. 00000 1250. 00
Tenporary Seedi ng (M x 3AT) | [ |
0530 652D057 1.000 HA | 400. 00000 400. 00| 500. 00000 500. 00| 1250. 00000 1250. 00
Seeding In Stubble (Mx 3A) | [ |
0540 656A000 2.000 HA | 1900. 00000 3800. 00| 1500. 00000 3000. 00| 1750. 00000 3500. 00
Mul ching, Cass A Type 1 | [ |
0550 665B000 2.000 HA | 200. 00000 400. 00| 500. 00000 1000. 00| 1250. 00000 2500. 00
Tenporary Ml chi ng | [ |
0560 665F000 262.000 EACH| 5. 50000 1441. 00| 5. 00000 1310. 00| 12. 00000 3144. 00
Hay Bal es | [ |
0570 6651 000 500. 000 Mroy| 16. 00000 8000. 00| 18. 00000 9000. 00| 16. 00000 8000. 00
Tenporary Riprap, Cass 2 | [ |
0580 665J000 1437.000 M | 19. 00000 27303. 00| 5. 00000 7185. 00| 15. 00000 21555. 00
Silt Fence, Type A | [ |
0590 680A000 LUMP| 30000. 00000 30000. 00| 36000. 00000 36000. 00| 45000. 00000 45000. 00
Engi neering Control s | [ |
0600 701A028 1.000 KM | 1200. 00000 1200. 00| 1200. 00000 1200. 00| 853. 00000 853. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [ |
0610 701A041 3.000 KM | 600. 00000 1800. 00| 600. 00000 1800. 00| 590. 00000 1770. 00
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0620 701A046 3.000 KM | 600. 00000 1800. 00| 600. 00000 1800. 00| 590. 00000 1770. 00
Broken Yellow, Cass 2 ,Type A, | [ |
Traffic Stripe (2.3 nmm Thick) (150 mm | [ |
W de) I | I
0630 701A048 3.000 KM | 1200. 00000 3600. 00| 1200. 00000 3600. 00| 963. 00000 2889. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |
0640 701C000 13.000 KM | 250. 00000 3250. 00| 250. 00000 3250. 00| 211. 00000 2743. 00
Broken Tenporary Traffic Stripe | [ |
0650 701C001 16.000 KM | 250. 00000 4000. 00| 250. 00000 4000. 00| 236. 00000 3776. 00
Solid Tenporary Traffic Stripe | [ |
0660 701D005 19.000 KM | 300. 00000 5700. 00| 300. 00000 5700. 00| 808. 00000 15352. 00
Solid Traffic Stripe Renpbved | | |
0670 701D006 16.000 KM | 300. 00000 4800. 00| 300. 00000 4800. 00| 621. 00000 9936. 00
I I I

Broken Traffic Stripe Renoved
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TABULATI ON OF BI DS

CALL ORDER : 046 CONTRACT I D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18036 | (5) 08068 | (6) 18031
| RILEY BRI DGE & ENG NEERI NG C| H & L TRUCKI NG COVPANY, | NC. | ROGERS GROUP, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0680 703A002 80.000 M2 | 30. 00000 2400. 00| 30. 00000 2400. 00| 22. 00000 1760. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0690 703B002 6.000 M2 | 40. 00000 240. 00| 40. 00000 240. 00| 32. 00000 192. 00
Traffic Control Legends, dass 2, Type A | |
0700 703D001 143.000 M2 | 20. 00000 2860. 00| 20. 00000 2860. 00| 14. 00000 2002. 00
Tenporary Traffic Control Markings | | |
0710 705A031 130. 000 EACH 5. 50000 715. 00| 5. 50000 715. 00| 5. 00000 650. 00
Pavenent Markers, Cass A-H Type 1-A | | |
0720 705A037 260. 000 EACH 5. 50000 1430. 00| 5. 50000 1430. 00| 5. 25000 1365. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0730 710A115 3.000 M | 235. 00000 705. 00| 230. 00000 690. 00| 400. 00000 1200. 00
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | [ |
MM Thick(Ty Il or Ty IV Background) | [ |
0740 710B001 20.000 M | 32. 00000 640. 00| 32. 00000 640. 00| 36. 00000 720.00
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
0750 730HO00 102.000 M | 8. 00000 816. 00| 6. 10000 622. 20| 6. 10000 622. 20
Loop Det ector | [ |
0760 730L035 30.000 M | 24. 00000 720. 00| 20. 00000 600. 00| 20. 00000 600. 00
Metal l'ic Conduit, 53 mm | [ |
0770 740B000 42.000 M | 140. 00000 5880. 00| 89. 00000 3738. 00| 100. 00000 4200. 00
Construction Signs | [ |
0780 740D000 325.000 EACH| 56. 00000 18200. 00| 33. 00000 10725. 00| 50. 00000 16250. 00
Channel i zi ng Druns | [ |
0790 740EO000 50. 000 EACH| 30. 00000 1500. 00| 5. 00000 250. 00| 10. 00000 500. 00
Cones (900 mm Hi gh) | [ |
0800 740F002 36. 000 EACH| 450. 00000 16200. 00| 160. 00000 5760. 00| 250. 00000 9000. 00
Barri cades, Type 111 | [ |
0810 7401 005 18. 000 EACH 500. 00000 9000. 00| 72.00000 1296. 00| 250. 00000 4500. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0820 740MDOO 50. 000 EACH| 4.00000 200. 00| 6. 50000 325. 00| 5. 00000 250. 00
Bal | ast For Cone | [ |
0830 741C010 2.000 EACH 2500. 00000 5000. 00| 5300. 00000 10600. 00| 100. 00000 200. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0840 998A000 LUWP| 4000. 00000 4000. 00| 0. 00000 0. 00| 26000. 00000 26000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 72, 000. 00) | [ |
SECTI ON TOTALS | $ 1,338,027. 15| $ 1,366, 292. 50| $ 1,470,513.70

CONTRACT TOTALS | $ 1,338, 027. 15| $ 1,366, 292. 50| $ 1,470,513.70
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TABULATI ON OF BI DS
CALL ORDER : 046 CONTRACT I D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 02

SET- ASI DE :

(7) 20011 |
TRl COUNTY CONCRETE CONSTRUC]

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT

I mproved Bitum nous Concrete Wearing
Surface Layer, 19.0 nm Maxi num
Aggregate Size M x, ESAL Range B

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  ROADWAY
I I I
0010 201A000 LUWP| 45000. 00000 45000. 00| |
Clearing & Gubbing (Approximately 1 | | |
Hect ar e) | [ |
0020 206C000 144.000 M | 2. 00000 288. 00| |
Rermovi ng Concrete Sidewal k | [ |
0030 206C010 375.000 M | 3. 15000 1181. 25| |
Rermovi ng Concrete Driveway | [ |
0040 206D000 216.000 M | 3. 20000 691. 20| |
Removi ng Pi pe | [ |
0050 206D003 182.000 M | 3. 50000 637. 00| |
Rermoving Curb And Gutter | [ |
0060 210A000 5778.000 M8 | 4. 70000 27156. 60| |
Uncl assi fied Excavation | [ |
0070 214A000 4011.000 M3 | 5. 00000 20055. 00| |
Structure Excavation | [ |
0080 214B001 1030. 000 M3 | 26. 00000 26780. 00| |
Foundati on Backfill, Commerci al | [ |
0090 224A000 190. 000 M3 | 4. 75000 902. 50| |
Li me Sink Excavation | [ |
0100 224C000 318. 000 ON| 19. 25000 6121. 50| |
Speci al Backfill For Lime Sink , AHD | [ |
#57, #67 or #467 | | |
0110 224D000 19.000 M3 | 100. 00000 1900. 00| |
Concrete Seal For Lime Sink | [ |
0120 301A008 40204.000 M2 | 4. 00000 160816. 00| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 125 nm Conpacted Thi ckness | [ |
0130 401A000 18790. 000 M2 | 0. 60000 11274. 00| |
Bi t um nous Treatnment A | [ |
0140 401B108 29697.000 M2 | 0. 95000 28212. 15| |
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0150 405A000 4445.000 L | 0. 53000 2355. 85| |
Tack Coat | [ |
0160 408A052 13185.000 M2 | 0. 75000 9888. 75| |
Pl ani ng Exi sting Pavenent | | |
(Approximately 26 mm Thru 50 mm Thi ck) | [ |
0170 429A221 2380. 000 MroN| 39. 50000 94010. 00| |
| I I
I I I
I I I
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CALL ORDER : 046 CONTRACT I D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (7) 20011 [ |
| COUNTY CONCRETE CONSTRUC| |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 429B221 3498. 000 MION| 30. 00000 104940. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range B | [ |
0190 429B225 100. 000 MION| 35. 50000 3550. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range B | [ |
0200 429B229 875.000 Mroy 32. 00000 28000. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 25.0 mm Maxi nrum | | |
Aggregate Size M x, ESAL Range B [ |
0210 429C221 3055. 000 MroN| 27. 95000 85387. 25| |
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range B | [ |
0220 429C223 4.000 MION| 50. 00000 200. 00| |
I mproved Bitum nous Concrete Base Layer, | [ |
Pat chi ng, 19.0 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range B [ |
0230 430B014 34.000 MIQN| 27. 00000 918. 00| |
Aggregate Surfacing (ALDOT #410 | [ |
Modi fi ed) | [ |
0240 430B017 500. 000 MION| 25. 00000 12500. 00| |
Aggregate Surfacing (ALDOT #410, #467, | [ |
O #810) | [ |
0250 530A002 88.000 M | 75. 00000 6600. 00| |
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0260 530A004 25.000 M | 151. 80000 3795. 00| |
900 mm Roadway Pipe (Class 3 R C.) | [ |
0270 530A006 3.000 M | 249. 14000 747. 42| |
1200 mm Roadway Pipe (Class 3 R C.) | [ |
0280 530B018 7.000 M | 369. 67000 2587. 69| |
1650 nm Span X 1015 mm Ri se Roadway | [ |
Pi pe(Cass 3 R C.) (Extension) | | |
0290 533A098 1781.000 M | 46. 49000 82798. 69| |
450 mm Storm Sewer Pipe (dass 3 RC) | | |
0300 533A099 820.000 M | 75. 00000 61500. 00| |
600 mm Storm Sewer Pipe (Class 3 RC) | | |
0310 533A100 38.000 M | 112.17000 4262. 46| |
I I I

750 mm Storm Sewer Pipe (d ass.3 R C)
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TABULATI ON OF BI DS
CALL ORDER . 046 CONTRACT | D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (7) 20011 | |
| TR COUNTY CONCRETE CONSTRUC|
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0320 533A349 21.000 M | 75. 00000 1575. 00| |
600 mm Storm Sewer Pipe (Class 3 RC) | [ |
(Ext ensi on) | [ |
0330 600A000 LUWP| 35000. 00000 35000. 00| |
Mobi |'i zati on | [ |
0340 618B003 58.000 M2 | 75. 00000 4350. 00| |
Concrete Driveway, 150 mm Thick | [ |
(I'ncludes Wre Mesh) | [ |
0350 619A002 1.000 EACH 400. 00000 400. 00| |
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0360 619A005 1. 000 EACH| 800. 00000 800. 00| |
900 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0370 619A007 1.000 EACH 1350. 00000 1350. 00| |
1200 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0380 620A000 3.000 M3 | 750. 00000 2250. 00| |
M nor Structure Concrete | | |
0390 621A001 2.000 EACH 1400. 00000 2800. 00| |
Junction Boxes, Type 1, 2P O 5 | | |
0400 621A004 1. 000 EACH| 2000. 00000 2000. 00| |
Junction Boxes, Type 4 | | |
0410 621B001 2.000 EACH 400. 00000 800. 00| |
Junction Box Units, Type 1, 2P Or 5 | | |
0420 621B004 1. 000 EACH| 600. 00000 600. 00| |
Junction Box Units, Type 4 | | |
0430 621C003 2.000 EACH 5000. 00000 10000. 00| |
Inlets, Type CD | [ |
0440 621C015 47.000 EACH 1750. 00000 82250. 00| |
Inlets, Type S1 O S3 (1 Wng) | | |
0450 621C017 18. 000 EACH| 2000. 00000 36000. 00| |
Inlets, Type S1 O S3 (2 Wng) | | |
0460 621C049 1. 000 EACH| 2500. 00000 2500. 00| |
Inlets, Type S1 Or S3 (2 Wng) (Mdified)]| | |
0470 621D015 36. 000 EACH 300. 00000 10800. 00| |
Inlet Units, Type S1 O S3 | |
0480 623A000 206.000 M | 42. 00000 8652. 00| |
Concrete Cutter | | |
0490 623C000 2923.000 M | 28. 00000 81844. 00| |
I I I

Conbi nation Curb & Cutter,

Type C
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TABULATI ON OF BI DS
CALL ORDER : 046 CONTRACT I D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (7) 20011 | |
| TR COUNTY CONCRETE CONSTRUC| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0500 650B000 1988.000 M3 | 6. 30000 12524. 40| |
Topsoi | From St ockpil es | [ |
0510 652A057 1.000 HA | 1800. 00000 1800. 00| |
Seeding (M x 3A) | | |
0520 652B055 1.000 HA | 500. 00000 500. 00| |
Tenporary Seedi ng (M x 3AT) | [ |
0530 652D057 .000 HA | 500. 00000 500. 00| |
Seeding In Stubble (Mx 3A) | [ |
0540 656A000 .000 HA | 1500. 00000 3000. 00| |
Mul ching, Cass A Type 1 | [ |
0550 665B000 .000 HA | 550. 00000 1100. 00| |
Tenporary Ml chi ng | [ |
0560 665F000 262.000 EACH| 4.00000 1048. 00| |
Hay Bal es | [ |
0570 6651 000 500. 000 Mroy| 18. 00000 9000. 00| |
Tenporary Riprap, Cass 2 | [ |
0580 665J000 1437.000 M | 11. 48000 16496. 76| |
Silt Fence, Type A | [ |
0590 680A000 LUMP| 35900. 00000 35900. 00| |
Engi neering Control s | [ |
0600 701A028 1.000 KM | 853. 00000 853. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [ |
0610 701A041 3.000 KM | 590. 00000 1770. 00| |
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0620 701A046 3.000 KM | 590. 00000 1770. 00| |
Broken Yellow, Cass 2 ,Type A, | [ |
Traffic Stripe (2.3 nmm Thick) (150 mm | [ |
W de) I | I
0630 701A048 3.000 KM | 963. 00000 2889. 00| |
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |
0640 701C000 13.000 KM | 211. 00000 2743. 00| |
Broken Tenporary Traffic Stripe | [ |
0650 701C001 16.000 KM | 236. 00000 3776. 00| |
Solid Tenporary Traffic Stripe | [ |
0660 701D005 19.000 KM | 808. 00000 15352. 00| |
Solid Traffic Stripe Renpbved | | |
0670 701D006 16.000 KM | 621. 00000 9936. 00| |
I I I

Broken Traffic Stripe Renoved
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TABULATI ON OF BI DS

CALL ORDER : 046 CONTRACT I D : 20000331046 COUNTI ES : COLBERT
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (7) 20011 [ |
| TR COUNTY CONCRETE CONSTRUC| |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0680 703A002 80.000 M2 | 22. 00000 1760. 00| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
0690 703B002 6.000 M2 | 32. 00000 192. 00| |
Traffic Control Legends, dass 2, Type A | |
0700 703D001 143.000 M2 | 14. 00000 2002. 00| |
Tenporary Traffic Control Markings | | |
0710 705A031 130. 000 EACH 5. 00000 650. 00| |
Pavenent Markers, Cass A-H Type 1-A | | |
0720 705A037 260. 000 EACH 523. 00000 135980. 00| |
Pavenent Markers, Cass A-H Type 2-D | | |
0730 710A115 3.000 M | 180. 00000 540. 00| |
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | [ |
MM Thick(Ty Il or Ty IV Background) | [ |
0740 710B001 20.000 M | 29. 00000 580. 00| |
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
0750 730HO00 102.000 M | 610. 00000 62220. 00| |
Loop Det ector | [ |
0760 730L035 30.000 M | 20. 00000 600. 00| |
Metal l'ic Conduit, 53 mm | [ |
0770 740B000 42.000 M | 85. 00000 3570. 00| |
Construction Signs | [ |
0780 740D000 325.000 EACH| 42. 00000 13650. 00| |
Channel i zi ng Druns | [ |
0790 740EO000 50. 000 EACH| 12. 00000 600. 00| |
Cones (900 mm Hi gh) | [ |
0800 740F002 36. 000 EACH| 200. 00000 7200. 00| |
Barri cades, Type 111 | [ |
0810 7401 005 18. 000 EACH 498. 00000 8964. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
0820 740MDOO 50. 000 EACH| 8. 32000 416. 00| |
Bal | ast For Cone | [ |
0830 741C010 2.000 EACH 5000. 00000 10000. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0840 998A000 LUWP| 5000. 00000 5000. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 72, 000. 00) | [ |
SECTI ON TOTALS | $ 1,493,909. 47| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 1,493, 909. 47| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 050 -1
VENDOR RANKI NG
CALL ORDER . 050 CONTRACT I D : 20000331050 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : ST-062-038-004

for constructing the Resurfacing on S. R #38 (U. S. #280)
fromMP. 81.41 to MP. 82.71, southeast of Al exander City.
Length - 1.300 m.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 04013 DUNN CONSTRUCTI ON CO., | NC. $ 88, 788. 34 100. 0000%
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TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000331050 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 04013

| DUNN CONSTRUCTI ON CO., | NC.

| |
LINE NO / | TEM CODE / ALT | | |
I I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 405A000 875.000 GAL | 1. 02000 892. 50| |
Tack Coat | [ |
0020 420A011 1041. 000 TON | 67.07000 69819. 87| |
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0030 600A000 LUMP| 9395. 21000 9395. 21| |
Mobi |'i zati on | [ |
0040 701C001 2.000 M LE| 589. 83000 1179. 66| |
Solid Tenporary Traffic Stripe | [ |
0050 740B000 386. 000 SQFT| 10. 85000 4188. 10| |
Construction Signs | | |
0060 7400000 1.000 EACH 761. 06000 761. 06| |
Pil ot Car | [ |
0070 998A000 LUMP| 2551. 94000 2551. 94| |
Construction Fuel (MaximumBid Limted | | |
To $ 4,000. 00) | | |
SECTI ON TOTALS | $ 88, 788. 34| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 88, 788. 34| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 053 -1
VENDOR RANKI NG
CALL ORDER : 053 CONTRACT I D : 20000331053 COUNTI ES : WALKER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : 99-303-644-102-014

for constructing the Resurfacing and Traffic Stripe on S.R
#102 fromthe Fayette/Wal ker County Line to SR #124 in
Townl ey. Length - 6.956 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 04013 DUNN CONSTRUCTI ON CO., | NC. $ 769, 367. 38 100. 0000%

2 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 772,578. 55 100. 4173%



Broken Yellow, Cass 2, Type A Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 053 -2
TABULATI ON OF BI DS
CALL ORDER : 053 CONTRACT I D : 20000331053 COUNTI ES : WALKER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT
SET- ASI DE :
| (1) 04013 | (2) 07002 |
| DUNN CONSTRUCTI ON CO., I NC. | GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  TOTAL
| | |
0010 206C025 250. 000 SQYD| 2. 56000 640. 00| 20. 00000 5000. 00|
Renovi ng Bi tum nous Pavenent On | [ |
Concrete Surfaces | | |
0020 305A040 1810. 000 CYCP| 7. 65000 13846. 50| 8. 00000 14480. 00|
Soi | Aggregate, Section 823, CHERT OR | [ |
RED DOG, For M scel |l aneous Use | [ |
0030 401B107 102050. 000 SYCP| 1. 69000 172464. 50| 1. 60000 163280. 00|
Bi t umi nous Treatnent KG (Wth Pol yner | [ |
Addi tive) | [ |
0040 405A000 3062. 000 GAL | 1. 00000 3062. 00| 1. 00000 3062. 00|
Tack Coat | [ |
0050 424A241 7656. 000 TON | 32. 67000 250121. 52| 38. 50000 294756. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0060 424A246 500. 000 TON | 37. 69000 18845. 00| 33. 50000 16750. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0070 424B449 500. 000 TON | 32. 41000 16205. 00| 30. 00000 15000. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0080 424B545 6000. 000 TON | 33. 19000 199140. 00| 25. 00000 150000. 00|
Super pave Bitumi nous Concrete Lower | | |
Bi nder Layer, Patching, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0090 600A000 LUWP| 28245. 24000 28245. 24| 50000. 00000 50000. 00|
Mobi |'i zati on | [ |
0100 665F000 50. 000 CH| 0. 12000 6. 00| 1. 00000 50. 00|
Hay Bal es | | |
0110 665J000 150. 000 LF | 1. 19000 178. 50| 1. 00000 150. 00|
Silt Fence, Type A | | |
0120 701A028 14.000 M LE| 1538. 37000 21537. 18| 1365. 00000 19110. 00|
Solid Wite, ass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [ |
0130 701A046 5.000 M LE| 1042. 49000 5212. 45| 925. 00000 4625. 00|
| |
I I

Stripe (0.09" Thick) (6" W de) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 053 -3
TABULATI ON OF BI DS
CALL ORDER : 053 CONTRACT I D : 20000331053 COUNTI ES : WALKER
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 04013 | (2) 07002 |
| DUNN CONSTRUCTI ON CO., I NC. | GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0140 701A048 8.000 M LE| 1746. 86000 13974. 88| 1550. 00000 12400. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0150 701C000 13.000 M LE| 383. 18000 4981. 34| 340. 00000 4420. 00|
Broken Tenporary Traffic Stripe | [ |
0160 701C001 22.000 M LE| 428. 26000 9421. 72| 380. 00000 8360. 00|
Solid Tenporary Traffic Stripe | [ |
0170 703A002 712.000 SQFT| 2.03000 1445. 36| 1. 80000 1281. 60|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0180 703B002 217.000 SQFT| 3. 15000 683. 55| 2. 80000 607. 60|
Traffic Control Legends, dass 2, Type A [ |
0190 703D001 1152. 000 SQFT| 1. 46000 1681. 92| 1. 30000 1497. 60|
Tenporary Traffic Control Markings | [ |
0200 705A007 25.000 EACH| 5. 64000 141. 00| 5. 00000 125. 00|
Paverent Markers, Class B, Type 1-A | [ |
0210 705A032 113. 000 EACH| 5. 64000 637. 32| 5. 00000 565. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0220 705A037 643. 000 EACH| 5. 92000 3806. 56| 5. 25000 3375. 75|
Paverent Markers, Class A-H Type 2-D | [ |
0230 740B000 267.000 SQFT| 9. 22000 2461. 74| 9. 00000 2403. 00|
Construction Signs | [ |
0240 740EO000 140. 000 EACH| 0.12000 16. 80| 1. 00000 140. 00|
Cones (36 Inches High) | [ |
0250 740MDOO 140. 000 EACH| 0.12000 16. 80| 1. 00000 140. 00|
Wi ght For Cone | [ |
0260 998A000 LUWP| 594. 50000 594. 50| 1000. 00000 1000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 36, 500. 00) | [ |
SECTI ON TOTALS | $ 769, 367. 38| $ 772,578. 55|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 769, 367. 38| $ 772,578. 55|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 055 -1
VENDOR RANKI NG
CALL ORDER : 055 CONTRACT I D : 20000331055 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 85 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : 99-305-632-216-001

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #216 from Brookwood (MP 11.769) to 1-59/1-20 (MP
25.980). Length 14.389 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 1,231, 388.43 100. 0000%

2 02033 S. T. BUNN CONSTRUCTI ON COMPANY, | NC. $ 1,332,466.82 108. 2084%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 055 -2
TABULATI ON OF BI DS

CALL ORDER : 055 CONTRACT I D : 20000331055 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. |S.” T. BUNN CONSTRUCTI ON CO. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

|
0010 206C001 300. 000 sSQvYD| 5. 50000 1650. 00

Super pave Bitum nous Concrete Base
Layer, Wdening, 1 1/2" Maxi num
Aggregate Size Mx, ESAL Range D

I I

[ 12. 00000 3600. 00|

Rermovi ng Concrete Pavenent | [ |
0020 209A000 1.000 EACH 145. 00000 145. 00| 250. 00000 250. 00|
Mai | box Reset, Single | [ |
0030 210D001 3000. 000 CYIP| 6. 00000 18000. 00| 7.18000 21540. 00|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0040 212A000 1510. 000 STA | 33. 25000 50207. 50| 1. 00000 1510. 00|
Machi ne Gradi ng Shoul ders | | |
0050 305B060 4000. 000 TCIP| 12. 00000 48000. 00| 13. 70000 54800. 00|
Crushed Aggregate, Section 825, Crusher | | |
Run Stone, 1" Down, For M scell aneous | [ |
Use I I I
0060 405A000 6295. 000 GAL | 0. 93000 5854. 35| 0. 95000 5980. 25|
Tack Coat | [ |
0070 408A051 185018. 000 SQYD| 0. 63000 116561. 34| 0. 50000 92509. 00|
Pl ani ng Exi sti ng Pavenent | [ |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0080 424A261 14139. 000 TON | 29. 85000 422049. 15| 31. 08000 439440. 12|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0090 424A266 300. 000 TON | 31. 80000 9540. 00| 33. 00000 9900. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0100 424A270 300. 000 TON | 31. 80000 9540. 00| 52. 50000 15750. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0110 424C265 400. 000 TON | 57. 25000 22900. 00| 55. 00000 22000. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mx, ESAL Range D | [ |
0120 424C266 1500. 000 TON | 30. 65000 45975. 00| 33. 00000 49500. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, Leveling, 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0130 424C271 6587. 000 TON | 27. 00000 177849. 00| 29. 35000 193328. 45|
| I I

I I I

I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 055 -3
TABULATI ON OF BI DS
CALL ORDER : 055 CONTRACT I D : 20000331055 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. | S. T. BUNN CONSTRUCTI ON CO. |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0140 600A000 LUWP| 15750. 00000 15750. 00| 150000. 00000 150000. 00|
Mobi | i zati on | [ |
0150 651C000 16. 000 TON | 184. 00000 2944. 00| 350. 00000 5600. 00|
8-8-8 Commercial Fertilizer | [ |
0160 652A054 11. 000 ACRE| 630. 00000 6930. 00| 425. 00000 4675. 00|
Seeding (M x 2A) | [ |
0170 652A056 10. 000 ACRE| 682. 50000 6825. 00| 425. 00000 4250. 00|
Seeding (M x 2E) | [ |
0180 656A000 21.000 ACRE| 420. 00000 8820. 00| 425. 00000 8925. 00|
Mul ching, Cass A Type 1 | [ |
0190 665F000 15. 000 EACH 4. 35000 65. 25| 5. 00000 75. 00|
Hay Bal es | [ |
0200 665J000 100. 000 LF | 5. 18000 518. 00| 3. 00000 300. 00|
Silt Fence, Type A | [ |
0210 701C000 6.000 M LE| 357. 00000 2142. 00| 340. 00000 2040. 00|
Broken Tenporary Traffic Stripe | [ |
0220 701C001 23.000 M LE| 399. 00000 9177. 00| 380. 00000 8740. 00|
Solid Tenporary Traffic Stripe | [ |
0230 702A007 6.000 M LE| 1942. 50000 11655. 00| 1850. 00000 11100. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0240 702A008 29.000 M LE| 3885. 00000 112665. 00| 3700. 00000 107300. 00|
Solid Wiite, Inverted Profile Traffic | | |
Stripe (6" Wde) | [ |
0250 702A009 23.000 M LE| 3885. 00000 89355. 00| 3700. 00000 85100. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0260 703A002 1200. 000 SQFT| 2. 63000 3156. 00| 2. 50000 3000. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0270 703D001 1200. 000 SQFT| 1. 36000 1632. 00| 1. 30000 1560. 00|
Tenporary Traffic Control Markings | [ |
0280 705A032 375.000 EACH 5. 25000 1968. 75| 5. 00000 1875. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0290 705A037 1575. 000 EACH| 5. 46000 8599. 50| 5. 20000 8190. 00|
Paverent Markers, Class A-H Type 2-D | [ |
0300 740B000 1564. 000 SQFT| 8. 90000 13919. 60| 11. 00000 17204. 00|
Construction Signs | [ |
0310 740D000 25.000 EACH 36. 75000 918. 75| 1. 00000 25. 00|
Channel i zi ng Druns | [ |
0320 7400000 1.000 EACH 6075. 00000 6075. 00| 2400. 00000 2400. 00|
| |

Pi l ot Car |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 055 -4
TABULATI ON OF BI DS

CALL ORDER : 055 CONTRACT I D : 20000331055 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. |S.” T. BUNN CONSTRUCTI ON CO. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0330 998A000 LUVP| 1. 24000 1. 24 0. 00000 0. 00|

Construction Fuel (MaximumBid Limted | [ |
To $ 34, 000. 00) | [ |
SECTI ON TOTALS | $ 1,231, 388. 43| $ 1,332, 466. 82|

CONTRACT TOTALS | $ 1,231, 388. 43| $ 1,332, 466. 82|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

04/ 07/ 00
PAGE : 056 -1
VENDOR RANKI NG
CALL ORDER : 056 CONTRACT I D : 20000331056 COUNTI ES : LOMNDES
LETTI NG DATE : 03/31/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 25 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : 99-306-434-185-001

for constructing the Planing, Resurfacing, and Traffic
Stripe on S R #185 fromthe Butler County Line (MP.
14.849) to I1-65 (M P. 20.700), at Fort Deposit. Length -

5.850 m .
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 01018 APAC- ALABAMA, | NC. $ 1,253,398.55 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 056 -2
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT 1D : 20000331056 COUNTI ES : LOWNDES
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018

|
| APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AVMOUNT
------------------------------------------ o
SECTI ON 0001  TOTAL

|
0010 210D001 1800. 000 CYIP| 12. 15000 21870. 00
Borrow Excavation (Loose Truckbed |
Measur enent ) |
0020 401B100 77850. 000 SYCP| 1. 37000 106654. 50

Bi t um nous Treatnent E (Wth Pol yner |
Addi tive)

0030 405A000 2450. 000 GAL | 0. 00000 0. 00
Tack Coat |

0040 408A051 67525. 000 SQYD| 1. 65000 111416. 25

Pl ani ng Exi sting Pavenent
(Approximately 0.00" Thru 1.0" Thick)

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| | |

0050 408A052 10325. 000 SY | 2. 00000 20650. 00| |
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0060 424A242 8800. 000 TON | 39. 15000 344520. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0070 424A247 250. 000 TON | 53. 70000 13425. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0080 424B445 50. 000 TON | 115. 00000 5750. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0090 427A000 109320. 000 LF | 3. 05000 333426. 00| |
Seal i ng Bitum nous Pavenment Joints | [ |
0100 427B000 109320. 000 LF | 1. 37000 149768. 40| |
Wt er proofi ng Bitum nous Pavenent Joi nts| [ |
0110 600A000 LUMP| 21000. 00000 21000. 00| |
Mobi | i zat i on | [ |
0120 652A056 11. 000 ACRE| 475. 00000 5225. 00| |
Seeding (M x 2E) | [ |
0130 656A000 11. 000 ACRE| 475. 00000 5225. 00| |
Mul ching, Cass A Type 1 | [ |
0140 665F000 50. 000 EACH| 11. 00000 550. 00| |
Hay Bal es | [ |
0150 665J000 150. 000 LF | 9. 75000 1462. 50| |
I I

Silt Fence, Type A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 056 -3
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT 1D : 20000331056 COUNTI ES : LOWNDES
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 701C000 6.000 M LE| 316. 00000 1896. 00

Broken Tenporary Traffic Stripe |
0170 701C001 32.000 M LE| 336. 85000 10779. 20

Solid Tenporary Traffic Stripe
0180 701Gl25 252.000 LF 6. 35000 1600. 20

Solid Wite, Cass 3W Type A Traffic
Stripe (6" Wde)

0190 701G133 252.000 LF 7. 40000 1864. 80
Solid Yellow, Cass 3W Type A Traffic

0200 701HOO1 504. 000 LF 2. 65000 1335. 60
Solid Traffic Stripe Renpved (Pl astic)

0210 702A007 3.000 M LE 1950. 00000 5850. 00

I
|
I
|
Stripe (6" Wde) |
I
|
I
|

I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
Broken Yellow, Inverted Profile Traffic [ |
Stripe (6" Wde) | [ |
0220 702A008 6.000 M LE]| 3895. 00000 23370. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0230 702A009 10. 000 M LE| 3895. 00000 38950. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0240 703A002 1734.000 SQFT| 2. 40000 4161. 60| |
I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

Traffic Control Markings, Cass 2, Type |
A |

0250 703B002 247.000 SQFT| 3. 15000 778. 05
Traffic Control Legends, dass 2, Type A

0260 703D001 3468. 000 SQFT| 1. 40000 4855. 20
Tenporary Traffic Control Markings |

0270 703E001 494. 000 SQFT| 1. 40000 691. 60
Tenporary Traffic Control Legends

0280 705A030 20. 000 EACH 5. 30000 106. 00
Pavenent Markers, Cass A-H Type 2-C |

0290 705A031 20. 000 EACH 5. 05000 101. 00
Pavenent Markers, Cass A-H Type 1-A |

0300 705A032 155. 000 EACH| 5. 05000 782. 75
Pavenment Markers, Cass A-H Type 1-B |

0310 705A037 375.000 EACH 5. 30000 1987. 50
Pavenent Markers, Cass A-H Type 2-D |

0320 705A038 20. 000 EACH 5. 30000 106. 00
Pavenment Markers, Cass A-H Type 2-E |

0330 740B000 466. 000 SQFT| 19. 40000 9040. 40

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 04/07/00
PAGE : 056 -4
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT 1D : 20000331056 COUNTI ES : LOWNDES
LETTI NG DATE : 03/31/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0340 740E000 150. 000 EACH| 17. 00000 2550. 00| |
Cones (36 Inches High) | [ |
0350 740MD0O0 150. 000 EACH| 11. 00000 1650. 00| |
Wi ght For Cone | [ |
0360 998A000 LUWP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 61, 000. 00) | [ |
SECTI ON TOTALS | $ 1,253, 398. 55| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 1,253, 398. 55| |




